


Sr. No.
Part No./ Clause Clause No/Page No Tender Condition/ Tender BOQ / Spec - Description Bidder’s Queries Maha-Metro's Response

1

Part -I, ITB 4.12 

(Additional Para)

Section II. Bid Data Sheet (a) A Joint Venture / Consortium Agreement shall be provided duly notarized by the notary public or 

registered with the appropriate authority of country of origin and should be stamped by Embassy / High 

Commission of India. Bidders from Member Countries of Hague convention may submit all these documents 

with “Apostle” stamp instead of Embassy.

2

Part -I, ITB 10.1 Section II. Bid Data Sheet Supporting documents related to Work Experience, Financial & Technical eligibility criteria enclosed with 

the bid, other than English language should accompany a translated copy by a certified translator in English 

and will have to be endorsed/attested by Indian embassy or any authorized / recognized agency of India 

Embassy, where the supporting documents is

being issued. The contact address & identification of certified translator must be mentioned at the end of 

the translated copy of the document.

However, such documents provide by bidders from a country which has signed Hague legislation 

convention 1961 is not required to be endorse by Indian embassy. If it carries confirming Apostle certificate.

3

Part -I, Bidding 

Procedure Section-

IV:

Bidding Form

Bidding Procedure Section-IV: 9. Form of Legal Capacity / Power of Attorney

3. In the event the Board resolution is from a company incorporated outside India, the same needs to be 

notarized by a notary in the home country of company passing the resolution and legalized by the Indian 

Embassy there. However, in case such company is from a country which has signed The Hague Legislation 

Convention 1961, then the Board Resolution is not required to be legalized by the Indian Embassy if it 

carries a conforming Apostle certificate.

4

PART-I, Section-III (Evaluation & Qualification Criteria) b) For completed works, value of work done shall be updated to tender submission date assuming 5% 

inflation for Indian Rupees every year and 2% for foreign currency portions per year. For the purpose of 

evaluation of work experience, all prices will be converted to Indian Rupees using the Exchange rates for 

those currencies at the close of business of the Reserve Bank of India at 31st December of each year for the 

works completed in respective year. For the works completed in the latest year before 31st of December of 

current year, the exchange rates of FBIL (Financial Benchmarks India Pvt Ltd) currency shall be applicable on 

base date i.e. 28 days before the final date of tender submission. 

For fair comparisons, exchange rate of latest year shall be applied if inflation at 2% is taken for the period up to latest year 'or' 

alternatively inflation rate 5% shall be applied (similar to INR) if exchange rate is taken at closing of respective years of work 

completion.

Request for clarification of above since inflation rate 2% is applicable for foreign currency and 5% for INR

Tender condition prevails

Bidder are required to escalate the value of the completed works, in 

INR with an escalation factor of 5% annually and in case Foreign 

currency with an escalation factor of 2% annually which shall be later 

converted to INR using the exchange rates of FBIL,  28 days before the 

final date of tender submission.

5

PART-I, Section-III 

(4.2(a) ) 1. Specific 

Design, Supply & 

Installation & 

Contract 

Management 

Experience Lot-1 

(Elevators)

(Evaluation & Qualification Criteria) I) The Design, Manufacturing, Supply, Installation, Testing and Commissioning of Elevators for Metro, 

Airport and Sub-urban Railways/ Railways completed in last 10 years as mentioned below:-

a) Should have Completed the above work costing equal to or more than INR 583 Million from a single 

contract comprising of Elevators

                           Or

b) Should have Completed equal to or more than INR 364 Million from each of two contracts of Elevators

                           Or

c) Should have Completed equal to or more than INR 291 Million from each of three contracts of Elevators

6

PART-I, Section-III 

(4.2(a) ) 2. Specific 

Design,

Supply &

Installation &

Contract

Management

Experience Lot-2

(Escalators)

 (Evaluation & Qualification Criteria) a) Should have Completed the above work equal to or more than INR 1037 Million from a single contract 

comprising of Escalators

                           Or

b) Should have Completed equal to or more than INR 648 Million from each of two contracts of Escalators

                          Or

c) Should have Completed equal to or more than INR 518 Million from each of three contracts of Escalators

7

PART-I, Section-III 

(4.2 (a) ) 3. Specific 

Design,

Supply &

Installation &

Contract

Management

Experience Lot-1

(Elevators) and

Lot-2 (Escalators)

Combined

PART-I, Section-III (Evaluation & 

Qualification Criteria)

a) Should have Completed the above work costing equal to or more than INR 1620 Million from a single 

contract comprising of Elevators and Escalators.

                          Or

b) Should have Completed equal to or more than INR 1012 Million from each of two contracts of Elevators 

and Escalators.

                          Or

c) Should have Completed equal to or more than INR 809 Million from each of three contracts of Elevators 

and Escalators.

8

Part -I,4.2(b) 

Maintenance

Contract &

Experience

Part-1: Bidding Procedure Section-

IV: Bidding Form

a) For Lot-1 (Elevators): The bidder must have successfully carried out post DLP AMC of 119 Nos of Elevators 

during the period of 5 Years (cumulative) as on date of tender submission.

Corrigendum- IV

As per MEA, Apostle is done for personal documents like birth/death/marriage certificates, Affidavits, Power of Attorney, etc. and 

educational documents like degree, diploma, matriculation and secondary level certificates etc.

Legalization of documents: The Ministry of External Affairs legalizes the documents on the basis of the signature of the 

designated signing authorities of the State Government/Union Territory/Chambers of Commerce. It does not take responsibility 

of the contents of the documents.

Hence the attestation and stamping by Embassy will not be possible and/or will take much longer time for documents such as 

translations, consortium agreements between two different nationals, or Company board resolutions. This requirement is not 

asked in any other projects

Those documents will be signed by persons holding POA, and such POA are being notarized for legalization.  Request for review 

and clarification of the above requirement as per applicability. It is requested to delete the additional requirement of legalization 

in the Bid Submission to avoid any unforeseen delays in fulfilling such requirements.

Tender condition prevails.

The experience of works based on quantity of completed works can be consider in place of value of works, since works of same 

quantity in different countries will have different value which are not comparable in Indian context for evaluation.   Otherwise we 

request to amended the Eligibility of Applicants as proposed as fair value of Metro & other MRTS Projects executed in India.

Reference Tenders from DMRC 

Estimated Value of the Works: 49.38 Crore

1.1.3.2 Minimum Eligibility Criteria

A. Work Experience: The Tenderers will be qualified only if they have successfully completed similar work(s)* during last 10 years 

ending last day of the month previous to the month of tender submission as given below:

a. Design, Manufacturing, Supply, Installation, Testing, Commissioning of Escalators Used in Mass Rapid Transit System (Metro 

Station(s) / Railway Station(s) / Airport(s) / Sub – Urban Railway(s)) successfully completed in last 10 years of any of the following:-

(i) More than INR 39.50 Crores similar work(s)* in one financial year.

OR

(ii) More than INR 49.38 Crores similar work(s)* in two financial years. .

OR

(iii) More than INR 59.25 Crores similar work(s)* in three financial years.

AND

b. Experience of Design, Manufacturing, Supply, Installation, Testing and Commissioning of 52 Nos. of "Escalators" for Mass Rapid 

Transit System (Metro Station(s) / Railway Station(s) / Airport(s) / Sub – Urban Railway(s)) successfully completed during last 10 

years.

AND

c. If the member of JV / JVA / Consortium responsible for Manufacturing & Supplying of escalators, is of foreign origin then they 

should have experience of manufacturing & supplying minimum 52 Nos. of Escalators for Mass Rapid Transit System (Metro 

Station(s) / Railway Station(s) / Airport(s) / Sub – Urban Railway(s)) successfully completed during last 10 years excluding the 

country of Origin.

The maintenance scope involving the execution in India only and hence the Qualification also should be in India

Tender clause is self-explanatory. Tender condition prevails.

Name of work: Design, Manufacturing, Supply, Installation, Testing & Commissioning of Heavy Duty Machine Room Less Elevators & Escalators for Pune Metro Rail Project

Tender No.: P1EG-01/2019

Reply to Bidder's queries

Tender condition prevails
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Corrigendum- IV
Name of work: Design, Manufacturing, Supply, Installation, Testing & Commissioning of Heavy Duty Machine Room Less Elevators & Escalators for Pune Metro Rail Project

Tender No.: P1EG-01/2019

Reply to Bidder's queries

9

Part -I, 4.2(b) 

Maintenance

Contract &

Experience

Part-1: Bidding Procedure Section-

IV: Bidding Form

b) For Lot-2 (Escalators) The bidder must have successfully carried out post DLP AMC of 166 Nos of 

Escalators during the period of 5 Years (cumulative) as on date of tender submission.

10

Part -I, 4.2(b) 

Maintenance

Contract &

Experience

Part-1: Bidding Procedure Section-

IV: Bidding Form

c) For both Lots (1 & 2) Combined: The bidder must have successfully carried out post DLP AMC of 119 Nos 

of Elevators and 166 Nos of Escalators during the period of 5 Years (cumulative) as on date of tender 

submission.

11

Part -I, (4.2 (a) ) 3. 

Specific Design,

Supply &

Installation &

Contract

Management

Experience Lot-1

(Elevators) and

Lot-2 (Escalators)

Combined

PART-I, Section-III (Evaluation & 

Qualification Criteria)

If the sole Tenderer or Member/s of JV/Consortium responsible for Manufacturing & Supply of Escalators 

is/are Indian, then such member/s should have an experience of Manufacturing & Supply of Minimum 56 

Nos of similar Escalator each for at least two contract within India. (during last 10 years preceding from the 

final date of submission of tender)

Similar Escalator implies Escalator used for Airport/Metro/Sub-urban Railways/Railways.

We request you to modify the criteria as "with in 2 years" instead of "in two Contracts". The requirement of 56 nos each in two 

contracts in India is difficult to meat for Local Manufacturing of Escalators at this stage. It is requested for participation for Make 

in India public procurement program

Tender condition prevails

12

Part-1: Bidding 

Procedure 

Section-IV: Bidding Form 14. It is agreed by all the Members that there shall be separate Bank Account (distinct from the bank 

accounts of the individual Members) in the name of JV, to which the individual Members shall contribute 

their share capital and /or working capital and the financial obligations of the JV shall be discharged through 

the said JV Bank Account only and also all the payments received by the JV from the Employer shall be 

through that account alone. (Applicable in case Joint Venture)

Not possible as the consortium is formed for respective scope of works which are executed at different places, Like supplies from 

abroad and services in India,  This requirement may restrict the participation, request for deletion.

Refer Annexure-1 to Addendum-1

13

Part -I, Bidding 

Forms

8. Form of Joint Bidding Agreement

(JV/ Consortium Agreement)

14. It is agreed by all the Members that there shall be separate Bank Account (distinct from the bank 

accounts of the individual Members) in the name of JV, to which the individual Members shall contribute 

their share capital and /or working capital and the financial obligations of the JV shall be discharged through 

the said JV Bank Account only and also all the payments received by the JV from the Employer shall be 

through that account alone. (Applicable in case Joint Venture)

Or

It is agreed by all the Members that the payment shall be received from the Employer (NMRCL) to Bank 

Account of each member in proportion to their  executed work. Such payment shall be forwarded to 

Employer (NMRCL) with a covering letter & recommendation of Lead member of Consortium specifying the 

payable amount, Bank Account & detail of the part of the work done etc. (Applicable in case of Consortium 

Agreement)

The contract is executed as Works Contract and payments shall be made for the works executed. Input tax credit of the GST on 

import supplies difficult to avail in case of direct supplies & payment to respective members

Tender condition prevails

14

Part -I, Instruction 

to Bidder

4. Eligible Bidders 4.1 A Bidder may be a firm that is a private entity, a government owned entity—subject to ITB 4.3—or any 

combination of such entities in the form of a joint venture (JV)

As per Joint Bidding Agreement and other clauses of ITB, Consortium of eligible entities is also applicable Bidder to refer BDS clause 4.1, wherever it is mentioned as JV or 

consortium in the tender the same to be read as JV/Consortium.

15

Part -I, Bidding 

Forms

1A. Pro-Forma Letter of Participation 

from Each Partner of Joint Venture 

(JV)

"We wish to confirm that our company/firm (delete as appropriate) has formed a Joint Venture

"

As per Joint Bidding Agreement and other clauses of ITB, Consortium of eligible entities is also applicable Bidder to refer BDS clause 4.1, wherever it is mentioned as JV or 

consortium in the tender the same to be read as JV/Consortium.

16

Part-2 (Work 

Requirement)

Section-VII-B: Work Requirement 6.3.2 Motor

c) The maximum temperature rise of the winding shall not exceed 50°C above ambient temperature when 

operated under normal condition.

Temperature rise to be suitable to class-F insulation which is already specified, requirement of Max 50 deg rise against the class F 

insulation, may result in higher capacity of Motor and lower efficiency. Hence may be deleted.

Tender clause is self explanatory

17

Part-2 (Work 

Requirement)

Section-VII-B: Work Requirement 6.8.2 Car Frame

A suitable car frame fabricated from galvanized cold rolled steel, bolted or welded together to form a rigid 

structure shall be provided. The deflection of the members carrying the platform shall not exceed 1/1000th 

of their span under static conditions with the rated load uniformly distributed over the platform. It shall be 

able to withstand the operation of the safety gear or any condition loading without permanent deformation 

and shall not transfer the load to the enclosure. The safety factor of the frame shall not be less than five (5).

Hot rolled will be better option due to its availability as well as to meet the safety factor. Request for revision in the specification Tender condition prevails

18

Part-2 (Work 

Requirement)

Section-VII-B: Work Requirement 6.8.4 Car Platform

a) The car platform shall be constructed from cold rolled steel (spray galvanized) with steel flooring. The 

platform shall be designed on the basis of the rated load evenly distributed with a minimum safety factor of 

five (5). The design of the final floor finish is subject to Acceptance of the Engineer.

Hot rolled will be better option due to its availability as well as to meet the safety factor. Request for revision in the specification Tender condition prevails

19

Part-2 (Work 

Requirement)

Section-VII-B: Work Requirement 6.8.10 Car Interior and Elevator Finishes

The degree of ingress protection provided by both Car door and Landing door to the car and the internal 

machinery shall be IP 54.

For door contacts IP 20 mentioned in clause 6.16.1.F.iii. But here it is mentioned as IP 54. Please clarify. Tender condition prevails

20
Part-2 (Work 

Requirement),

Section-VII-B: Work Requirement 6.11.2

a) A red “Car Overload” indicating lamp with buzzer in Hindi and English Language.

Car overload can be displayed in car display. No separate indicating lamp required. A red “Car Overload” indicating lamp with announcement in Hindi 

and English Language need to provide.

21

Part-2 (Work 

Requirement)

Section-VII-B: Work Requirement 6.11.3

e) “UP/DOWN” buttons which shall cause a car to travel in the desired direction. These buttons shall be 

operative only during the “Attendant” operation.

UP and Down button shall not be separately provided for attendant operation. Use of floor buttons for attendant operation, for 

two/three stop lifts is sufficient

Provision of floor no. button is accepted.

22

Part-2 (Work 

Requirement)

Section-VII-B: Work Requirement 6.13.3 -  Lift - Inter communication system

The power supply arrangements for handsets/ intercoms shall be connected with UPS power supply of the 

station such so as intercoms working shall not be affected by the failure of main supply.

Normally car light and fan are connected to the station UPS. Adding car alarm to UPS not having redundancy.  Car alarm can be 

from a battery source from lift control panel

Tender condition prevails

The maintenance scope involving the execution in India only and hence the Qualification also should be in India Tender condition prevails
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Corrigendum- IV
Name of work: Design, Manufacturing, Supply, Installation, Testing & Commissioning of Heavy Duty Machine Room Less Elevators & Escalators for Pune Metro Rail Project

Tender No.: P1EG-01/2019

Reply to Bidder's queries

23

Part-2 (Work 

Requirement)

Section-VII-B: Work Requirement 6.16.1 -  (g) Fascia

Where the gap between the car door sill and surface of the Lift shaft wall exceed 125 mm, galvanized sheet 

steel fascia plates of not less than 1.5 mm thick shall be provided.

Since Car door lock is provided, Fascia is not required as per Standards Tender condition prevails

24

Part-2 (Work 

Requirement)

Section-VII-B: Work Requirement 6.16.3 Hall Position Indicator

The response light of the “UP” and “DOWN” indication lanterns shall be green and red respectively when 

illuminated

The response light of the Up and Down indication lantern shall be RED Agreed, Refer Addendum-1

25

Part-2 (Work 

Requirement)

Section-VII-B: Work Requirement 6.18.3

e) The control panel shall incorporate an adequately protected permanently located light fixture with a 

separate switch and a 15A switch socket outlet

5A Socket shall be provided on Inspection Box Tender condition prevails

26

Part-2 (Work 

Requirement),

Section-VII-B: Work Requirement 6.18.5

An automatic re-leveling device shall be provided which returns the Lift to the floor automatically should 

the Lift creep down or move up from floor level due to rope stretch for any distance more than 15 mm. This 

device shall be operative at all floors served whether the landing and car doors are opened or closed.

Re-Leveling may not be required for stations, since the total travel is very less, so the rope elasticity also negligible. Tender condition prevails

27

Part-2 (Work 

Requirement)

Section-VII-B: Work Requirement 6.19.3 Electrical Requirements

There should be provision of light on the top ledge of elevator door on all landings to ensure proper 

illumination and their identification. The light should be LED type.

LED light  shall be provided on Ground floor with astronomical timer and not required for platform and concourse Tender condition prevails

28

Part-2 (Work 

Requirement)

Section-VII-B: Work Requirement 6.19.11-  Electrical Requirements

In the event of failure of the normal electrical supply, the supply to the alarm cum intercom system, 

emergency car lighting, and the ventilation fan shall be automatically switched to an emergency battery 

operated power supply (UPS) of E&M System. The Elevator contractor shall do the necessary interface with 

E&M contractor for Supply of Armoured Cable up to the Electrical Box of UPS (inside the elevator’s shaft) & 

for routing of armoured cable up to the entry point inside the elevator’s shaft.

In case UPS backup is failed Elevator intercom will not function. It is better to have a battery back-up device in lift control panel UPS power of E&M station shall be used.

29

Part-2 (Work 

Requirement)

Section-VII-B: Work Requirement 6.21 Special Emergency Operations for Elevators

6.21.5

The power supply indication in MCB for ARD shall be of red colour to properly distinguish it from other 

power supplies in MCB‟s.

Red Color MCB'S are not available in market. And it may not be required. Tender condition prevails

30

Part-2 (Work 

Requirement)

Section-VII-B: Work Requirement 6.26 Miscellaneous - 6.26.5

The contractor shall ensure that there is no water seepage inside MAP and elevator car even due to 

heaviest of rain.

IP levels of various boxes and panel mentioned in contract. Water entry in car top should be taken care by the civil contractor, as 

it depends on the station design.

Although water entry in lift shaft depending on station design 

nevertheless the MAP car top should be adequately designed to 

warred of water entry from condensation of seepage.

31

Part-2 (Work 

Requirement)

Section-VII-B: Work Requirement 6.30 Special Cable Requirements

The conductor shall be of stranded conductor composed of plain annealed copper wire complying with IEC 

228, Class 2

IEC 60228/ IS 8130/ IS 1554/ IS 694 shall be considered to meet the requirements. IEC 60228 class-2 shall be followed.

32

Part-2 (Work 

Requirement)

Section-VII-B: Work Requirement 6.30 Special Cable Requirements

The insulation shall consist of an extruded layer of cross-linked polyethylene complying with IEC 502

IS 7098 can be considered to meet the voltage grade of 1100 V Tender condition prevails

33

Part-2 (Work 

Requirement)

Section-VII-B: Work Requirement 6.30 Special Cable Requirements

(a) London Transport Executive Three Meter Cube Smoke Emission Test, using optical measuring 

instruments. The maximum value of absorbance AO (ON), AO (OFF) shall be 0.8 & 1.2 respectively.

IEC 61034 / ASTM 2843-2010 can be considered due to the capability of Indian laboratory. 

IEC 61034 / ASTM 2843-2010 meet the requirement

Tender condition prevails

34

Part-2 (Work 

Requirement)

Section-VII-B: Work Requirement 6.30 Special Cable Requirements

c) The flame propagating criteria of US IEEE Standard 383, with a minimum test short circuit time of five 

minutes, in the IEEE Standard 383 test.

IEC 60332 PART 1 can be considered due to the capability of Indian laboratory. 

IEC 60332 PART 1 meet the requirement

Tender condition prevails

35
Part-2 (Work 

Requirement)

Section-VII-B: Work Requirement Annexure - 3

List of DLP Spares

The list of spares given could be from other lift manufactures. So equivalent JOHNSON spares will be provided. Tender condition prevails

36
Part-2 (Work 

Requirement)

Section-VII-B: Work Requirement Annexure-4

Mandatory Spares

The list of spares given could be from other lift manufactures. So equivalent JOHNSON spares will be provided. Tender condition prevails

37

Part-2 (Work 

Requirement)

Section-VII-B: Work Requirement 4.13 Conformity with Governing Specifications and other Statutory requirement

4.13.1 The work shall be carried out in accordance with the following governing specifications

and other statutory rules:

1. Central Electricity Authority Regulation 2010 with latest amendments.

2. Indian Electricity Act 2003 with latest amendments.

3. Rules and Regulations prescribed by local authorities as applicable.

4. Relevant, Indian Standards, IEC Standards, EN Standards, British Standards and other National / 

International standards as applicable.

Our product comply with EN115-1, Chinese National Standard and International Standard. Tender condition prevails

38

Part-II (Work 

Requirement)

Section-VII-C: Particular Specification 

(Escalator)

6.3 General Requirements - 6.3.2

Escalators shall be heavy duty, reversible type and capable of operating safely, smoothly and continuously 

in both directions for a period of not less than 20 hours a day, seven (7) days a week with a alternating 

passenger load reaching 100% of Contract Load (120kg per step) for two hour and 50% of Contract Load for 

the following hour within the environmental conditions as stated in the General Specification and at the 

location where the Escalators are to be installed

As per EN115-1, the escalators are suitable for intensive use, regularly operating for approximately 140 h/week with a load 

reaching 100 % of the brake load for a total duration of at least 0.5 h during any time interval of 3 h

Tender condition prevails

39
Part-II (Work 

Requirement)

Section-VII-C: Particular Specification 

(Escalator)

6.3.16 Escalator components shall be protected against corrosion as follows:

(b) Tracks and handrail guide  Zinc plated steel profiles

Handrail guide will be stainless steel Stainless steel tracks & handrails guides are acceptable alternative.

40
Part-II (Work 

Requirement)

Section-VII-C: Particular Specification 

(Escalator)

6.10.4 Additional feature for Semi-outdoor Type Escalators

The tracks and handrail guide shall be of steel with zinc plating

Handrail guide will be stainless steel Stainless steel tracks & handrails guides are acceptable alternative.

41
Part-II (Work 

Requirement)

Section-VII-C: Particular Specification 

(Escalator)

6.3.16 Escalator components shall be protected against corrosion as follows:

(f) All bolts, nuts, shims and other hardware  Zinc plated.

The visible fasteners will be stainless steel which is better than zinc plated, invisible fasteners will be Dacromet All fasteners shall be stainless steel

42

Part-II (Work 

Requirement)

Section-VII-C: Particular Specification 

(Escalator)

6.10.4 Additional feature for Semi-outdoor Type Escalators

All fasteners shall be of stainless steel

The visible fasteners will be stainless steel which is better than zinc plated, invisible fasteners will be Dacromet All fasteners shall be stainless steel
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43

Part-II (Work 

Requirement)

Section-VII-C: Particular Specification 

(Escalator)

6.3.16 Escalator components shall be protected against corrosion as follows:

(g) Balustrade supports and all other parts  All parts constructed from steel or sheet steel shall be either 

galvanized by hot-dipped process complying with BS 729 or fabricated from hot galvanized sheet steel or 

with epoxy powder coated finishes. Cast iron assemblies shall be cleaned and painted with corrosion 

resistant paint.

If hot dip galvanized applied, it will follow standard of GBT9799 which is equivalent with ISO 2081 Tender condition prevails

44

Part-II (Work 

Requirement)

Section-VII-C: Particular Specification 

(Escalator)

6.3.16 Escalator components shall be protected against corrosion as follows:

(h) Balustrade profiles decking panels, outer cladding panels, skirt panels; 2.0 mm thick for skirt panels & 1.5 

mm thick for remaining panels, Grade of steel shall be in accordance with ASTM A 18261T or F-304H OR 

ASTM A 16761T T-304 or DIN 1.4301 or equivalent

Different requirements for panel thickness, please confirm all the thickness means nominal thickness and can follow related 

Chinese standard or international standard which is allow minus  tolerance

It is confirmed that the thickness indicated are value of normal 

thickness. The tolerance to be followed should be as per the standard 

mentioned in the tender document.

45

Part-II (Work 

Requirement)

Section-VII-C: Particular Specification 

(Escalator)

6.4.4 Balustrades - 6.4.4.1

(a) Handrail decks Profile:

Minimum 1.5mm thick stainless steel, and profile hairline finish (Grade 304)

46

Part-II (Work 

Requirement)

Section-VII-C: Particular Specification 

(Escalator)

6.4.4 Balustrades - 6.4.4.1

(b) Inner panels:

For stainless steel panels, minimum 1.5 mm thick stainless steel, hairline finish (Grade 304), with 

reinforcement and sprayed-on fire resistant vibration/ sound attenuating backing subject to the acceptance 

of the Engineer

47

Part-II (Work 

Requirement)

Section-VII-C: Particular Specification 

(Escalator)

6.4.4 Balustrades - 6.4.4.1

(c) Outer cladding panels:

Minimum 1.5mm thick stainless steel with hairline finish (Grade BS304) in Visible and non-visible sections 

per notice of no objection of Engineer. Panels shall be with reinforcement and sprayed – on fire resistant 

vibration / sound attenuating backing material subject to the acceptance of the Engineer. The cladding shall 

be provided on all three sides including bottom side.

48

Part-II (Work 

Requirement)

Section-VII-C: Particular Specification 

(Escalator)

6.4.4 Balustrades - 6.4.4.1

(d) Skirt panels:

Minimum 2.0 mm thick stainless steel, hairline finish, with a material of low coefficient of friction such as 

Teflon or equivalent as notice of no objection without objection by the Engineer applied on the surface.

49

Part-II (Work 

Requirement)

Section-VII-C: Particular Specification 

(Escalator)

6.4 Mechanical Requirements - 6.4.1.4

The lower constant lengths from the edge of support to Escalator working point will be assumed as 

3347mm while the pit sizes will be assumed as 1750mm (W) x 1350mm (D) x 6500mm (L) for the 

preparation of civil works.

The lower constant length needs 3495mm

Pit width needs 1810mm

Acceptable as per manufacturer standard.

50

Part-II (Work 

Requirement)

Section-VII-C: Particular Specification 

(Escalator)

6.4 Mechanical Requirements - 6.4.1.5

The upper constant length will be assumed as 4000mm for vertical rises below 7.5m, 4500mm for vertical 

rises between 7.5m to 10m and 4850mm for vertical rises above 10m up to 15m,

The upper constant length needs 4935mm Acceptable as per manufacturer standard.

51

Part-II (Work 

Requirement)

Section-VII-C: Particular Specification 

(Escalator)

6.4.4.5 Glass Balustrade shall meet the following requirement:

b) Glass and glazing shall gently comply with BS 952 Part 1, BS 5713, BS 6206, BS 6262 and BS EN 14449.

BS 952 Part 1, BS 5713, BS 6206, BS 6262 and BS EN 14449 are building glass standard, it's not applicable for escalator, escalator 

glass will follow EN12150

Glass following EN-12150 will also be acceptable as an alternative. 

52
Part-II (Work 

Requirement)

Section-VII-C: Particular Specification 

(Escalator)

6.4.4.5 Glass Balustrade shall meet the following requirement:

d) The balustrade shall be glazed at the entire section from upper to lower newel ends.

The upper and lower newel end will be stainless steel, other position will be glazed Tender condition prevails.

53

Part-II (Work 

Requirement)

Section-VII-C: Particular Specification 

(Escalator)

6.4.5.1

The colour of the handrails shall be black but the Employer reserves the right to select other colours or 

designs at no extra cost.

Please decide the color before we provide price The colour of handrails shall be Blue

54

Part-II (Work 

Requirement)

Section-VII-C: Particular Specification 

(Escalator)

6.4.5.2

All handrails shall have inserts and sliding surfaces of endless construction designs, synthetic materials, 

traction type, with a single, smooth, vulcanized joint. Both the inserts and sliding surfaces shall be made 

from laminated synthetic elastomeric rubber compound with a low stretch steel cord as reinforcement .The 

minimum breaking strength of the handrail shall be 25 KN and that of the joint shall be greater than 85% of 

the minimum breaking strength of the handrail. The hardness of the outer stock shall not be less than Shore 

70⁰ 5Ao.

We will provide NT handrail which has better performance in outdoor environment, without vulcanized joint, hardness will be 

between 80 ~90 °A

Tender condition prevails

55

Part-II (Work 

Requirement)

Section-VII-C: Particular Specification 

(Escalator)

6.4.6.8

The step chain pin pressure of all Escalators shall not exceed 20N/mm2 with a design life of at least 110,000 

operating hours.

Design life of step chain is 70000 hours Tender condition prevails

56

Part-II (Work 

Requirement)

Section-VII-C: Particular Specification 

(Escalator)

6.4.6.10

The shore hardness of the tyre materials shall be 92⁰ ± 3⁰A when cured.

The tyre material hardness will be 95 ±2 A Tender condition prevails

Tender condition prevails.

Different requirements for panel thickness, please confirm all the thickness means nominal thickness and can follow related 

Chinese standard or international standard which is allow minus  tolerance
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57

Part-II (Work 

Requirement)

Section-VII-C: Particular Specification 

(Escalator)

6.4.6.5 Step chains shall be of the endless roller type located on both sides of the moving step. The chains 

shall be provided in matched lengths and be of high quality steel construction incorporating links, pins, 

bushes, axles and rollers with three pitches between adjacent rollers. The step rollers and Chain rollers shall 

be located outside the chain links and shall be easily replaceable without dismantling the links. All chain 

pins shall be circlipped. Each step chain shall be provided with an automatic tension device to ensure proper 

tension under varying load conditions. The above to confirm to EN 115-1

Design of Step chain out side roller is applicable for higher vertical rises. For smaller than 11 Mtr vertical rise, 

The industry standard designs of Chain rollers inside chain link are in use in MRTS projects like Kolkata Metro (old) already 

running for more than 25 years, Noida Metro and Jaipur Metro. Railways and Suburban railways are running Escalators with Roller 

inside chain links as per RDSO specification.

The specification of Roller in 6.4.6.11 is with Chain Roller inside the step chain. In case of Roller outside Chain Link the size of the 

Roller shall be 100 mm dia for both Chain & Step rollers.

Escalators manufactured in India are with step chains having chain roller inside chain links only. To promote Make in India 

Escalators it is requested to include step chain specification with chain roller inside chain links.

Tender condition prevails

58

Part-II (Work 

Requirement)

Section-VII-C: Particular Specification 

(Escalator)

6.4.7.11

The worms and gears of the machine shall comply with BS721

The worms and gears will follow manufacturing standards of approved Vendors Tender condition prevails

59

Part-II (Work 

Requirement)

Section-VII-C: Particular Specification 

(Escalator)

6.4.7.14

An oil gauge shall be provided in the gear housing to clearly indicate the oil level. An inspection plate shall 

be provided to check the condition of the gear.

Suitable oil level checking method like small window  will be provided to check oil level and condition of Gear oil but not condition 

of the gear. The gears are working in oil and can't be seen from outside

Tender condition prevails

60

Part-II (Work 

Requirement)

Section-VII-C: Particular Specification 

(Escalator)

6.5 Electrical Requirements

6.5.1.1 Cables, trunking, conduits and conduit fittings necessary for the power, control and lighting circuits 

shall be installed in accordance with the latest edition relevant BIS standards.

Our product fully comply with EN115-1 or equivalent standards of specification. Compliance as per equivalent standards also be 

acceptable.

Tender clause is self explanatory.

61
Part-II (Work 

Requirement)

Section-VII-C: Particular Specification 

(Escalator)

8. DESIGN SERVICES - 8.1 Design Requirements - 8.1.1

iv. Step chains and step axles 15

Step chains and step axles are subject wear and tear and hence the service life of  8 years is more appropriate. Same may be 

accepted

Tender condition prevails

62
Part-II (Work 

Requirement)

Section-VII-C: Particular Specification 

(Escalator)

8. DESIGN SERVICES - 8.1 Design Requirements - 8.1.1

vi. Main drive assembly 15

If this mean motor & gearbox, Motor is subject to wear & team and hence the its design life shall be 70000 hours; if this mean 

main drive shaft, 15 years is OK

For the purpose of reckoning life of Main Drive Assembly it comprises 

of motor, gear box and main shaft.

63

Part-II (Work 

Requirement)

Section-VII-C: Particular Specification 

(Escalator)

12. MATERIALS AND WORKMANSHIP REQUIREMENTS Due to there is almost no supplier manufacture his products follow British Standard in Chinese market, the materials and 

workmanship will follow related equivalent standards applicable as Chinese standard or international standard

Tender condition prevails.

64

Part-II, 6.0 

SOFTWARE 

MANAGEMENT 

AND CONTROL

6.1 Prescriptive Framework All software to be developed or modified (re-engineered software) shall follow the normative requirements 

of EN50128 (Railway Applications: Software for Railway Control and Protection Systems). 

Railway standards are not followed in Lifts & Escalator software, it shall be as per applicable international standards as per 

Industry practice

Tender condition prevails

The relevance of CENELEC standard EN 50128 is applicable for Lifts & 

Escalators too because all these assets are being installed in a Metro 

Rail Transport System as an integral part of the Railway System.

65

Part-II, 10.2 Training 

Method

10.2.1 Training shall consist of classroom (theory) training; computer based interactive

multimedia training (CBT), simulator training, and practical (hands on) training.

Simulator & Interactive Multimedia training are not used in Lifts & Escalators for O&M and other activities. Practical training is 

conducted in any of the Lifts & Escalators as the same are readily available at sites.

Tender condition prevails

Most of the failures in Lifts & Escalators would be typical in nature 

having typical failure signs and corrective actions. Such failures can be 

very effectively used for training on a simulator having interactive 

multimedia training facilities. Thereby requiring these specifications. 

66

Part-II, APPENDIX 

2B

KEY DATES AND 

ACCESS DATES

1.0 Key Dates Weeks from NTP Notice to Proceed will have Commencement Date, both may be different. Date of LOA, to be treated as Notice to Proceed.

67

Part-II, APPENDIX 

2B

KEY DATES AND 

ACCESS DATES

1.3 Key Date 1 (KD1): & Key Date 1 

(KD1)

Completion of Preliminary Design for L&E of 3 stations of priority section: 6 Weeks from NTP

Completion of Final Design for L&E of 3 stations of priority section: 8 Weeks from NTP

Requirement of submission in these Key Dates shall be the minimum requirement for start of Manufacturing & Supply for priority 

section. It will be difficult to comply any other submission in the short period and such requirements if any shall be included as 

part of subsequent submissions.

Tender condition prevails

68

Part-II, APPENDIX 

2B

KEY DATES AND 

ACCESS DATES

1.3 Key Date 3 (KD3): Receipt of material at Pune for L&E of 3 stations of priority section: 16

Weeks from NTP

16 Weeks for supply can be possible without prototype approvals. Pleas confirm that the Escalators can be supplied without 

prototype approvals and without any modifications based on prototype approvals

Tender condition prevails.

The Prototype test would be exempted for urgently needed Similar 

Kinds of Units of Lifts & Escalators if the same have been deployed on 

another similar project. If not a proper Prototype test would be 

conducted than suitable extension in key dates would be granted.

69

Part-II, 3.2 Scope iii. Provision of necessary signals to Civil Contractor for remote control and monitoring of Elevators and 

escalators by Station M&E SCADA;

Signals to be provided to Civil contractor or E&M / BMS contractor.

Kindly clarify

In Elevated Stations signals to be provided to station civil contractor 

and in under ground station signals to be provided by TVS & ECS 

contractor.

70

Part-II, 6.3.2.c Motor The maximum temperature rise of the winding shall not exceed 50°C above ambient temperature when 

operated under normal condition.

Temperature rise to be suitable to class-F insulation. Class F can withstand 155°C temperature. So the temperature rise can go up 

to 75°C. Restricting it to 50°C may result in lower efficiency & higher motor sizes. Request for revision in the requirements 

Tender condition prevails
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71
Part-II, 6.3.7 Encoder Encoder shall be direct drive, solid state, digital type. These shall be able to update car position at each floor 

and automatically restore after power loss.

Encoder specification depends upon the VVVF used for motion control. Manufacturer choice to be allowed.

Also there is no separate clause for Encoder in other Metro contract, so this clause can be removed

Acceptable as per manufacturer standard.

72
Part-II, 6.8.1 .(b) Guide Shoes A drip tray fabricated from galvanized steel sheet shall be provided. FR Rated PVC Drip tray to be considered for better performance. Tender condition prevails

73

Part-II, 6.8.2 Car Frame A suitable car frame fabricated from galvanized cold rolled steel, bolted or welded together to form a rigid 

structure shall be provided.

Hot rolled will be better option due to its availability as well as to meet the safety factor. Refer response at sr. no. 17

74
Part-II, 6.8.4.(a)  Car Platform The car platform shall be constructed from cold rolled steel (spray galvanized) with steel flooring. Hot rolled will be better option due to its availability as well as to meet the safety factor. Refer response at sr. no. 18

75
Part-II, 6.8.10 Car Interior and Elevator Finishes The degree of ingress protection provided by both Car door and Landing door to the car and the internal 

machinery shall be IP 54.

This clause can be removed and clause 6.16.1.f.iii specifies as IP 20. Refer response at sr. no. 19

76

Part-II, 6.13.3 Elevator Inter-Communication 

System

The power supply arrangements for handsets/ intercoms shall be connected with UPS power supply of the 

station such so as intercoms working shall not be affected by the failure of main supply.

In case UPS backup is failed Elevator intercom will not function. It is better to have a battery back-up device in lift control panel 

for intercom.

Refer response at sr. no. 28

77
Part-II, 6.16.1.f.iii Locking Device The locking device shall have at least IP 20 protection. Specification to be mentioned clearly Tender condition prevails.

78

Part-II, 6.16.1.h Door Profile To avoid the stucking of fingers in between car frame and car door, profile shall be provided & the gap after 

provision of profile if any shall not be more than 5 mm. Finger trap safety device shall be provided at both 

sides of landing door jambs and car door jambs. The door shall stop in case of activation of this safety 

device in accordance with the recommendation of clause 7.2.3.6.C, 8.6.7.5.C of EN 81-1.

As per EN this is required only glass door. Please modify suitably Tender condition prevails.

79

Part-II, 6.19.11 In the event of failure of the normal electrical supply, the supply to the alarm cum intercom system, 

emergency car lighting, and the ventilation fan shall be automatically switched to an emergency battery 

operated power supply (UPS) of E&M system. The elevator contractor shall do the necessary interface with 

E&M contractor for UPS Supply from UPS room to respective Elevator isolator panel.

Normally car light and fan are connected to the UPS provided. In case UPS backup is failed Elevator intercom will not function. 

Adding car alarm, Intercom to UPS not having redundancy. Car alarm & Intercom can be from a battery source from lift control 

panel

Refer response at sr. no. 22

80
Part-II, 6.21.5 Automatic / Emergency Rescue The power supply indication in MCB/ARD shall be of red colour to properly distinguish it from other power 

supplies in MCB’s.

Since red color MCB's are not available in market and it may not be required. Refer response at sr. no. 29

81
Part-II, 6.30 Special Cable Requirements The conductor shall be of stranded conductor composed of plain annealed copper wire complying with IEC 

228, Class 2.

Equivalent standard also to be considered Refer response at sr. no. 31

82
Part-II, 6.30 Special Cable Requirements The insulation shall consist of an extruded layer of cross-linked polyethylene complying with IEC 502. Equivalent standard to be considered Tender condition prevails.

83

Part-II, 6.30 Special Cable Requirements (a) London Transport Executive Three Meter Cube Smoke Emission Test, using optical measuring 

instruments. The maximum value of absorbance AO (ON), AO (OFF) shall be 0.8 & 1.2 respectively.

Equivalent standard to be considered Tender condition prevails.

84

Part-II, 6.30 Special Cable Requirements (b) The US National Bureau of Standard Smoke Chamber Test, used to evaluate plaque samples of materials 

of constant thickness. (NFPA-258 Smoke Generation of Solid Materials 1982). The maximum specific optical 

density shall be 170 under the non-piloted condition.

Equivalent standard to be considered Tender condition prevails.

85

Part-II, 6.30 Special Cable Requirements (c) The flame propagating criteria of US IEEE Standard 383, with a minimum test short circuit time of five 

minutes, in the IEEE Standard 383 test.

Equivalent standard to be considered Tender condition prevails.

86
Part-II, 6.30 Special Cable Requirements ------ Standard to be considered for lift traveling cable Refer response at sr. no. 31

87

Part-II, 6.4.8.2 Section-VII-C: Particular Specification 

(Escalator)

MAHA-METRO

Corrosion resistant, oil tight drip pans of galvanized sheet of not less than 2.0 mm thick shall be provided 

for the entire length of the truss and shall be of sufficient rigidity to support the weight of workmen.

 The drip pan can not support the weight of workmen Agreed. Refer Addendum-1

88

Part-II, 6.7.14 Part-II (Work Requirement),

Section-VII-C: 

6.7 Operational Requirements

In addition, serial interface output ports shall be provided at the controller and near newel ending at both 

landing to allow the system to be connected to a Notebook computer for down loading the historical data 

for trend analysis. Suitable compatible driver software shall be provided to download data for analysis and 

presentation using Microsoft application software. Accessible from outside without opening the panel.

we will supply a interface on HMI to download the data. The data can be down loaded to USB driver by excel format. You can 

transfer to notebook computer easily without any software. With this proposed function, it's  not necessary for the maintenance 

team

Tender condition prevails.

89

Part-II, 6.7.2.9 Section-VII-C: Particular Specification 

(Escalator)

MAHA-METRO

The following control function shall be provided for RMS / BMS:

(a) Remote stop control

(b) Remote start control

remote control system will be perform by PLC, but we suggest to cancel the requirement of remote control (both start and stop), 

since it is may cause serious passenger injury or death.

Tender condition prevails.

The Remote control (Start/Stop/Reversal) will be executed after 

ensuring that  passengers are not in the Lift/Escalator. The operator 

will monitor this on the screen of the CCTV of that particular location. 

Hence there will be no issue of passenger security. 

90

Part-II, 12.3.2.f Section-VII-C: Particular Specification 

(Escalator)

MAHA-METRO

Terminal blocks shall be of the type which clamps the wire securely and without damage between two 

plates by means of a captive screw and permits removal of a terminal without disturbing any adjacent 

terminals. Pinch screw type terminal blocks where the screw is in direct contact with the conductor shall not 

be acceptable.

most of control wiring is 0.75mm2. The terminal block for control wiring is 2.5mm2 conductors. The terminal block for power loop 

is 6mm2 / 10mm2 /16mm2

Tender condition prevails.
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91

Part-II, 12.3.2.i Section-VII-C: Particular Specification 

(Escalator)

MAHA-METRO

Push Buttons shall be coloured as follows:

1. "Start" -Green;

2. "Stop" Red;

All other push buttons shall be black.

The escalator will use key switch  for start function, instead of push button. 

The fault reset button is yellow

Acceptable as per manufacturer standard.

92

Part-II, 6.7.2.10 Section-VII-C: Particular Specification 

(Escalator)

6.7.2.10 RMS System Capabilities

In addition to above, contractor will provide facility to transfer Fault Data / Log of Escalators through Short 

Message Service (SMS) to designated Contact Numbers also. Details of the scheme shall be finalized during 

the Design stage. Cost of SIM .Card shall be borne by Employer.

This requirement may be deleted as it will be difficult to implement and operate with PC based RMS system and design. Any of 

the one system shall be implemented for remote monitoring and Control. 

Tender condition prevails.

93

Part-III, GC Sub-

Clause 4.2

Performance 

Security

Performance Security The Contractor shall ensure that the Performance Security is valid and enforceable until the Contractor has 

executed and completed the Works and remedied any defects during DLP/AMC.

AMC is optional item and hence the Performance BG can not be valid till AMC period. During AMC, 10 % of AMC cost shall be 

applicable as Performance BG

Refer Addendum-1.

94

Part-III, Part-A - 

Contract Data

28 Commencement of Works 8.1 The Commencement Date shall be:

Date of issue of Letter Of Acceptance (LOA)

Modified in Specific Provisions as below:

Replace the GC Sub-Clause 8.1 with the provisions as under:

Except as otherwise provided in the Particular Conditions of Contract, the Commencement Date shall be the date indicated in the 

Letter of Acceptance issued after obtaining NOC from funding agency, or an NTP notified separately, whichever is later. The 

Contractor shall commence the execution of the Works as soon as is reasonably practicable after the Commencement Date, and 

shall then proceed with the Works with due expedition and without delay.

Tender condition prevails.

95

Part-III, Part B - 

Specific Provisions

46 Sub-Clause 14.1,

The Contract Price

(b) the Contractor shall pay all taxes, levies, duties, cess, royalty, rates and fees required to be paid by him 

under the Contract, and the Contract Price shall not be adjusted for any of these costs except as stated in 

Sub-Clause 13.7 [Adjustments for Changes in Legislation]; 

(f) The Bidder/Contractor is required to note the following regarding Contract prices:

i. The Contractor shall submit the proof of registrations under various fiscal and labour laws like GST, 

Profession Tax, Import Export Code, Employee State Insurance, Provident Fund, Maharashtra Labour 

Welfare Fund, Local Body Tax (if applicable taking into the consideration nature of work) or shall submit an 

undertaking that he will get registered with the competent authority/ies for complying with various laws 

that are applicable.

The Project Works are considered as Works Contracts inclusive of supply of plant & materials. GST rates on Imported Lifts & 

Escalators / parts & spares are different  than the GST on Works Contract. As part of Works Contract the imported Lifts & 

Escalators, Parts & Spares shall be allowed to import in  Contractor's name to avail GST input tax credit on imports to the Works 

Contract.

Tender condition prevails.

This practice of making Maha-Metro the importer and not the 

contractor, is being followed in all the packages involving import 

content with the view of availing the concessional tariff for custom 

duty.

96

Part-III, Part B - 

Specific Provisions

88 Green Building Construction (ii) The contractor may (optional) associate a Green Building Consultant, at his own expenses, who will 

provide his services to assist the construction team during construction to adopt IGBC complaint 

construction process/ methodology to achieve Highest IGBC rating

(iii) Contractor shall associate an Environmental Expert, at his own expenses, who will assess the 

environmental aspect of Construction of these Stations and implement the environmental conservation 

norms of IGBC.

Green Building is applicable for complete Building and not specific equipment construction. Lift & Escalators has to follow 

Particular Specification and applicable standards. These requirements are new and not clear for the Tender.  To be deleted

Refer Addendum-1.

97

Part-III, Part B - 

Specific Provisions

VII-A General 

Specification

89 IT Requirement of Employer

2.3 IT Requirement of Employer

5 D BIM Digital Project Management Platform Requirements Refer- Part-3, Annexure-IX-C

User licenses (below or equivalent software packages) IT staff 

P6 / SAP ERP / Bentley Project Wise & Asset Wise / RIB iTWO 5D BIM

2.3.6.1 Creation of 3D engineered intelligent Models using discipline specific modeling/engineering 

applications.

2.3.6.2 Creating 2D drawings in CAD – plan, section, elevation and other relevant details (based on specific 

engineering disciplines) to be accessed by the contractors for construction.

2.3.6.3 Bidder need to comply with the following requirements in regards to the production of all the CAD 

(3D/2D) data files and building information modeling (BIM) work.

These requirements are applicable for Building Contractors and not clear for the Lift & Escalator Tender.  To be deleted Tender condition prevails.

5D BIM is digital project management tool employed on Pune Metro 

Rail Project and is applicable to all civil and System Packages. As the 

same is being effectively used for supervising execution on the 

project. 

98

Part-III, Part B - 

Specific Provisions

92 Site Office for Employer Provide furnished site office, as per the drawing and specifications, for the use of Engineer and his 

supporting staff; at least at two locations; as per Specifications. Detail as per Annexure-IX-A, but it is not 

exhaustive and Engineer may alter the requirement up to reasonable extent as and when required time to 

time.

These requirements are applicable for Building Contractors but and not clear for the Lift & Escalator Tender as all sites are in Civil 

Contracts.  No specific area provided for Lift & Escalators works to establish site offices. Lift & Escalator works are of short 

duration in each station, hence this requirement needs to be deleted

Tender condition prevails.

Contractor office at Pune is a necessity for better coordination during 

execution.

99

Part-III, Part B - 

Specific Provisions

93 Additional Clause:

Local Value Added

2. In terms of this Memorandum of Ministry of Housing and Urban Affairs, the minimum local content 

(value added in India) shall be 50%

As per Part-1, Section II, Bid Data Sheet ITB 33.2 (2) & (5) & The Govt Order for Make In India - The minimum local content value 

50% specified is applicable on procurement value Elevators & Escalators.

Bidder(s) has to comply with the minimum local content value of 50% 

for each lot separately.

100

Part-III, Part B - 

Specific Provisions

96 Additional Clause: Price Variation 

Clause.

1. PRICE VARIATION CLAUSE FOR ELEVATOR WORKS CONTRACTS

2. PRICE VARIATION CLAUSE FOR COMPRENSIVE MAINTENANCE CONTRACTS FOR ELEVATORS /ESCALATORS

The PVC clause shall be applicable for both Lifts & Escalators works

Refer Annexure-2 to Addendum 1

000007



Sr. No.
Part No./ Clause Clause No/Page No Tender Condition/ Tender BOQ / Spec - Description Bidder’s Queries Maha-Metro's Response

Corrigendum- IV
Name of work: Design, Manufacturing, Supply, Installation, Testing & Commissioning of Heavy Duty Machine Room Less Elevators & Escalators for Pune Metro Rail Project

Tender No.: P1EG-01/2019

Reply to Bidder's queries

101

Part-III, SECTION XI: 

SAFETY HEALTH & 

ENVIRONMENT

“BOCWA” means Building and Other 

Construction Workers (Regulation of 

Employment and Conditions of 

Service) Act, 1996

Various requirements of Safety, Health, Environment Clauses, organization,  and Penalties etc. The requirements as specified are outside the scope or Lifts & Escalator works mostly applicable for Building & Construction 

works, need to be implemented as per applicability

Tender condition prevails.

102

Part-IV, 3.3,3.4, 3. TERMS OF PAYMENT provision of Safe Custody Guarantee 95% Supply Price is being paid after delivery of materials at site which is in employers premises and also there will be site delays 

which are not in Contractors control, hence Safe Custody guarantee is a problematic and not applicable in this case, instead 

indemnity can be provided for the Materials 

Safe custody bank guarantee is required only if the contractor 

requests for payment against the documentary proof of dispatch of 

material.

103

Part-IV, 2. 

CONTENTS OF THE 

STATEMENT OF 

PRICES

2.1 The Pricing Document is divided 

into separate Statements of Prices 

as follows:

STATEMENTS OF PRICES 1B TO 7B INCLUSIVE The Statement of Prices from 1B to 4B shall be combined in one statement to reflect Make in India 50% local supplies in the 

Procurement prices of each item. Additional column for INR amounts shall be included for customs Duty & GST amounts to show 

make in India local component without Taxes.

Tender condition prevails. Only the breakup of custom duty, GST and 

other applicable Taxes to be provided separately 5. statement of 

Taxes & duties (Part-IV) 

104

Part-IV, Statement 

of Prices

Statement No. 15B Adjustment Price for Use of Galvanized Sheet Steel instead of Stainless Steel in the Non – visible Outer 

Cladding. RO

105

Part-IV, Statement 

of Prices

Statement No. 15B (ii) Unit Price for Galvanized Sheet Steel and Stainless Steel.

106

Part-IV, Statement 

of Prices

Statement No. 15B a) Stainless Steel of Grade 304, to be used in Outer cladding RO

b) Galvanized Steel with - Galvanizing 85μm, to be used in Outer cladding RO

c) Stainless Steel of grade 304 for 330sqm decking extension RO

The cladding will be of GI sheet as per standard, galvanization thickness shall be as per standards instead of 85 microns which is 

not applicable Quantity of 330 sq M is not clear, the rates shall be for per unit Sq M

Tender clause is self explanatory

107

Part-IV, Statement 

of Prices

Statement No. 15B Note:-

1. The decking extension with Stainless steel (Grade 304) from the Escalator to side walls shall be provided 

by the firm as per PS Clause – 5.3.10 Rates for 1(a), 2(a), 1(b) and (2(b) Rates are for reference purposes 

only. Payment for decking extension will be done as per rates quoted above 3(a) & 3(b) and payment will be 

made on actual measurement basis of the finished decking extension installed at site.

Decking extensions shall be limited to only adjacent (adjoining) walls / Parapet which are less than 300 mm distance from 

Handrail, beyond which it is not safe to provide any decking extension. All Decking extension shall be payable as separate BoQ 

item on measurement basis.

Refer Annexure-11 to Addendum 1

108

Part-IV, 

5.STATEMENT OF 

TAXES AND DUTIES

5.STATEMENT OF TAXES AND 

DUTIES

DETAILS OF TAXES / DUTIES / LEVIES ETC. INCLUDED IN THE FIXED LUMPSUM PRICE (COST CENTRE WISE) The table as provided is having 5 columns for GST,  not clear for filling, instead it should have only one column for rate & one for 

amount 

Bidder to provide the details of taxes/duties/levies as applicable.

109

Part-IV, Part-4 BOQ 

Statement No. 16A

Part-4 BOQ We confirm that we are solely responsible for obtaining deemed export benefit which we have considered 

in our tender and in case of failure to receive such benefits for any reason whatsoever, the Employer will 

not compensate us.

Not Applicable

Deemed export benefit is available for projects funded by IBRD, IDA & ADB and other notified External agencies. Please clarify if 

deemed benefit available for Lift and Escalator works of this project

Refer Addendum 1

110

Part 1 Section II Definitions &

Abbreviations

“Joint Venture (JV)” means an association with or without a legal personality distinct from that of its 

members, of more than one Contractor where one member has the authority to conduct all business for 

and on behalf of any and all the members of the JV, and where the members of the JV are jointly and 

severally liable to the Client for the performance of the Contract.

Please add the word "Consortium" also in this definition. Refer response at sr. no. 14

111

Part 1 Section II ITB 1.1 The number of the Lot(s) (contract(s)) comprising this ICB is: 03 (Three) as under:

• LOT-1 (Elevators), Qty: 119 Nos.

• LOT-2 (Escalators), Qty: 166 Nos.

• Bidders have the option to bid for any or both lots 1 & 2

(combined).

Please clarify that one lead member (from India) can participate in Lot-1 and lot-2, with different consortium members One lead member (from India) can participate in Lot-1 and lot-2, with 

different consortium members. However the lead member being 

common in lot-1 & lot-2 will have to qualify the financial qualification 

criterias for combined lot-1 & 2 specified in Section-III of Evaluation 

and Qualification Criteria.

112

Part 1 Section II ITB 1.1 The number of the Lot(s) (contract(s)) comprising this ICB is: 03 (Three) as

under:

• LOT-1 (Elevators), Qty: 119 Nos.

• LOT-2 (Escalators), Qty: 166 Nos.

• Bidders have the option to bid for any or both lots 1 & 2

(combined).

If we participate as a combined tender for both lots, if in certain circumstance we are not qualifying in one Lot than our second lot 

will be considered for evaluation or not

Each lot will be treated as a separate package for evaluation purpose. 

However wherever applicable it will have to be evaluated against the 

combined (Lot-1 & Lot-2) financial qualification criteria.

113

Part 1 Section II ITB 4.11

(Additional

Para)

The mode of execution of the power of attorney should be in accordance with the procedure, if any laid 

down by the applicable law and the charter documents of the executant(s) and when it is so required the 

same should be under common seal affixed in  accordance with the required procedure. For a Power of 

Attorney executed and issued overseas, the document will also have to be endorsed by the Indian Embassy 

or registered with appropriate statutory authority in the jurisdiction & as per that law of the country, where 

the Power of Attorney is being issued. However, the Power of Attorney provided by a Bidder from a country 

which has signed the Hague Legislation Convention 1961 is not required to be endorsed by the Indian 

Embassy if it carries a conforming Apostille certificate. This power of attorney should be registered at 

appropriate authority in the jurisdiction & as per that law of the country, where the Power of Attorney is 

being issued and easily verifiable.

Kindly consider the Notarized copy only and if contract is awarded please ask for Apostille because Apostille take approx. 6 to 8 

week.

Tender condition prevails.

Unit Quantity for these items shall be specified as Sq Mtr, which is missing in the BoQ item Tender clause is self explanatory
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114

Part 1 Section II ITB 4.12 (Additional

Para)

(f) In case of the Bidder being Successful, the JV / Consortium Agreement shall be registered at any place in 

India under the relevant act, laws & provisions so as be legally valid and binding on all partners / members.

Consortium Agreement can't be registered as per the provision of the act, hence remove the same from this clause. Refer Addendum-1.

115

Part 1 Section II ITB 4.12 (Additional

Para)

(d) The Lead member shall be authorized to incur liabilities, receive payment and receive instructions for 

and on behalf of any or all Members of the Consortium / Joint Venture.

As per this clause Lead Member of the consortium,  will do the  billing in USD/INR on behalf of consortium member and received 

payment .Kindly confirm our understanding is correct.

Payments shall be made only in the quoted currency against each 

item of the BOQ.

116

Part 1 Section II ITB 10.1 The language of the bid is: English All correspondence/ exchange shall be in the English language. Language 

for translation of supporting documents and printed literature is English. Supporting documents related to 

Work Experience, Financial & Technical eligibility criteria enclosed with the bid, other than English language 

should accompany a translated copy by a certified translator in English and will have to be 

endorsed/attested by Indian embassy or any authorized / recognized agency of India Embassy, where the 

supporting documents is being issued. The contact address & identification of certified translator must be 

mentioned

at the end of the translated copy of the document. However, such documents provide by bidders from a 

country which has signed Hague legislation convention 1961 is not required to be endorse by Indian 

embassy. If it carries confirming Apostille certificate.

Requested to consider the English translation without Apostille only consider with notarization.For Apostille required almost 6 to 

8 week 

Tender condition prevails.

117

Part 1 Section II ITB 10.1 The bidder should provide the relevant contact number and E-mail ID, Contact No. along with the postal 

address in English, of issue authority / agency of such documents for verification purpose. The experience 

certificate and other documents submitted by bidders in support of eligibility and qualifications shall be 

verified by Maha-Metro by writing letter of request directly to the issuing authority. In case, no reply is 

received from issuing authority within a period of 30 days from date of issue of letter of request, such 

documents shall not be taken into considerations for evaluation.

Work Experience certificate is issued by the project team and now unit are running  by  maintenance team .Email ID mentioned in 

experience may will work or not because issuing authority may be change .So requested to not link with that if response not 

received than document will not consider .In place of this please ask undertaking from OEM if document found forged than OEM 

will be Blacklist.

All work experience certificates submitted by the bidder for 

qualification shall be verifiable for veracity and the appropriate 

contact particulars of the issuing authorities such as contact no. and e-

mail id shall be furnished by the bidder. Any fake/forged certificate 

would lead to outright rejection of the bid and additional damages 

such as black listing.

118
Part 1 Section II ITB 19.8 The bid security, as specified in Section-II BDS, Cl No. 19.1 can be submitted by JV/Consortium or lead 

member only on behalf of the JV/Consortium.

We understood from this clause that  Lead member of the consortium can submit the Bid security on his own name. Please 

confirm. 

Tender clause is self explanatory.

119
Part 1 Section II ITB 19.8 The bid security, as specified in Section-II BDS, Cl No. 19.1 can be submitted by JV/Consortium or lead 

member only on behalf of the JV/Consortium.

We understood from this clause that  Lead member of the consortium can submit the Bid security on his own name. Please 

confirm. 

Tender clause is self explanatory.

120

Part 1 Section II ITB 35.5 If bidder’s quoted price is lower than the 10% of the estimated cost of the proposed work, additional 

performance guarantee at the rate of 10% of the difference of the lowest allowable limit of quoting and 

quoted price by the bidders is to be furnished along with the normal performance guarantee. (Formula has 

been given for calculation

Contractor want to understand the estimated cost of each Lot in advance to take care of additional cost, if any. Please provide. Bidder to note that this is a fixed priced contract and is required to 

quote their best price against each item in the statement of price. The 

estimated cost of the two lots cannot be disclosed to bidders.

121

Part-1: Bidding 

Procedure Section-

IV:

Bidding Form

15. Sample Format for Banking 

Reference for Liquidity

BANK CERTIFICATE As per our Understanding, if Bidder  is qualifying all the Financial Situation and Performance criteria set in Point no. 3.0 of Part-1 

Section III, of this tender, than this certificate submission is not mandatory.  Bidder will submit Form Fin 3.3 "Financial Resources"  

duly certified from External auditor for Employer satisfaction. Please confirm.

The working capital requirement may be met either from the 

operational revenue (supported by the audited financial statement) 

of the company or from the CC financing from the bank or both.

122

Part-1: Bidding 

Procedure Section-

IV:

Bidding Form

6. Form of Bid Security

(Demand Guarantee)

Bid Security Bank Guarantee Hope minor changes , as proposed by our Banker, in the said BG format is acceptable. Attach is the duly modified Draft by our 

Banker. Please confirm

Tender condition prevails.

123

PART 3: Condition 

of Contract & 

Contract Form 

SECTION

X: Contract Form

PERFORMANCE SECURITY

 (Demand Guarantee) 

PERFORMANCE BANK GUARANTEE Hope minor changes , as proposed by our Banker, in the said BG format is acceptable. Attach is the duly modified Draft by our 

Banker. Please confirm

Tender condition prevails.

124

PART 3: Condition 

of Contract & 

Contract Form 

SECTION

X: Contract Form

ADVANCE PAYMENT SECURITY

Demand Guarantee

ADVANCE BANK GUARANTEE Hope minor changes , as proposed by our Banker, in the said BG format is acceptable. Attach is the duly modified Draft by our 

Banker. Please confirm

Tender condition prevails.

125

PART 3: Condition 

of Contract & 

Contract Form 

SECTION

X: Contract Form

INDEMNITY BOND INDEMNITY BOND Minor changes, if any,, in the said format is acceptable after mutual discussion during Indemnity submission. Please confirm. Tender condition prevails.

126

PART 3: Condition 

of Contract & 

Contract Form 

SECTION

X: Contract Form

GUARANTEE FOR SAFE CUSTODY SAFE CUSTODY BANK GUARANTEE Hope minor changes , as proposed by our Banker, in the said BG format is acceptable. Attach is the duly modified Draft by our 

Banker. Please confirm

Tender condition prevails.
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127

PART 3: SECTION 

VIII: General 

Condition of 

Contract

2.2 Permits, Licences or Approvals The Employer shall provide, at the request of the Contractor, such reasonable assistance as to allow the 

Contractor to obtain properly:

(a) copies of the Laws of the Country which are relevant to the Contract but are not readily available, and

(b) any permits, licences or approvals required by the Laws of the Country:

 Tenderer will be responsible for procuring lift permits/licenses from Lift Inspectorate, including payment of all necessary official 

fees for such licenses/ permits. You will provide all requisite assistance to enable Otis to obtain the permit / licenses and shall 

execute / provide such documents as may be reasonable requested by Otis in this regard. However, Otis will not be liable for any 

delays in the administrative process of procuring such licenses/ permits and will be extended suitable extension of time.Kindly 

accept 

The Employer will only facilitate the Contractor to obtain the 

necessary licenses/permits from the government authority.

128

PART 3: SECTION 

VIII: General 

Condition of 

Contract

13.5 Provisional Sums Each Provisional Sum shall only be used, in whole or in part, in accordance with the Engineer’s instructions, 

and the Contract Price shall be adjusted accordingly. The total sum paid to the Contractor shall include only 

such amounts, for the work, supplies or services to which the Provisional Sum relates, as the Engineer shall 

have instructed.

There is no provisional sum kept in Financial Package by Employer. Please clarify this clause & which Provisional sum it is referring. Refer Part-A - Contract Data of PCC, SN. 35.

Provisional Sums is not applicable.

129

PART 3: SECTION 

VIII: General 

Condition of 

Contract

14.9 Payment of

Retention Money

When the Taking-Over Certificate has been issued for the Works, the first half of the Retention Money shall 

be certified by the Engineer for payment to the Contractor. If a Taking-Over Certificate is issued for a Section 

or part of the Works, a proportion of the Retention Money shall be certified and paid. This proportion shall 

be half (50%) of the proportion calculated by dividing the estimated contract value of the Section or part,

by the estimated final Contract Price.

Contractor is ready to submit the equivalent amount of Bank Guarantee for entire contract value Retention amount, to avoid the 

deduction from the  running billing or Stage claims. Please confirm that the same if fine. 

Refer Part-A - Contract Data of PCC, SN. 40.

Percentage of retention is zero.

130

PART 3: SECTION 

VIII: General 

Condition of 

Contract

14.15 Currencies of

Payment

The Contract Price shall be paid in the currency or currencies named in the Schedule of Payment Currencies. 

If more than one currency is so named, payments shall be made as follows:

An Indian Lead member, within the employer's country, of the consortium setup will arrange the material from the overseas 

partner & supply to the site. The invoice as per  Statement IB & 2B will be raised and submit by Indian partner & expected the 

payment in USD from employer. Hope there is no concern to the employer

Agreed. The invoice must be in the quoted currency of the bid for that 

particular item and shall be paid only in the quoted currency.

131

Part 3 - Section IX 

Particular Condition 

of Contract

6. Defects Notification Period 

(Defect Liability Period)

24 months from the date of Commercial Operations Date (COD).

During the Defects Liability Period the Contractor shall rectify/ replace the defective works without claiming 

any cost for the defective works fulfill his obligations during the Defects Liability Period as laid down in GC 

and Works Requirements.

Defect notification  Period should start from the date of Taking over of each equipment & not COD. Will create maintenance 

challenges if DLP did not start after Taking over. Contractor request to change the same.

Tender condition prevails.

132

Part 3 - Section IX 

Particular Condition 

of Contract

30 Delay damages for the

Works

There is no maximum limit in levy of LD for delays in individual Key Dates. However, maximum limit for 

cumulative LD for complete Contract shall not exceed 10% of the total Contract Price.

Maximum limit for cumulative LD for complete Contract of 10% of the total Contract Price is too high, contractor proposed to 

reduced it to 5% of the total Contract Price or 10% should e limited to SOP 1B, 2B, 5B, 6B only.

Tender condition prevails.

133

Part 3 - Section IX 

Particular Condition 

of Contract

43 Minimum Amount of

Interim Payment

Certificates

No restriction, however not more than one IPC shall be submitted in a month during the contract period. Binding One IPC in a month, during the contract period, is not fair for contractor. Hence please allow atleast Maximum Three IPC 

in a particular month.

Tender condition prevails.

134

Part 3 - Section IX 

Particular Condition 

of Contract

48 Insurance cover for

Contractor's All Risk and

other requirements as

specified in the GC

100% of the Total Contract Price Since Contractor All Risk Insurance pertains to Erection work, we request to make it 100% of SOP 1B, 2B, 5B & 6B only instead of 

Total contract Price which including DLP, AMC, Training etc. also.

CAR/EAR policies may be accepted for the contract price without 

including DLP and CAMC only. Separate insurance policy such as 

workmen compensation policy with appropriate coverage shall be 

taken for DLP and CAMC.

135

Part 3 - Section IX 

Particular Condition 

of Contract

Part B - Specific 

Provisions

Sub-clause

4.2A (new

sub-clause)

Within 30 days of the date of Letter of Acceptance of the Bid, the Contractor shall submit to the Employer:

(c) An Undertaking in the approved format from a parent company, the identity of which shall have been 

submitted in writing to the Employer prior to acceptance of the Bid and against which the Employer shall 

have raised no-objection.

(d) A written Guarantee in the approved format from a parent company, the identity of which shall have 

been submitted in writing to the Employer prior to acceptance of the Bid and against which the Employer 

shall have raised no objection.

(e) A warrantee in the approved format from the Contractor.

In the event that the Contractor shall comprise two or more members, corporations acting in partnership, 

joint venture, consortium or otherwise each such member or corporation shall submit a parent company 

Undertaking and Guarantee.

If the consortium is between the same company but different entity i.e one from India & other from overseas, than only one PCG 

& PCU from their parent Company is sufficient. Hope our understanding is correct. Please confirm

PCG is required from the related parent whose credentials of work 

experience have been used for technical qualification. If there are 

more than one such work experience certificate being used from 

more than one parent then as many PCG's shall be required.  

136

Part 3 - Section IX 

Particular Condition 

of Contract

Part B - Specific 

32 Sub-clause

8.7, Delay

Damages

The ‘total contract value’ used in the GCC sub clause 8.5 for the purpose of levy of liquidated damages on 

failure to achieve key dates shall mean the ‘Awarded cost of the work’.

Awarded cost of the work include DLP & AMC also, whereas this clause categorically talks about delay. Contractor request to 

exclude DLP & AMC value while calculating LD , if any. 

Refer Addendum-1.

137

Part 3 - Section IX 

Particular Condition 

of Contract

Part B - Specific 

Provisions

39 Clause 11

Defect

Liability/AM

C

During the Defects Liability Period/ Annual Maintenance Contract period the Contractor shall provide, free 

of cost, rectification/ reconstruction of faulty work. Competent and skilled personnel and maintain 

adequate stock of spares/ machine so as to promptly fulfil his obligations during the Defects Liability 

Period/AMC Period as laid down in GC and Works Requirements. A penalty of Rs.20000/- per day in 

DLP/AMC period will be imposed if Defect/ complaint/ faculty EMP is not attended within 24 hrs from the 

time and date of notice.

A penalty of Rs.20000/- per day in DLP/AMC period is too high & hence contractor request to reduced it to 10000/ per day and 

should be applicable only if the fault is due to contractors scope of work i.e. excluding nuisance/user interference complaints.

Tender condition prevails.

138

Part-III, Section-IX Annexure-IX-A Contractor shall provide furnished site office, as per the drawing and specifications, for the use of Site 

Engineer and his supporting staff; at least at one locations; as per Specifications. Total Built up area min. 

300 Sqm.

Office area is too large kindly consider in each Lot 70sqm. For reference in Nagpur Metro it is 125sqm for combined lot where 

units are more.

200 sqm of fully furnished office space (ready to use) for each lot 

needs to be provided by the respective contractor of each lot.

139

Part-III, Section-IX Annexure-IX-A (C ) The successful bidder has to provide following to MAHA-METRO or its designated Engineer for the proper 

Management & supervision of construction work: - Two nos of AC SUV i.e Innova and One no of AC Jeep i.e. 

Scorpio with driver for 24x7 hours. The maximum running of each vehicle shall be 2500 Km/ Per Month. The 

maintenance expenses, wages of drivers, insurance, POL, Toll, Parking & other running expenses of these 

vehicles shall be borne by the bidder.

Total running of 7500km for 03 vehicle is very high we request for changing this to 5000km for 02 vehicle SUV type to be provided 

and the brand shall be at the discretion of the bidder.

Tender condition prevails.
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140

Part-III, Section-IX Annexure-IX-A (C ) Contractor shall provide furnished site office, as per the drawing and specifications, for the use of Site 

Engineer and his supporting staff; at least at one locations; as per Specifications. Total Built up area min. 

400 Sqm.

Office area is too large kindly consider in each Lot 125sqm. For reference in Nagpur Metro it is 125sqm for combined lot. Refer response at sr. no. 138.

141

Part-III, Section-IX Annexure-IX-A (C ) The successful bidder has to provide following to MAHA-METRO or its designated Engineer for the proper 

Management & supervision of construction work: - Three nos of AC SUV i.e Innova and Two no of AC Jeep 

i.e. Scorpio with driver for 24x7 hours. The maximum running of each vehicle shall be 2500 Km/ Per Month. 

The maintenance expenses, wages of drivers, insurance, POL, Toll, Parking & other running expenses of 

these vehicles shall be borne by the bidder.

Total running of 12500km for 03 vehicle is very high we request for changing this to 5000km for 02 vehicle SUV type to be 

provided and the brand shall be at the discretion of the bidder.

Tender condition prevails.

142
Part-III, Section-IX Annexure-IX-A Minimum requirements for Each Office Request to reconsider as the quantity is too high for office equipment Tender condition prevails.

143

PART-I, Section-III 2 Non-performance, as decided by the Employer, shall include all contracts where (a) non-performance was 

not challenged by the contractor, including through referral to the dispute resolution mechanism under the 

respective contract, and (b) contracts that were so challenged but fully settled against the contractor. Non-

performance shall not include contracts where Employers decision was overruled by the dispute resolution 

mechanism. Non-performance must be based on all information on fully settled disputes or litigation, i.e. 

dispute or litigation that has been resolved in accordance with the dispute resolution mechanism under the 

respective contract and where all appeal instances available to the Bidder have been exhausted.

As per our understanding if any tender is terminated where bidder has participated as any member or individually, will be 

considered as a non-performance and will not qualify. Kindly clarify.

Tender clause is self explanatory.

144

PART-I, Section-III 4.1 General Design,

Supply &

Installation

Experience

(a) For Lot-1 (Elevators) : The Tenderers will be qualified only if they have completed work for The Design, 

Manufacturing, Supply, Installation, Testing and Commissioning of

Elevators during last 10 Years preceding from final date of

submission of tender.

As per our understanding we have to submit the work for every year for last 10 year, please clarify Tender clause is self explanatory. 

145

PART-I, Section-III 4.2 (a) 1. Specific Design,

Supply &

Installation &

Contract

Management

Experience Lot-1

(Elevators)

I) The Design, Manufacturing, Supply,

Installation, Testing and Commissioning of Elevators for

Metro, Airport and Sub-urban Railways/ Railways completed in last

10 years as mentioned below:-

a) Should have Completed the above work costing equal to or

more than INR 583 Million from a single contract comprising of

Elevators

Or

b) Should have Completed equal to or more than INR 364 Million

from each of two contracts of Elevators

Or

c) Should have Completed equal to or more than INR 291 Million

from each of three contracts of Elevators

As per our understaing if we are participation as a Consortium and meeting the qualilication criteria of clause of 4.2 (a)  than we 

can supply material from any of the company of consortium member .Kinldy clarify.

The execution of the contract has to be carried out in-line with the 

responsibility matrix defined in the consortium/JV agreement. The 

contractual liabilities of successful execution of the project is joint 

and several.

146

PART-I, Section-III 4.2 (a) 1. Specific Design,

Supply &

Installation &

Contract

Management

Experience Lot-1

(Elevators)

II) If the sole Tenderer or Member/s of JV/Consortium responsible for

Manufacturing & Supply of Elevators is/are from foreign, then such

member/s should have an international experience of Manufacturing & Supply of minimum 40 Nos of 

similar Elevators each in at least two countries excluding the country of the origin.

(during last 10 years preceding from the final date of submission of tender)

or

If the sole Tenderer or Member/s of JV/Consortium responsible for

Manufacturing & Supply of Elevators is/are Indian, then such member/s should have an experience of 

Manufacturing & Supply of Minimum 40 Nos of similar Elevator each for at least two contract within India. 

(during last 10 years preceding from the final

date of submission of tender)

As per our understaing if we are participation as a  Consortium and meeting the qualilication criteria of clause of 4.2 (a) (ii)  than 

we can supply material from any of the company of consortium member .Kinldy clarify.

Refer response at sr. no. 145.

147

PART-I, Section-III 4.2 (a) 1. Specific Design,

Supply &

Installation &

Contract

Management

Experience Lot-1

(Elevators)

I) The Design, Manufacturing, Supply, Installation, Testing and

Commissioning of Elevators for Metro, Airport and Sub-urban

Railways/ Railways completed in last 10 years as mentioned below:-

a) Should have Completed the above work costing equal to or

more than INR 583 Million from a single contract comprising of

Elevators

Or

b) Should have Completed equal to or more than INR 364 Million

from each of two contracts of Elevators

Or

c) Should have Completed equal to or more than INR 291 Million

from each of three contracts of Elevators

Requested to please give below option also,

d) If Elevator is supplying from India Factory (Make In India)   should have experience of Design, Manufacturing, Supply, 

Installation, Testing and Commissioning of minimum 15 Nos.  Elevators in Metro, Airport and Sub-urban Railways/ Railways 

completed in last 05 years.

Tender clause is self-explanatory. Tender condition prevails.
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148

PART-I, Section-III II) If the sole Tenderer or Member/s of JV/Consortium responsible for

Manufacturing & Supply of Elevators is/are from foreign, then such

member/s should have an international experience of Manufacturing & Supply of minimum 40 Nos of 

similar

Elevators each in at least two countries excluding the country of the origin. (during last 10 years preceding 

from the final date of submission of tender)

or

If the sole Tenderer or Member/s of JV/Consortium responsible for

Manufacturing & Supply of Elevators is/are Indian, then such member/s should have an experience of 

Manufacturing & Supply of Minimum 40 Nos of similar Elevator each for at least two contract within India. 

(during last 10 years preceding from the final

date of submission of tender)

Please consider 

II) If the sole Tenderer or Member/s of JV/Consortium responsible for Manufacturing & Supply of Elevators is/are from foreign, 

then such member/s should have an international experience of Manufacturing & Supply of minimum 40 Nos of similar Elevators 

each in at least One  countries excluding the country of the origin. (during last 10 years preceding from the final date of 

submission of tender)

or

If the sole Tenderer or Member/s of JV/Consortium responsible for Manufacturing & Supply of Elevators is/are Indian, then such 

member/s should have an experience of Manufacturing & Supply of Minimum 30 Nos of similar Elevator within India or  Minimum 

100 Nos in commercial project. (during last 10 years preceding from the final date of submission of tender)

Refer Annexure-4 to Addendum 1

149

PART-I, Section-III 2. Specific Design,

Supply &

Installation &

Contract

Management

Experience Lot-2

(Escalators)

II) If the sole Tenderer or Member/s of JV/Consortium responsible for

Manufacturing & Supply of Escalators is/are from foreign origin, then such member/s should have an 

international experience of Manufacturing & Supply of minimum 56 Nos of similar

Escalator each in at least two countries excluding the country of the origin. (during last 10 years preceding 

from the final date of submission of tender)

or

If the sole Tenderer or Member/s of JV/Consortium responsible for

Manufacturing & Supply of Escalators is/are Indian, then such member/s should have an experience 

ofManufacturing & Supply of Minimum 56 Nos of similar Escalator each for at least two contract within 

India. (during last 10 years preceding from the final

date of submission of tender)

We request to change either minimum 56 Nos of similar Escalator each in at least one country excluding the country of the origin.

Refer Annexure-4 to Addendum 1

150

PART-I, Section-III Maintenance

Contract &

Experience

a) For Lot-1 (Elevators): The bidder must have successfully carried out post DLP AMC of 119 Nos of Elevators

during the period of 5 Years (cumulative) as on date of tender

submission.

As per our understanding number of unit mentioned in contract will count only one time and   We also request to add that this 

experience should be in India only.
Refer Annexure-4 to Addendum 1

151

PART-I, Section-III Maintenance

Contract &

Experience

b) For Lot-2 (Escalators) The bidder must have successfully carried out post DLP AMC of 166 Nos of 

Escalators during the period of 5 Years (cumulative) as on date of tender

submission.

As per our understanding number of unit mentioned in contract will count only one time and   We also request to add that this 

experience should be in India only. Refer Annexure-4 to Addendum 1

152

PART-I, Section-III Maintenance

Contract &

Experience

c) For both Lots (1 & 2) Combined: The bidder must have successfully

carried out post DLP AMC of 119 Nos of Elevators and 166 Nos of

Escalators during the period of 5 Years (cumulative) as on date of

tender submission.

As per our understanding number of unit mentioned in contract will count only one time and   We also request to add that this 

experience should be in India only.
Refer Annexure-4 to Addendum 1

153

PART-I, Section-III Notes:

a)

The tenderer shall submit details of work executed by them in the Performa of Annexure-I for the works to 

be considered for qualification of work experience criteria. Documented proof such as completion 

certificates from client clearly indicating the nature and scope of work, actual completion cost and actual 

date of completion for such work should be submitted. The offers

submitted without this documentary proof shall not be evaluated.

As per our understanding for clause 4.2 a)- I) customer completion certificate with mentioning the amount will be considered 

with the supporting of LOI/LOA as the documentary proof for qualification.Kindly clarify

Tender condition prevails. 

154

PART-I, Section-III Notes:

a)

The tenderer shall submit details of work executed by them in the Performa of Annexure-I for the works to 

be considered for qualification of work experience criteria. Documented proof such as completion 

certificates from client clearly indicating the nature and scope of work, actual completion cost and actual 

date of completion for such work should be submitted. The offers

submitted without this documentary proof shall not be evaluated.

As per our understanding for clause 4.2 a)- II) customer letter mentioning the manufacturing and supply of elevator/ escalator will 

be considered as the documentary proof for qualification.Kindly clarify

Tender condition prevails. 

155

PART-I, Section-III 4.2  c) Quality & EHS

Qualification

Criteria

1. The Bidder must have Environmental Management

Certificate ISO: 14001 2. The Bidder must have Quality

Management Certificate ISO: 9001/DNV/ TUV/ JAS-ANZ/ equivalent

3. The Bidder must have Health and Safety Certificate OHSAS: 18001

The bidder must agree to deploy at least one key personnel having Social & Environment experience of 

minimum ten years at sites for

management pertaining to Social & Environment issues.

if certain certificates are not currently available please consider an undertaking. Tender condition prevails. 

156

Part-II (Work 

Requirement),Secti

on-VII-C: Particular 

Specification 

(Escalator)

6.3 General Requirements Escalators shall be heavy duty, reversible type and capable of operating safely, smoothly and continuously 

in both directions for a period of not less than 20 hours a day, seven (7)

days a week with a alternating passenger load reaching 100% of Contract Load (120kg per step) for two 

hour and 50% of Contract Load for the following two hours within the environmental conditions as stated in 

the General Specification and at the location where the Escalators are to be installed.

Request to replace the clause as below: Escalators shall be heavy duty, reversible type and capable of operating safely, smoothly

and continuously in both directions for a period of not less than 20 hours a day, seven (7) days a week with a alternating 

passenger load reaching 100% of Contract Load (120kg

per step) for two one hour and 50% of Contract Load for the following two hours within the

environmental conditions as stated in the General Specification and at the location where the Escalators are to be installed.

Tender condition prevails. 

157

Part-II (Work 

Requirement),Secti

on-VII-C: Particular 

Specification 

(Escalator)

6.3.16 Escalator components shall 

be protected against corrosion as 

follows:

a)Truss, tension carriage, main drive,

floor plate and comb plate

supporting structure and backing-Hot-dipped galvanised, minimum thickness

85μm

Only Truss will be Hot Dipped galvanized  and if Tension carriage , Main drive will  go for hot dipped galvaniztion its property will 

change and not able to take load  so please consider 3layer protection and same is consider in all metro also

Tender condition prevails.
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Tender No.: P1EG-01/2019

Reply to Bidder's queries

158

Part-II (Work 

Requirement),Secti

on-VII-C: Particular 

Specification 

(Escalator)

6.3.17 All electrical equipment 

supplied and installed shall at least 

have the following class of

protection.

All safety switches and interface boards: Protection Class IP 55. All safety switch and sensor will be IP 54, because Interface board are installed inside the controller with connector. So requested 

to accept.

Tender condition prevails.

159

Part-II (Work 

Requirement),Secti

on-VII-C: Particular 

Specification 

(Escalator)

6.4.1.2 Truss shall be supported at both ends (and at intermediate support for vertical rises above 5m) with 

resilient supports and bearing plates. The provision of bearing plates and resilient supports shall be included 

in this Contract but shall be co-ordinated with the respective Civil Contractors. Resilient supports shall be 

designed for the purpose of preventing the transmission of noise and vibration to the station structure.

As per BOQ band  of  5.0 meter consider rise up to 5.5 meter and clause says without intermediate up to 5 meter so please 

consider without intermediate up to 5.5 meter or below 5 meter which will cover complete band.

upto 5.5 meter rise no intermediate support required.

160

Part-II (Work 

Requirement),Secti

on-VII-C: Particular 

Specification 

(Escalator)

6.4.1.5 The upper constant length will be assumed as 4500 mm for vertical rises below 10m. and

4500 mm for vertical rises above 10m up to 15m,

Please consider The upper constant length will be assumed as 4000 mm for vertical rises below 10m. And 4500 mm for vertical 

rises above 10m up to 15m,

Tender condition prevails.

161

Part-II (Work 

Requirement),Secti

on-VII-C: Particular 

Specification 

(Escalator)

6.4.4.1 LED comb lighting. Power supply shall be supplied from the UPS, (to be supplied by the Escalator 

Contractor)

UPS supply to provide by station UPS supply and same is done for other metro also. Agreed, LED comb lighting power supply shall be from UPS (station 

E&M contractor) 

162

Part-II (Work 

Requirement),Secti

on-VII-C: Particular 

Specification 

(Escalator)

6.4.5.1 Balustrades shall be provided with smooth and continuous handrails moving in the same direction and at 

the same speed as the steps with tolerance of 0% to 2% of the speed of

the steps. The handrail shall have a life span of at least seven (7) years under operating conditions as stated 

in clause 6.3.1& 6.3.2. The colour of the handrails shall be black but the Employer reserves the right to 

select other colours or designs at no extra cost.

Handrail life to be consider 4 year and same is consider for all metro and kinldy confirm the color also. The colour of handrail shall be blue and the handrail life span of at 

least seven (7) years under operating conditions

163

Part-II (Work 

Requirement),Secti

on-VII-C: Particular 

Specification 

(Escalator)

6.4.5.5 Lifetime greases packed roller bearings of manufacturers, issued notice of no objection by the Engineer, are 

preferable for all newel wheels. However, if non-lifetime bearings are used, greasing nipples for the wheel 

bearings shall be accessible without necessitating removal of balustrade panels from the passenger side.

As per our understanding this claue is applicable for Opaque type  escalator only , kindly clarify . Tender condition prevails.

164

Part-II (Work 

Requirement),Secti

on-VII-C: Particular 

Specification 

(Escalator)

6.5.1 Escalators shall be designed to operate on power supplies of 415 V AC + 10% / -15%, 3 phase, 50Hz, 4 wire, 

or 240 V AC + 10% / -15%, single phase, 50Hz. All electrical components shall be rated to these voltages. 

Escalator power supply shall be provided by the designated contractor. The Contractor shall co-ordinate 

with them for the appropriate electrical requirements to be terminated with suitable fused isolators / 

switches installed within each controller enclosure / closet next to the controller.

Kindly consider  power supplies of 415 V AC + 10% / -10%, 3 phase, 50Hz, 4 wire, or 240 V AC + 10% / -10%, Tender condition prevails.

165

Part-II (Work 

Requirement),Secti

on-VII-C: Particular 

Specification 

(Escalator)

6.7.2 6.7.2 Provisions of BMS (Building Management System) for Escalators : As per our understanding Escalator contractor has to provide the output through RS485  to BMS contractor only and other work 

is in BMS contractor scope  including wiring please clarify.

Tender condition prevails.

166

Part-II (Work 

Requirement),Secti

on-VII-C: Particular 

Specification 

(Escalator)

6.7.2.9 The following control function shall be provided for RMS / BMS:-

(a) Remote stop control - The following shall apply:

Clause 5.12.2 of EN115.

AND

The stop shall be delayed until it is preceded by a minimum 15-second (adjustable at

site) audible signal or warning message sounded at the escalator.

OR

Where escalators are equipped with the necessary controls to decelerate in a controlled manner under the 

full rated load, the stop shall be delayed for at least 5 seconds (adjustable at site) before beginning 

deceleration and the deceleration rate shall be no greater than 0.052 m/sec2. Where an audible signal or 

warning message is used as specified above, the following shall apply:

As per code not able to provide remote Control, so requested to remove Remote control of Escalator stop from Clause. Refer response at sr. no. 89.

167

PART II: WORKS 

REQUIREMENTS

SECTION VII-B: 

PARTICULAR 

SPECIFICATION– 

LOT-1 (ELEVATORS)

2.3.1 S.No:1 - Priority Section (Part of Reach 1):

Tukaram Nagar to Phugewadi: 

Expected Date of introduction of

commercial services

[Revenue Operation Date / ROD] - June 2019

Request to clarify "Whether this section also is part of this tender requirement for execution" and amend the clause Refer Annexure-10 to Addendum-1

168

PART II: WORKS 

REQUIREMENTS

SECTION VII-B: 

PARTICULAR 

SPECIFICATION– 

LOT-1 (ELEVATORS)

4.15 Glass Balustrade for rise wise Request to clarify "the meaning of Glass balustrade for elevators" Refer Annexure-6 to Addendum-1
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Reply to Bidder's queries

169

PART II: WORKS 

REQUIREMENTS

SECTION VII-B: 

PARTICULAR 

SPECIFICATION– 

LOT-1 (ELEVATORS)

6.2.5 Call out ratio is 2 and average call out ratio should not exceed 1.5 Request to amend the clause to "Call out ratio as 3" & average call out ratio should not exceed 2.5" Tender condition prevails.

170

PART II: WORKS 

REQUIREMENTS

SECTION VII-B: 

PARTICULAR 

SPECIFICATION– 

LOT-1 (ELEVATORS)

6.3.3.g The Elevator machine shall be fitted with a manual emergency device capable of having the brake released 

by hand and requiring a constant effort to keep the

brake open. The manual emergency device shall be handle operated. The handle should be robust and able 

to bear the human intervention. It will be evaluated during detailed design stage.

As per  codes, IS 14665 Part 3/Sec1- Clause No:9.5 and EN81-1 Clause No: 12.5 recommend that if the manual effort required to 

move car in upward direction is >400N, then electrical MRO is acceptable.

OTIS machine's brake release effort is >400N. Hence, OTIS machine design adopts to electrical operated manual emergency device 

to release brake in machine.

Request to amend the clause "The Elevator machine shall be fitted with a manual emergency device capable of having the brake 

released by Handle/Electrically operated requiring a constant effort to keep the brake open".

Refer Addendum-1

171

PART II: WORKS 

REQUIREMENTS

SECTION VII-B: 

PARTICULAR 

SPECIFICATION– 

LOT-1 (ELEVATORS)

6.8.8 The car door shall be provided with an electric contact arranged to prevent the normal operation of the 

Elevator unless the gate is in the closed position. The car door shall be arranged to give the minimum clear 

opening width as specified.

OTIS provides electro-magnetic door contacts which operated through electrical c. Request to clarify, if the understanding is not 

same

Tender condition prevails.

172

PART II: WORKS 

REQUIREMENTS

SECTION VII-B: 

PARTICULAR 

SPECIFICATION– 

LOT-1 (ELEVATORS)

6.8.7.b A low speed fan of low noise shall be used. The noise level of Fan used for

ventilation shall not exceed 50DBA (+5%) at a distance of 1 meter away from the

fan inside the Elevator car.

Request to amend the clause to "A low speed fan of low noise shall be used. The noise level of Fan used for ventilation shall not 

exceed 55DBA (+5%) at a distance of 1 meter away from the fan inside the Elevator car."

Tender condition prevails.

173

PART II: WORKS 

REQUIREMENTS

SECTION VII-B: 

PARTICULAR 

SPECIFICATION– 

LOT-1 (ELEVATORS)

6.8.10.h Hand/grip rail - Polished stainless steel of straight through type & supported from minimum 3 places OTIS offering for Hand/grip rail -  Straight through with curved at the ends.

Request to amend the clause to " Hand/grip rail - Polished stainless steel of straight through type & Straight through type with 

curved at the ends & supported from minimum 3 places"

Tender condition prevails.

174

PART II: WORKS 

REQUIREMENTS

SECTION VII-B: 

PARTICULAR 

SPECIFICATION– 

LOT-1 (ELEVATORS)

6.8.10.h The degree of ingress protection provided by both Car door and Landing door to the car and the internal 

machinery shall be IP 54.

OTIS understanding is Landing doors are fire rated. Door contacts to be IP54. Car door contact  be IP54.

Request to clarify, if understanding is not same.

Refer response at sr. no. 19

175

PART II: WORKS 

REQUIREMENTS

SECTION VII-B: 

PARTICULAR 

SPECIFICATION– 

LOT-1 (ELEVATORS)

6.9.3 & 6.11.3.e 6.9.3: For Elevators on “With Attendant” operation, the car and landing doors shall open automatically but 

the closing of doors will be subject to the pressure on “Door Close‟ button. During the closing motion it 

shall be possible to reverse quickly and open the

doors by pressing of the “Door Open” button.

6.11.3.e: A key operated switch shall be provided on the car operating panel at a suitable location to 

facilitate Elevator operation as under “UP/DOWN” buttons which shall cause a car to travel in the desired 

direction. These buttons shall be operative only during the “Attendant” operation.

Control of doors can be from COP only. Key operated switch through service cabinet is redundant control. Hence request to 

remove "6.11.3.e".

Refer response at sr. no. 21

176

PART II: WORKS 

REQUIREMENTS

SECTION VII-B: 

PARTICULAR 

SPECIFICATION– 

LOT-1 (ELEVATORS)

6.11.2.f A capacity plate engraved / etched onto the car operating panel shall indicate the rated load in kilograms 

and the maximum number of passengers to be carried.

The size and design of the lettering shall be subject to the notice of no objection of the C

Request to clarify "No objection certificate of C". The clause shall be read as "No objection certificate of Competent 

authority"

177

PART II: WORKS 

REQUIREMENTS

SECTION VII-B: 

PARTICULAR 

SPECIFICATION– 

LOT-1 (ELEVATORS)

6.11.3.f A key operated switch shall be provided on the car operating panel at a suitable location to facilitate 

Elevator operation as under;

f) An “ON/OFF” switch whereby the ventilation fan can be switched “ON” or “OFF”.

Same clause is there in 6.11.2.g & also in 6.11.3.f. The fan control can be there from COP itself. This will be redundant through key 

operated switch. Hence, request to amend "An “ON/OFF” switch whereby the ventilation fan can be switched “ON” or “OFF can 

be either in COP or in service cabinet"

Tender condition prevails.

178

PART II: WORKS 

REQUIREMENTS

SECTION VII-B: 

PARTICULAR 

SPECIFICATION– 

LOT-1 (ELEVATORS)

6.11.3.g The fireman switch shall be provided as per IS-14665(part 5) and statutory

requirement

As per IS:14665 (Par-5) 4.1.e.Table5: covering "Inspection made from floor landings". Extract of the IS code as above: Hence 

request to remove "the 6.11.3.g from service cabinet key switch requirements"

Tender condition prevails.
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179

PART II: WORKS 

REQUIREMENTS

SECTION VII-B: 

PARTICULAR 

SPECIFICATION– 

LOT-1 (ELEVATORS)

6.12.1 Floor numbers shall be digitally displayed using LCD of 10.4” diagonal size Request to amend the clause "Floor numbers shall be digitally displayed using LCD/Dot matrix LED of 5"x7" " Tender condition prevails.

180

PART II: WORKS 

REQUIREMENTS

SECTION VII-B: 

PARTICULAR 

SPECIFICATION– 

LOT-1 (ELEVATORS)

6.16.1.h To avoid the stucking of fingers in between car frame and car door, profile shall be

provided & the gap after provision of profile if any shall not be more than 5 mm.

Fingure trap safety device shall be provided at both sides of landing door jambs

and car door jambs.

This clause is applicable for glass doors only. OTIS offering will be "flush type glass doors where the gap between glass & enclosed 

metal frame is flushed and there is no gap" and no provision for the finger to go inside. 

Request to amend the clause "For glass doors, if flush type doors are provided; Finger protection device is not required. 

In case there is gap between glass to enclosed metal frame then this clause is applicable.

To avoid the stucking of fingers in between car frame and car door, profile shall be

provided & the gap after provision of profile if any shall not be more than 5 mm. Fingure trap safety device shall be provided at 

both sides of landing door jambs and car door jambs"

Tender condition prevails.

181

PART II: WORKS 

REQUIREMENTS

SECTION VII-B: 

PARTICULAR 

SPECIFICATION– 

LOT-1 (ELEVATORS)

6.18.3.f A door operator ON/OFF switch shall be provided. The door operator shall only be

operative when the switch is at the “ON” position.

OTIS provide Door open & Door cloase controls through OTIS controller.  It is not adequate to provide control from  Inspection 

control panel from car top. This may lead to wrong entry of passengers during inspection mode. Request to remove " 6.18.3.f 

clause"

Tender condition prevails.

182

PART II: WORKS 

REQUIREMENTS

SECTION VII-B: 

PARTICULAR 

SPECIFICATION– 

LOT-1 (ELEVATORS)

6.18.8 A phase protection device and 3 phase as well as single phase earth leakage protection

device shall be provided in the main control cubicle of each Elevator to prevent the

Elevator car from moving in the event that there is a phase failure, or the phase of the

power supply being reversed due to any reason whatsoever. These devices, when

activated, shall cause a visual indicator to illuminate on the main control cubicle, until the

fault has been rectified.

OTIS provides Phase protection device inside controller & 3 phase and 1 phase ELCB in MCB box. Request to confirm if the 

understanding is not same.

Tender condition prevails.

183

PART II: WORKS 

REQUIREMENTS

SECTION VII-B: 

PARTICULAR 

SPECIFICATION– 

LOT-1 (ELEVATORS)

6.19.7 Maintenance Access Panel (MAP) should preferably be located at top landing level.

Maintenance Access Panel (MAP) & Shaft Electrification Panel (SEP) shall be IP 54,

pilfer proof.

SEP - Controller, Drive & ARO will be mounted above top landing and inside Hoistway. Hence, there are no chance of water entry 

from landing. In this regard, Request to amend the clause " IP21 for SEP boxes above top landing and below hoistway and IP54 for 

MAP & MCB above top landing and outside Hoistway"

Tender condition prevails.

184

PART II: WORKS 

REQUIREMENTS

SECTION VII-B: 

PARTICULAR 

SPECIFICATION– 

LOT-1 (ELEVATORS)

6.19.11 In the event of failure of the normal electrical supply, the supply to the alarm cum

intercom system, emergency car lighting, and the ventilation fan shall be automatically

switched to an emergency battery operated power supply (UPS) of E&M system. The

elevator contractor shall do the necessary interface with E&M contractor for UPS Supply

from UPS room to respective Elevator isolator panel. All hoist-way and car top safety

switches shall be rated to IP Class 54 (minimum).

OTIS understands that UPS is in E&M contractor scope. Request to confirm if understanding is not same. understanding is correct and station UPS will be in E&M contractor 

scope.

185

PART II: WORKS 

REQUIREMENTS

SECTION VII-B: 

PARTICULAR 

SPECIFICATION– 

LOT-1 (ELEVATORS)

6.19.14 All wiring connections to switches and conduits shall be water tight. Request to clarify "All wiring connections". All wiring connections means the connection in lift and in lift shaft 

should be water tight.

186

PART II: WORKS 

REQUIREMENTS

SECTION VII-B: 

PARTICULAR 

SPECIFICATION– 

LOT-1 (ELEVATORS)

6.20.7 The following monitoring / control function shall be provided for RMS/BMS.

a. Power On / Off / Power Failure status

b. Trip/fault indicator (Including type of fault) - For all type of faults

c. Safety circuit interruption & Location of tripped safety switch

d. Alarm for Elevator Car

e. Current Operation mode status: Auto / Maintenance / Attendant / Fireman /

Overload / full load – bypass / seismic operation/ Fire operation / ARD

operation.

f. Digital car position and direction indicator

g. Parking Indication and control

h. RMS Mode / Local mode

i. Down time log.

j. Emergency Stop operation status.

k. VFD drive healthy.

l. Elevator cabin location (graphical) and movements.

m. Door - operation, Open / close status.

n. ARD Battery health status.

o. Some of these interactive controls may include, but are not limited to, entering car and hall calls, Fire 

Signal for Fire operation, lobby recall, VIP service,Maintenance mode, etc

Request to amend as below monitoring & control functions:

a. Power On / Off / Power Failure status

b. Trip (fault) indicator-For all type of faults with instructions for Operators /

Controllers about action to be taken

c. Alarm for Elevator Car

d. Under Maintenance signal

e. Up direction indicator

f. Down direction indicator

g. Parking Indication and control

h. RMS Mode / Local mode

i. Down time log

Tender condition prevails.
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187

PART II: WORKS 

REQUIREMENTS

SECTION VII-B: 

PARTICULAR 

SPECIFICATION– 

LOT-1 (ELEVATORS)

6.21.3 Emergency operation of elevators in the event of fire

In the event of fire when any fire detection devices is activated, all Elevators shall

automatically be brought to the designated floor (Ground Floor in case of Ground to

concourse Elevator and Concourse in the Elevator of Concourse to Platform Elevator or

as per requirement of Employer) and shall park there with the doors open for 15-20

seconds and then close. All Elevators shall automatically be rendered inoperative after it

has been brought to the designated floor. The essential buttons such as “Door Open”,

intercom and alarm bell etc on the car operating panels shall be remained functional and

illuminated. Normal operation of the Elevators shall be manually reset by the operation of

a reset key switch.

As per the IS:14665 (Part2/Sec1) in clause No: 8.3.14.2.4.a.5 Return to evacuation floor (phase 1), 

Request to amend the clause " In the event of fire when any fire detection devices is activated, all Elevators shall

automatically be brought to the designated floor (Ground Floor in case of Ground to concourse Elevator and Concourse in the 

Elevator of Concourse to Platform Elevator or as per requirement of Employer) and shall park there with the doors open . All 

Elevators shall automatically be rendered inoperative after it has been brought to the designated floor. The essential buttons 

such as “Door Open”, intercom and alarm bell etc on the car operating panels shall be remained functional and illuminated. 

Normal operation of the Elevators shall be manually reset by the operation of a reset key switch."

Tender condition prevails.

188

PART II: WORKS 

REQUIREMENTS

SECTION VII-B: 

PARTICULAR 

SPECIFICATION– 

LOT-1 (ELEVATORS)

6.18.9 and 6.23.4 6.18.9: Two switches shall be provided in the Elevator shaft, one at bottom landing and other in the pit 

which, when in the “STOP” position, shall prevent any movement of the Elevator

car, including inspection/test operation, until both the switches are set to the “RUN” position. The 

switching positions shall be prominently labelled. The knob of these switches shall be have luminous paint.

6.23.4: Two stop switches, one at bottom landing level in the shaft and the other in the pit shall be 

provided, which, when in the “STOP” position, shall prevent any movement of the Elevator car including 

movement during inspection operation, until both the switches are

set in the “RUN” position. The switch shall have a mushroom head (red). It shall be locked off when pushed 

and reset manually.

Both clauses are same and for pit control only. Request to clarify "in case of any difference bidder need to understand" Tender clause is self explanatory.

189

PART II: WORKS 

REQUIREMENTS

SECTION VII-B: 

PARTICULAR 

SPECIFICATION– 

LOT-1 (ELEVATORS)

6.28 & 6.28.3 6.28. Special Requirement for Elevators with car and landing doors made of glass panels with scratch 

resistant stainless steel suitable finish frame 6.28.3. Car roof shall be 1.5 mm stainless steel suitable finish 

cover panels exposed to public view with a collapsible maintenance platform or any other suitable 

arrangement with

"Engineer" approval above. It shall be able to sustain two persons and be able to resist a vertical force of 

2000N at any position without permanent deformation. Permanent, hinged and foldable safety balustrades 

or any other suitable arrangement with "Engineer"

approval forming an integral part of car top maintenance platform shall be provided. The design shall be 

subject to the review of the "'Engineer".

We have not understood the clause 6.28.3 as this is part of 6.28 Special Requirement for Elevators with car and landing doors 

made of glass panels with scratch resistant stainless steel suitable finish frame

Request to clarify "Whether Glass balustarde on car top is the requirement"

Tender condition prevails.

Fire retardant, low smoke, halogen free materials shall meet the following requirements:

a) London Transport Executive Three Metre Cube Smoke Emission Test, using optical measuring 

instruments. The maximum value of absorbance AO (ON), AO (OFF) shall be 0.8 & 1.2 respectively.

b) The US National Bureau of Standard Smoke Chamber Test, used to evaluate plaque samples of materials 

of constant thickness. (NFPA-258 Smoke Generation of Solid Materials 1982). The maximum specific optical 

density shall be 170 under the non-piloted condition.

c) The flame propagating criteria of US IEEE Standard 383, with a minimum test short circuit time of five 

minutes, in the IEEE Standard 383 test.

d) IEC 332 Parts 1 and 3, Category B, tests on single and bunched cables under fire conditions.

e) Limiting Oxygen Index of at least 30, to ASTM D 2863.

f) A temperature index (TI) of 260°C to ASTM D 2863.

g) All insulation is to be moisture and heat resistant, with temperature ratings appropriate to the 

application conditions, and in no case lower than 90°C.

h) When a sample of the cable is subjected to a combustion test for the determination of the amount of 

halogen acid gases (other than

hydrofluoric acid) as set out in IEC 754 - Part 1 the halogen acid evolved shall not exceed a maximum of 

0.5%.

6.3PART II: WORKS 

REQUIREMENTS

SECTION VII-B: 

PARTICULAR 

SPECIFICATION– 

LOT-1 (ELEVATORS)

190

Tender condition prevails.Request to amend as below:

Fire retardant, low smoke, halogen free materials shall meet the following requirements:

a) London Transport Executive Three Metre Cube Smoke Emission Test, using optical measuring instruments. The maximum value 

of absorbance AO (ON), AO (OFF) shall be 0.8 & 1.2 respectively.

OR

a) Cables confirming to IEC 61034/ASTM 2843-2010 can be considered.

b) The US National Bureau of Standard Smoke Chamber Test, used to evaluate plaque samples of materials of constant thickness. 

(NFPA-258 Smoke Generation of Solid Materials 1982). The maximum specific optical density shall be 170 under the non-piloted 

condition.

OR

b) Cables confirming to IEC 61034 and ASTM 2843 to ascertain the test on light transmission and smoke emission, where the light 

transmission should be more than 80% and the smoke emission should be less than 20%.

c) The flame propagating criteria of US IEEE Standard 383, with a minimum test short circuit time of five minutes, in the IEEE 

Standard 383 test.

OR

c) The cables confirming to the flame propagating criteria of US IEEE standard 383/IEC 60332 Part-1.

d) IEC 332 Parts 1 and 3, Category B, tests on single and bunched cables under fire conditions.

OR

d)The cables confirming to IEC 332 Parts 1 and 3, Category B/ IEC 60332 Parts 1 and 3, Category B, test on single and bunched 

cables under fire conditions.

e) Limiting Oxygen Index of at least 30, to ASTM D 2863.

f) A temperature index (TI) of 260°C to ASTM D 2863.

g) All insulation is to be moisture and heat resistant, with temperature ratings appropriate to the application conditions, and in 

no case lower than 90°C.

h) When a sample of the cable is subjected to a combustion test for the determination of the amount of halogen acid gases (other 

than hydrofluoric acid) as set out in IEC 754 - Part 1 the halogen acid evolved shall not exceed a maximum of 0.5%.

OR

h) When a sample of the cable is subjected to a combustion test for the determination of the amount of halogen acid gases (other 

than hydrofluoric acid) as set out in IEC 754- Part 1/IEC 60754, The halogen acid evolved shall not exceed a maximum of 0.5%.
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Part No./ Clause Clause No/Page No Tender Condition/ Tender BOQ / Spec - Description Bidder’s Queries Maha-Metro's Response

Corrigendum- IV
Name of work: Design, Manufacturing, Supply, Installation, Testing & Commissioning of Heavy Duty Machine Room Less Elevators & Escalators for Pune Metro Rail Project

Tender No.: P1EG-01/2019

Reply to Bidder's queries

191

PART II: WORKS 

REQUIREMENTS

SECTION VII-B: 

PARTICULAR 

SPECIFICATION– 

LOT-1 (ELEVATORS)

10.11.7  Car Enclosure and Door Assembly Random Check:

The assemblies shall be checked at random to ensure the correct dimensions and layout. Quality of the 

finishing shall be inspected to ensure the correct type of materials have been used for fabrication.

Protection of the finished assembly shall be inspected in accordance with the accepted test specifications. 

For Glass Elevators, the Contractor shall fabricate and erect a prototype Glass Elevators and carry out 

strength, deformation and stability testing compliance with European Standard EN 81. In addition, the 

assembly shall be subject to pendulum impact test according to DIN 52 337 with the following fall heights.

Fall height 0.7m, pendulum impact test with a slot if impact body (PW), (sack filled with45 kg of shot); Fall 

height 0.5m, pendulum impact test with solid impact body (PH), (pear-shaped steel ball 10kg).

The Contractor shall provide certification of the test results. Only the complete absence of breakage, 

permanent deformation, delimitation, dislodging of panels or fixings, and loss of stability will result in a 

successful test finding.

Request to clarify "whether this tender calls for Glass elevators also" & Mentioned tests per clause to be done before customer All Passenger Elevator shall be with glass door only.

192

PART II: WORKS 

REQUIREMENTS

SECTION VII-B: 

PARTICULAR 

SPECIFICATION– 

LOT-1 (ELEVATORS)

10.9 Elevator Type Tests Request to clarify "Whether customer will witness these tests or certificate from manufacturer will be sufficient" Type test certificates not older than 5 years will be acceptable and 

Prototype test will be witnessed by the Maha-Metro.

193

Part-4 BOQ- Lot-

1(Elevators)

1.3 Taxes, levies, Duties, Cess, etc. While quoting the rates, the tenderer is advised to take into consideration provision of Clause 34 of PC 

issued in conjunction with clause 14 of GC.

Contract A: - For CIF supply of all offshore equipment and materials including spares and tools.

Contract B: - For Ex-Works supply of all equipment and materials of Indian origin and for Providing all 

services i.e. port handling and clearance for the imported good Both Contract will Contain a cross-fall breach 

clause specifying that breach of one contract will constitute breach of the other.

As per our understanding, Contract A implies Foreign supplies & Contract B implies indigenous Supply only. It is not referring any 

particular separate contract to be signed for Foreign supplies. Please confirm.

Refer Addendum-1

194

Part-4 BOQ- Lot-

1(Elevators)

5) Statement of Prices 5A:  Port Handling, Port Clearance, Local Transportation to Pune, insurance, Storage in approved Warehousing. Will employer provide the covered storage space to Contractor for storing material. Please confirm. Only open space will be provided for storage. The necessary 

infrastructure such as proper flooring, rack space and covered shed 

will have to be developed by the contractor at his own cost.

195

Part-4 BOQ- Lot-

1(Elevators)

3. TERMS OF PAYMENT 95% of Statement of Price 2A of the CIF price for each Machine-Room Less Elevator/Escalator shall be 

payable after delivery of material at Pune and evidence of dispatch documents in favour of the Employer 

and delivery of:

• Bill of Lading;

• certificate of type tests;

• certification of Factory Acceptance tests;

• provision of Safe Custody Guarantee;

• proof of Marine insurance;

for each shipment or consignment.

Since Employer already had performance Bank Guarantee of 10% of the contract value, adding another BG i.e. Safe custody 

Guarantee, will only add additional cost to the project & contractor. We propose to accept Indemnity Bond in place of safe 

custody payment to release this stage payment. Please accept & confirm.

Safe custody bank guarantee is required only if the contractor 

requests for payment against the documentary proof dispatch of 

material.

196

Part-4 BOQ- Lot-

1(Elevators)

3.6 Statement of Prices 6A Payment for Machine-Room Less Elevators shall be made on the basis of:

• 70% for the complete Installation, Testing and Commissioning of Machine-Room Less Elevator/ Section; 

and  Balance of 30% for the Integrated Testing and Commissioning. Provision of simulators. O&M Manuals. 

Training, Spares Tools etc. and issue of Taking over Certificate for the Elevator/ Section to the Contractor.

Contractor request to limit 30% payment of this stage to taking over certificate & not to include Provision of simulators. O&M 

Manuals. Training, Spares Tools etc. as it depends on Employer requirement & availability. Please accept & confirm.

Tender condition prevails.

197

Part-4 BOQ- Lot-

1(Elevators)

Statement: No. 14A (i) Price of 

Mandatory Spare Parts and Tools

The quantity of spares shall be determined in accordance with the formula described in clause 13.3.5 and 

13.3.6 of GS.

2. The Employer reserves the right to revise the items & the Quantity in the list based on the experience I 

performance during the Defect Liability Period, at No extra cost.

With Employer reserving the right to revise the items & Quantity in the list with no extra cost, is too generic & contractor will also 

be at risk. Since DLP is fully comprehensive & contractor has to the obligation of rectify the error , then why this open clause 

required. Please elaborate the evaluation criteria which employer will follow to decide the revise qty or items so that appropriate 

provision can be estimated in our cost.

Refer Annexure-3 to Addendum 1

198

Sec-II: BDS ITB 4.11 (Additional Para) For a Power of Attorney executed and issued overseas, the document will also have to be endorsed by the 

Indian Embassy or registered with appropriate statutory authority in the jurisdiction & as per that law of the 

country, where the Power of Attorney is being issued.

The Power of Attorney as required under this clause shall be submitted after duly endorsed by Embassy by the successful bidder 

before signing of the contract. Bidder shall provide an undertaking for this.

Kindly consider our request.

Tender condition prevails.

Fire retardant, low smoke, halogen free materials shall meet the following requirements:

a) London Transport Executive Three Metre Cube Smoke Emission Test, using optical measuring 

instruments. The maximum value of absorbance AO (ON), AO (OFF) shall be 0.8 & 1.2 respectively.

b) The US National Bureau of Standard Smoke Chamber Test, used to evaluate plaque samples of materials 

of constant thickness. (NFPA-258 Smoke Generation of Solid Materials 1982). The maximum specific optical 

density shall be 170 under the non-piloted condition.

c) The flame propagating criteria of US IEEE Standard 383, with a minimum test short circuit time of five 

minutes, in the IEEE Standard 383 test.

d) IEC 332 Parts 1 and 3, Category B, tests on single and bunched cables under fire conditions.

e) Limiting Oxygen Index of at least 30, to ASTM D 2863.

f) A temperature index (TI) of 260°C to ASTM D 2863.

g) All insulation is to be moisture and heat resistant, with temperature ratings appropriate to the 

application conditions, and in no case lower than 90°C.

h) When a sample of the cable is subjected to a combustion test for the determination of the amount of 

halogen acid gases (other than

hydrofluoric acid) as set out in IEC 754 - Part 1 the halogen acid evolved shall not exceed a maximum of 

0.5%.

6.3PART II: WORKS 

REQUIREMENTS

SECTION VII-B: 

PARTICULAR 

SPECIFICATION– 

LOT-1 (ELEVATORS)

190

Tender condition prevails.Request to amend as below:

Fire retardant, low smoke, halogen free materials shall meet the following requirements:

a) London Transport Executive Three Metre Cube Smoke Emission Test, using optical measuring instruments. The maximum value 

of absorbance AO (ON), AO (OFF) shall be 0.8 & 1.2 respectively.

OR

a) Cables confirming to IEC 61034/ASTM 2843-2010 can be considered.

b) The US National Bureau of Standard Smoke Chamber Test, used to evaluate plaque samples of materials of constant thickness. 

(NFPA-258 Smoke Generation of Solid Materials 1982). The maximum specific optical density shall be 170 under the non-piloted 

condition.

OR

b) Cables confirming to IEC 61034 and ASTM 2843 to ascertain the test on light transmission and smoke emission, where the light 

transmission should be more than 80% and the smoke emission should be less than 20%.

c) The flame propagating criteria of US IEEE Standard 383, with a minimum test short circuit time of five minutes, in the IEEE 

Standard 383 test.

OR

c) The cables confirming to the flame propagating criteria of US IEEE standard 383/IEC 60332 Part-1.

d) IEC 332 Parts 1 and 3, Category B, tests on single and bunched cables under fire conditions.

OR

d)The cables confirming to IEC 332 Parts 1 and 3, Category B/ IEC 60332 Parts 1 and 3, Category B, test on single and bunched 

cables under fire conditions.

e) Limiting Oxygen Index of at least 30, to ASTM D 2863.

f) A temperature index (TI) of 260°C to ASTM D 2863.

g) All insulation is to be moisture and heat resistant, with temperature ratings appropriate to the application conditions, and in 

no case lower than 90°C.

h) When a sample of the cable is subjected to a combustion test for the determination of the amount of halogen acid gases (other 

than hydrofluoric acid) as set out in IEC 754 - Part 1 the halogen acid evolved shall not exceed a maximum of 0.5%.

OR

h) When a sample of the cable is subjected to a combustion test for the determination of the amount of halogen acid gases (other 

than hydrofluoric acid) as set out in IEC 754- Part 1/IEC 60754, The halogen acid evolved shall not exceed a maximum of 0.5%.
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Reply to Bidder's queries

199

Sec-II: BDS ITB 4.12 (Additional Para) (a) A Joint Venture / Consortium Agreement shall be provided duly notarized by the notary public or 

registered with the appropriate authority of country of origin and should be stamped by Embassy / High 

Commission of India. Bidders from Member Countries of Hague convention may submit all these documents 

with “Apostille” stamp instead of Embassy.

The Consortium Agreement as required under this clause shall be submitted after duly endorsed by Embassy by the successful 

bidder before signing of the contract. Bidder shall provide an undertaking for this.

Kindly consider our request.

Tender condition prevails.

200

Sec-II: BDS ITB 10.1 (Additional Para) Supporting documents related to Work Experience, Financial & Technical eligibility criteria enclosed with the 

bid, other than English language should accompany a translated copy by a certified translator in English and 

will have to be endorsed/attested by Indian embassy or any authorized / recognized agency of India 

Embassy, where the supporting documents is being issued. The contact address & identification of certified 

translator must be mentioned at the end of the translated copy of the document.

The documents as required under this clause shall be submitted after duly endorsed by Embassy by the successful bidder before 

signing of the contract. Bidder shall provide an undertaking for this.

Kindly consider our request.

Tender condition prevails.

201

Sec-II: BDS ITB 4.12

(Additional Para)

(d) The Lead member shall be authorized to incur liabilities, receive payment and receive instructions for and 

on behalf of any or all Members of the Consortium / Joint Venture.

We understand that the lead member shall be able to receive payments for the Total Contract Value in both Indian as well as 

Foreign Currency on behalf of the Consortium. Lead Member / Indian Partner will also import the material and pay required Custom 

Duty. Kindly confirm.

Refer response at sr. no. 115

202

Sec-II: BDS ITB 14.12

(Additional Para)

MAHA-METRO project is covered under Project Import chapter 98.01 of Custom Tariff Act according to which 

only concessional custom duty is payable. The Bidder should

avail this benefit and pass on the benefit of the same to MAHA-METRO. 

As regards registration under Project Import, after the award of the contract, MAHAMETRO at the written 

request of Contractor shall facilitate the Contractor for obtaining sponsoring / recommendation letter from the 

Ministry of Urban Development / Government of Maharashtra for getting themselves registered for availing 

Project Import benefits. The responsibility to avail the concessional benefits under Project Import shall solely 

rest with the Contractor.

Please confirm that we need to include concessional custom duty @ 5.5% and GST @ 12% in our quoted price. Bidders are required to account for full applicable custom duty as per 

the relevant HSN code in their quoted bid price. 

203

Sec-II: BDS ITB 33.2 - (Additional Para) (2) Pursuant to the policy of the Government of India, Department of Industrial Policy and Promotion (DIPP) 

and Ministry of Housing and Urban Affairs (MoHUA) have issued ‘Public Procurement (Preference to Make in 

India), Order 2017’ vide No. P- 45021/2/2017-B.E.-II dated 15th June 2017, K-14011/09/2014/UT-II/MRTS-

Coord dated 12th July 2017, office Memorandum no. F.No. K-14011/09/2014/UT-II/MRTSCoord dated 14th 

November 2017, K-14011/26/2018-MRTS-II dated 28th November 2018 and Corrigendum dated 13th 

December 2018 . With respect to the above policy the minimum local content in procurement value of the 

Elevators & Escalator Tender P1EG-01/2019 shall be 50%. The Bidder shall be required to provide a self-

certificate or a certificate from the statutory auditor or cost auditor giving the percentage only of 

minimum local content and this self-certificate or certificate from statutory auditor or cost auditor shall be 

attached with the bid uploaded in technical section of e-tender portal. Only percentage values shall be 

mentioned in these certificates and no financial values shall be mentioned.

We understand that the calculation of local content shall be done on the total Contract Value of the project. Kindly confirm whether 

our understanding is correct.

The calculation of minimum local content will be done on the total 

awarded value of each lot separately.

204

Sec-II: BDS ITB 33.2 - (Additional Para) (3) In case only self-certificate as per para (2) above has been submitted, the Bidder shall also be required to 

provide a certificate from the statutory auditor or cost auditor of the company (in case of companies) or from a 

practicing cost accountant or practicing chartered accountant (in respect of suppliers other than companies) 

giving the percentage of local content as specified in above MoHUA referred order after the Last Date 

stipulated for Bid Submission but within 15 days from the Last Date stipulated for Bid Submission (For 

example, if the Last Date stipulated for Bid Submission is 15.07.2018, the certificate has to be submitted on 

or before 30.07.2018 during office hours). In case the certificate is not received within the stipulated time and 

duly signed by the person as above, the offer will be considered non-responsive and rejected; and the 

financial bid of such bidders shall not be opened. This local content should be greater than or equal to the 

minimum local content specified in Para (2) above for the bid submission to be a valid offer. Only percentage 

values shall be mentioned in these certificates and no financial values shall be mentioned.

We request you to modify this clause as given below:

(3) In case only self-certificate as per para (2) above has been submitted, the Bidder shall also be required to provide a certificate 

from the statutory auditor or cost auditor of the company (in case of companies) or from a practicing cost accountant or practicing 

chartered accountant (in respect of suppliers other than companies) giving the percentage of local content as specified in above 

MoHUA referred order at the time of delivery of material to site. In case the certificate is not received within the stipulated time 

and duly signed by the person as above, the offer will be considered non-responsive and rejected; and the financial bid of such 

bidders shall not be opened.This local content should be greater than or equal to the minimum local content specified in Para (2) 

above for the bid submission to be a valid offer. Only percentage values shall be mentioned in these certificates and no financial 

values shall be mentioned.

Tender condition prevails.

205

Sec-II: BDS ITB 35.5 If bidder’s quoted price is lower than the 10% of the estimated cost of the proposed work, additional 

performance guarantee at the rate of 10% of the difference of the lowest allowable limit of quoting and quoted 

price by the bidders is to be furnished along with the normal performance guarantee.

kindly provide the lowest allowable limit of quoting. Refer response at sr. no. 120

206

Sec-II: BDS ITB 39.1 Subject to ITB 33.1, ITB 38.1 and ITB 39.2, the Employer will award the Contract to the Bidder whose Bid has 

been determined to be substantially responsive to the Bidding Documents and who has offered the Lowest 

Evaluated Bid Price, and whose offer is balanced in terms of ITB 35.6, provided that such Bidder has been 

determined to be eligible and qualified in accordance with provisions of ITB 4.

We presume that the individual contracts for Elevators and Escalators shall be awarded based on the least cost combination to 

MAHA-METRO and if the bidder has quoted for combined Lot-1 & Lot-2, he may be awarded both the lots in case the bidder is L1 

for both the packages. Refer Annexure-4  (Clause 1.	Evaluation ) to Addendum 1
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Sec-III: EQC 4.2 General We request you to include Monorail also along with Metro, Airport and Sub-urban Railways/ Railways as Mumbai Monorail project 

also has similar application. Heavy duty escalators and elevators are installed in Mumbai Monorail. Refer Annexure-4 to Addendum 1

208

Sec-III: EQC 4.2 (a) 1 I) The Design, Manufacturing, Supply, Installation, Testing and Commissioning of Elevators for Metro, Airport 

and Sub-urban Railways/ Railways completed in last

10 years as mentioned below:-

a) Should have Completed the above work costing equal to or more than INR 583 Million from a single 

contract comprising of Elevators

We request you to relax this criterion and allow a single contract for elevators costing more than INR 400 Million as there are not 

many Infrastructure projects for Elevators with such a high value. This shall enable us to participate in this bid.

Tender condition prevails. Moreover, Refer Annexure-4 to Addendum 

1

209

Sec-III: EQC 3. Specific Design, Supply & 

Installation & Contract Management 

Experience Lot-1 (Elevators) and Lot-

2 (Escalators) Combined

II) If the sole Tenderer or Member/s of JV/Consortium responsible for Manufacturing & Supply of Elevators 

is/are from foreign, then such member/s should have an  international experience of Manufacturing & Supply 

of minimum 40 Nos of similar Elevators and minimum 56 Nos of similar Escalator each in at least two 

countries excluding the country of the origin. (during last 10 years preceding from the final date of submission 

of tender)

or

If the sole Tenderer or Member/s of JV/Consortium responsible for Manufacturing & Supply of Elevators is/are 

Indian, then such member/s should have an experience of Manufacturing & Supply of Minimum 40 Nos of 

similar Elevator and Minimum 56 Nos of similar Escalator each for at least two contract within India. (during 

last 10 years preceding from the final date of submission of tender)

Similar Elevator implies Elevator used for Airport/Metro/Sub-urban Railways/Railways.

We request you to modify this clause as below:-

II) If the sole Tenderer or Member/s of JV/Consortium responsible for Manufacturing & Supply of Elevators is/are from foreign, then 

such member/s should have an  international experience of Manufacturing & Supply of minimum 40 Nos of similar Elevators and 

minimum 56 Nos of similar Escalator each in at least two countries one country excluding the country of the origin. (during last 10 

years preceding from the final date of submission of tender)

or

If the sole Tenderer or Member/s of JV/Consortium responsible for Manufacturing & Supply of Elevators is/are Indian, then such 

member/s should have an experience of Manufacturing & Supply of Minimum 40 Nos of similar Elevator and Minimum 56 Nos of 

similar Escalator each for at least two one contract within India. (during last 10 years preceding from the final date of submission of 

tender)

Similar Elevator / Escalator implies Elevator / Escalator used for Airport/Metro/Sub-urban Railways/Railways.

Refer Annexure-4 to Addendum 1
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Sec-III: EQC 3. Specific Design, Supply & 

Installation & Contract Management 

Experience Lot-1 (Elevators) and Lot-

2 (Escalators) Combined

A)

I) The Design, Manufacturing, Supply, Installation, Testing and Commissioning of Elevators and Escalators 

for Metro, Airport and Suburban Railways/ Railways completed in last 10 years as mentioned below:-

a) Should have Completed the above work costing equal to or more than INR 1620 Million from a single 

contract comprising of Elevators and Escalators.

Or

b) Should have Completed equal to or more than INR 1012 Million from each of two contracts of Elevators 

and Escalators.

Or

c) Should have Completed equal to or more than INR 809 Million from each of three contracts of Elevators 

and Escalators.

We request you to modify this clause as below:

I) The Design, Manufacturing, Supply, Installation, Testing and Commissioning of Elevators and / or Escalators for Metro, Airport 

and Suburban Railways/ Railways completed in last 10 years as mentioned below:-

a) Should have Completed the above work costing equal to or more than INR 1620 Million from a single contract comprising of 

Elevators and / or Escalators.

Or

b) Should have Completed equal to or more than INR 1012 Million from each of two contracts of Elevators and / or Escalators.

Or

c) Should have Completed equal to or more than INR 809 Million from each of three contracts of Elevators and / or Escalators.

Refer Annexure-4 to Addendum 1

211

Sec-IV: BDF 9. Form of Legal Capacity / Power of 

Attorney

The Board, after discussion, at the duly convened Meeting on ………… (Insert date),

with the consent of all the Directors present and in compliance of the provisions of the

Companies Act, 1956, passed the following Resolution:

We request you to allow us to replace this clause as given below:

Certified True Extracts of Resolution passed by circulation by the Board of directors on _____ date….

Please refer the format for board resolution placed at section-IV 

bidding form, 9.Form of Legal Capacity/Power of Attorney.

212

Sec-IV: BDF Bid Guarantee Observation: This guarantee will expire: (a) if the Applicant is the successful bidder, upon our receipt of copies of the 

contract agreement signed by the Applicant and the performance security issued to the Beneficiary in relation 

to such contract agreement; or (b) if the Applicant is not the successful bidder, upon the earlier of (i) our 

receipt of a copy of the Beneficiary’s notification to the Applicant of the results of the bidding process; or 

(ii)twenty-eight days after the end of the Bid Validity Period.

This guarantee will expire at the earlier of : (a) if the Applicant is the successful bidder, upon our receipt of copies of the contract 

agreement signed by the Applicant and the performance security issued to the Beneficiary in relation to such contract agreement; 

or (b) if the Applicant is not the successful bidder, upon the earlier of (i) our receipt of a copy of the Beneficiary’s notification to the 

Applicant of the results of the bidding process; or (ii)twenty-eight days after the end of the Bid Validity Period or (c) <expiry date>.

Tender condition prevails.

213

Sec-IV: BDF Performance Bank Guarantee 

Observation:

At the request of the Applicant, we as Guarantor, waiving all objections and defences under the 

aforementioned contract, hereby irrevocably and independently undertake to pay the Beneficiary any sum or 

sums not exceeding in total an amount of ( ),1 such sum being payable in the types and proportions of 

currencies in which the Contract Price is payable, upon receipt by us of the Beneficiary’s first demand 

supported by the Beneficiary’s statement

At the request of the Applicant, we …(here in after called “the bank/ Guarantor”) waiving all objections and defences under the 

aforementioned contract, hereby irrevocably and independently undertake to pay the Beneficiary any sum or sums not exceeding in 

total an amount of ( ),1   such sum being payable in the types and proportions of currencies in which the Contract Price is payable, 

upon receipt by us of the Beneficiary’s first written demand supported by the Beneficiary’s statement 

Tender condition prevails.

214

Sec-IV: BDF Safe Custody Bank Guarantee 

Observation:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of the 

Contractor up to a total of --------- (amount of Guarantee)-------------- (in words), such sum being payable in the 

types and proportion of currencies in which the Contract Price is payable and we hereby unconditionally, 

irrevocably and without demur undertake to immediately pay you, upon your first written demand and without 

cavil or argument any sum or sums within the limits of ------- (amount of guarantee) as aforesaid without your 

needing to prove or to show grounds or reasons for your demand for the sum specified therein

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of the Contractor up to a total of --

------- (amount of Guarantee)-------------- (in words), such sum being payable in the types and proportion of currencies in which 

the Contract Price is payable and we hereby unconditionally, irrevocably and without demur undertake to immediately pay you, 

upon your first written demand and without cavil or argument any sum or sums within the limits of ------- (amount of guarantee) as 

aforesaid without your needing to prove or to show grounds or reasons for your demand for the sum specified therein

Tender condition prevails.

215

Sec-IV: BDF Safe Custody Bank Guarantee 

Observation:

The liability of the Bank under this Guarantee shall cease on whichever of the following events first occurs:

a. payment by the Bank of the Guaranteed Sum in full to the Employer; or

b. receipt of written notification from the Employer that the[Note 4] have been installed and tested to the 

satisfaction of the Employer.

The liability of the Bank under this Guarantee shall cease on whichever of the following events first occurs:

a. payment by the Bank of the Guaranteed Sum in full to the Employer; or

b. receipt of written notification from the Employer that the[Note 4] (insert goods) have been installed and tested to the satisfaction 

of the Employer; or

c. Claim date.

Tender condition prevails.

216

Sec-IV: BDF Safe Custody Bank Guarantee 

Observation:

Until the MAHA-METRO Employer has issued an instruction to the Bank to the effect that this Guarantee can 

be released, the Bank undertakes to may extend the validity under the same conditions for successive 

periods of six (6) calendar months at a time at the request of the Contractor and to forward the appropriate 

extension sheets to the MAHA-METRO Employer.

Until the MAHA-METRO Employer has issued an instruction to the Bank to the effect that this Guarantee can be released, the 

Bank undertakes to may extend the validity under the same conditions for successive periods of six (6) calendar months at a time 

at the request of the Contractor and to forward the appropriate extension sheets to the MAHA-METRO Employer.

This query is incorrect.

217
Sec-VIIA: GS 9.2.8 Factory Acceptance Test Before shipment all manufactured items or systems shall undergo FAT in accordance with the requirements 

of the PS.

Kindly confirm the No. of persons who will be visiting factory. The cost of travelling & other expenditure shall not be in bidder's 

scope. Kindly confirm.
Please refer clause 10.5 of Section-VII-B Work Requirement Particular 

Specification.

218
Sec-VIIB:

PS-Elev

4.12.1.d The installation shall meet the fire safety requirements generally as per NFPA-130. This NFA-130 is not related to Elevators, this is applicable for Metro Trains. So kindly remove this clause from Elevator 

requirements.
All Elevators are used for Metro railway project.

219

Sec-VIIB:

PS-Elev

6.8.10 SS Landing Doors with Scratch Resistant Stainless steel 304, 1.5 mm thick.The car and landing door should 

not be cladded.The fire rating of the glass shall be minimum 1 hour and for Stainless Steel Door minimum 2 

hour.

Please consider Cladded door design with specification as  Base panel 1.5 mm in Cold-rolled Steel +1.5 mm SS 304 scratch 

resistant finish.
Tender condition prevails.

220

Sec-VIIB:

PS-Elev

6.8.10 Glass Landing door - For the glass door, thickness of glass door shall not be less than 10 mm and with the 

scratch resistant stainless steel 304 frame. The fire rating of the glass shall be minimum 1 hour and for 

Stainless Steel Door minimum 2 hour.The car and landing door should not be cladded

Please consider below specification for glass Landing door.

1. Thickness of the Glass = (6 + 1.52 + 6) mm, toughened PVB laminated glass, with 2-hour Fire-rated based on standard EN81-58 

E120.

2. Thickness of the Glass landing door frame = Base panel 1.5 mm in Cold-rolled Steel +1.5 mm SS 304 scratch resistant finish.

3. Thickness of the door frame = Base panel 1.5 mm in Cold-rolled Steel +1.5 mm SS 304 scratch resistant finish.

Tender condition prevails.

221
Sec-VIIB:

PS-Elev

6.8.10 SS Car Doors with Scratch Resistant Stainless steel 304, 1.5 mm thick.The car and landing door should not 

be cladded

Please consider Cladded door design with specification as  Base panel 1.5 mm in Cold-rolled Steel +1.5 mm SS 304 scratch 

resistant finish.
Tender condition prevails.

222

Sec-VIIB:

PS-Elev

6.8.10 Glass Car door - For the glass door, thickness of glass door shall not be less than 10 mm and with the 

scratch resistant stainless steel 304 frame. The Fire rating of Car door shall be complying with the 

requirement as per the National Building Code.The car and landing door should not be cladded

Please consider below specification for glass car door.

1. Thickness of the Glass = (6 + 1.52 + 6) mm, toughened PVB laminated glass.

2. Thickness of the Glass car door frame = Base panel 1.5 mm in Cold-rolled Steel +1.5 mm SS 304 scratch resistant finish.

Tender condition prevails.

223

Sec-VIIB:

PS-Elev

6.9.4.1 If the doors are prevented from closing by the pressing of hall and/or car buttons or a

person in their path for an adjustable pre-set time, the safety devices, except the mechanical door safety 

edge / door force limiter, shall be rendered inoperative to cause door reversals.

Mechanical door safety edge solution is  not compatible with glass door option, since fixing arrangement on the glass door panel is 

not feasible. So request to remove this option with glass door option.
Tender condition prevails.

224

Sec-VIIB:

PS-Elev

6.9.4.2 Photo Cells

Two Photo cells shall be provided for each car door for preventing door closing when a passenger is entering 

or leaving the car. This should act as a backup protection to 3D infrared curtain.

We are offering the 3D door Infra-red curtain as latest solution over the conventional Photo cells, However as an additional backup 

we are providing the Door force limiter as backup solution.

This door force limiter will act as a Mechanical Safety to prevent the door closing during the Passenger entering or leaving the car.

Tender condition prevails.

225

Sec-VIIB:

PS-Elev

6.11.3 A key operated switch shall be provided on the car operating panel at a suitable location to facilitate Elevator 

operation as under;

d) Operation by Firemen in accordance with local standard and statutory

requirements.

g) The fireman switch shall be provided as per IS-14665(part 5) and statutory

requirement.

As per the IS 14665, Fire man switch option is provided on the main designated landing and not on the car operating panel. So 

request to consider the same. 

Refer response at sr. no.178.

226

Sec-VIIB:

PS-Elev

6.12.1 Big Size Car Position Indicator

The Stainless steel plate should be minimum 2.5mm thick and its mounting arrangement should have two 

sunken screws. This plate should be pilfer proof.Floor numbers shall be digitally displayed using LCD of 10.4” 

diagonal size and resolution of 1024 X 768.

Please consider 7 inch LCD display for the car position indicator, since it is difficult to accommodate provide integrated 10.4 inch car 

LCD display.

Refer response at sr. no.179.
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227

Sec-VIIB:

PS-Elev

6.16.3 Hall Position Indicator

One set of Hall lanterns shall be provided for each Elevator at every floor served. The set of lanterns shall be 

installed on the wall adjacent to or on top of each Elevator landing. The display shall be the same as the car 

position indicator.

Please consider 7 inch LCD display for the landing position indicator same as car position indicator. Refer response at sr. no.179.

228
Sec-VIIB:

PS-Elev

13.4 Provide data cable for control from station control room including requirements of BMS and NP-SCADA 

contractor.

We recommend all BMS and NP-SCADA related cabling from controller to BMS room will be in customer scope. Refer response at sr. no.69.

229

Sec-VIIC:

PS-Escl

6.4.4.1 (b) Inner panels:

For stainless steel panels, minimum 1.5 mm thick stainless steel, hairline finish (Grade 304), with 

reinforcement and sprayed-on fire resistant vibration/ sound attenuating backing subject to the acceptance of 

the Engineer.

We shall provide12mm honeycomb panel having following details: 1mm stainless steel (visible) + 10mm honeycomb + 1mm sheet 

steel (invisible). Kindly confirm?
Tender condition prevails.

230

Sec-VIIC:

PS-Escl

6.4.5.6 The newel stands shall be of sufficient rigidity and suitably braced to the main structure of the truss to prevent 

undue distortion. Provision shall be made to permit checking of alignment of the newel wheels on site.

Is newel wheel to be provided for glass as well as SS balustrade. Kindly clarify? Newel wheel to be provided  for glass as well as SS balustrade.

231

Sec-VIIC:

PS-Escl

6.7.2.9 (b) Remote start control

The stopped escalators shall be permitted to be started in the direction of egress provided that the escalators 

can be restarted in a fully loaded condition and the

passengers are given adequate warning before the restart. The restart shall also comply with the clause 

15.2.2 of EN115

As Per EN 115,  the escalator shall start without load considering safety of passengers on board. Hence propose to delete this 

clause.

Tender condition prevails.

232
Sec-VIIC:

PS-Escl

6.2 Handrail: Black / coloured subject to approval We request Employer to kindly consider a black handrail for thies public transportation requirement which is easy to maintain and 

hassle free. Kindly confirm.

Refer response at sr. no. 53

233

Sec-VIIC:

PS-Escl

6.4.1.4 The lower constant lengths from the edge of support to Escalator working point will be assumed as 3500mm 

while the pit sizes will be assumed as 1750mm (W) x 1350mm (D) x 6500mm (L) for the preparation of civil 

works.

In case of using a water drainage device, we recommend to keep the pit of 1400 mm (D) deep. Kindly confirm. Pit depth shall be decided at the time of detail designing.

234
Sec-VIIC:

PS-Escl

6.4.5.1 The colour of the handrails shall be black but the Employer reserves the right to select other colours or 

designs at no extra cost

We request Employer to kindly consider a black handrail for thie public transportation requirement which is easy to maintain and 

hassle free

Refer response at sr. no. 53

235

Sec-VIIC:

PS-Escl

6.4.6.11 The minimum diameters of the chain roller and the trailer rollers shall be 75mm. Preference will be given to 

designs that provide larger roller diameter for Escalator above 8.0 metres vertical rise. The roller shall have a 

minimum width of 20mm.

We request you to kindly include the following:

We propose the minimum diameters of the chain roller and the trailer rollers shall be 100 mm. The rollers shall have a minimum 

width of 25 mm for the better performnance.

Tender condition prevails. However contractor may propose higher 

diameter rollers during detail designing.

236

Sec-VIIC:

PS-Escl

8.3 The Contractor shall co-ordinate with the Designated Contractors, shall finalise and

agree with the Designated Contractors all relevant matters relating to the equipment

including but not limited to the following:

a) Space requirements, including tolerances for construction of the civil works.

b) fixing requirements

c) loading

d) interface with architectural finishes

e) Cabling routes, including providing information to the Designated Contractors.

f) Information on embedded parts, box-outs, etc. to enable the Designated

Contractors to provide the necessary works.

g) Equipment access route and temporary lifting requirements. (In this connection, it

may be noted that no provision of lifting hooks has been made in the civil

structure. As such, the contractor shall arrange his own alternative method for

installation of Escalators at site.)

h) lighting requirements

i) power requirements

j) ventilation requirements

k) fire protection

l) Interface with NP-SCADA system (if any).

m) Fire Detection requirement

We request you to kindly include the following in Employer's scope of work please: -

Cabling Routes

Lighting, Power

Fire Protection

Interface with NP-SCADA

Fire detection

Tender condition prevails.

237

Sec-VIIC:

PS-Escl

13.1 Contract Packages for: Signalling, Communications and Train Control

This contract provides for signalling and automatic train control systems including

equipment in the station control rooms and the Operation Control Centre (OCC) such

as train mounted control equipment, relay room equipment, independent telephone

networks including automatic switching centres and exchanges, main trunk cables,

direct telephone lines, communication equipment, emergency telephones, closed

circuit television, radio communication.

Automatic Fare Collection

This contract provides for the revenue control system at stations, including automatic

ticket vending machines, barriers, manual control and checking equipment and

electronic linkages to station control rooms and the Central Control room.

Rolling Stock

This contract provides for air-conditioned rolling stock in rakes of up to 8 coaches.

Civil (Elevated & Underground Stations):

The Contract provides for Civil and E&M works including the stations & tunnelling. The

E&M and VAC works include stations lighting, 415V AC distribution, , station airconditioning

for all elevated stations, fire protection system etc.

The Contractor shall co-ordinate with these Contractors for design as well as

installation related issues as part of his interface responsibilities The relevant

Contractors shall be referred to as Designated Contractors in this specification.

Building Management System (BMS)

This contract provides for the building services Management System for the Stations.

NP- SCADA Contract

This contract provides for non-power SCADA systems from stations to OCC

We request you to kindly remove this from Vertical Transportation contractors scope of work as it is not relevant. This is only for information to the bidders.

238

Sec-VIIC:

PS-Escl

17.4.1 The Contractor shall submit to the Engineer for notice of no objection, the software support plan at least 90 

days before commencement of software installation.

The employer will have right for multiple use of software. Employer at his discretion may download the 

software on multiple PCs as per the requirement. For this purpose, no specific password, Key Number etc. 

should be required from the Contractor / Software firm.

All changes, bug fixes, updates, modifications, amendments, new versions shall not result in any non-

conformance with this Specification.

The Contractor shall submit all new versions to the Engineer for notice of no objection at least 2 weeks prior 

to their installation.

The new versions of software shall not degrade the operation of the System.

We request you to kindly remove this from Vertical Transportation contractors scope of work as it is not relevant. Tender condition prevails.
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239

Sec-VIIC:

PS-Escl

17.4.2  Security Obligations

Within 14 days of the installation of any software into the Permanent Works by the Contractor, the Contractor 

shall submit to the Engineer for retention by the Employer

two backup copies of the software, which shall include any specified development tools required for 

maintenance of the software, including, but not limited to, editors,

compilers and linkers.

Any software item delivered by the Contractor to the Engineer pursuant to the above Paragraph shall not be 

translated or modified by the Employer without the prior

consent of the Contractor unless:

- the owner of the software becomes insolvent or has a receiving order made against it or makes an 

arrangement or assignment or composition with or in

favour of its creditors (including the appointment of a committee of inspection) or goes into liquidation or 

commences to be wound up or has a receiver, liquidator,

trustee or similar officer appointed over all or any part of its undertaking or assets or if distress, execution or 

attachment is levied on, or if an encumbrance takes

possession of, any of its assets or any proceeding or step is taken which has an effect comparable to the 

foregoing in any relevant jurisdiction; or

- the owner of the software ceases to trade; or

- the owner of the software assigns copyright in the software and the Contractor fails within 60 days of such 

assignment to procure in favour of the Employer, a

licence from the new owner in the same terms as that required by the Contract; or

- The Contractor is in breach of any of his obligations under the Contract.

We request you to kindly remove this from Vertical Transportation contractors scope of work as it is not relevant. Tender condition prevails.

240

Sec-VIIC:

PS-Escl

18.3.2 Portable laptop / Notebook with latest hardware configuration (as approved by the

Engineer), one for each section / Reach shall be provided to allow rapid verification of

satisfactory operation of system, assist in trouble shooting and isolating sub-system

failures. Use of Portable lap top computer shall not require any mechanical or electrical

disconnection to or within the sub-system under tests.

Four sets of portable lap top computer for the entire contract specified at clauses

18.3.2 shall be provided by the Contractor.

We request you to kindly remove this requirement from the tender since our systems are capable of allowing to showcase the 

satisfactory operation of the system. 

We can also show this on employer's existing laptops hence as per our understanding this is not required.

Tender condition prevails.

241

Sec-VIIC:

PS-Escl

18.4.4  The Contractor shall supply one complete set of any special tools for each type of

Escalator that are necessary for routine maintenance to be carried out. These tools

shall be supplied in a suitable hard wood or steel tool box

We request you to kindly clarify the type of special tools that are required & also how many such sets would be required per station. Refer Annexure-7 of Section-VII-C Work Requirement Particular 

Specification for list of tools.

242

Sec-VIIC:

PS-Escl

19.1.2 The training shall be carried out at such locations where the greatest benefit for trainees may be gained. This 

may be in India, abroad, at place of manufacture, assembly or testing, or at such other locations as may be 

necessary. All places of training shall be subject to notice of no objection by Engineer.

The training program shall be conducted either at the site or at an office in India. Tender condition prevails.

243

Sec-VIIC:

PS-Escl

19.2 The training shall be provided by the Contractor to the Employer’s personnel in design, manufacturing, 

testing, system architecture and installation practices related to

Escalators. This will cover training in India and abroad including training at manufacturing facilities. The 

overall expenses (including boarding, lodging and Travelling, etc.) of the above will be borne by Contractor. 

The training program shall be conducted either at the site or at an office in India. Tender condition prevails.

244

Sec-VIIC:

PS-Escl

19.3

Contractor shall submit a training programme for imparting training to Employer’s staff

with batches of approximately 15 persons for Escalator systems in following areas.

We wish to bring the following to contractors notice -

2. Training during manufacturing at factory premises not possible.

3. Installation & Site testing training can be done at site.( No. Of days Will Be as per Bidder's standard)

4. Operation & Maintenance practices for lifts can be done at site.( No. Of days Will Be as per Bidder's standard)

5.Overall view of Escalator system : 100 days  not possible. ( No. Of days Will Be as per Bidder's standard)

All the accepted training can be done at site/ customer place & as per Bidder's standard.

Tender condition prevails.

245

Sec-VIIC:

PS-Escl

19.8 Audio-visual Training Aids, Interactive Training Video CD, Training Materials, and Training Devices (like 

Trainer’s kit) shall be of durable construction, and shall become

property of the Employer on notice of no objection of the Training Demonstration, or on notice of no objection 

of the Final Deliverables, as applicable. For every lecture,

training manual is to be given well in advance before commencement of training. The Contractor shall provide 

all Training Aids, Interactive Training Video CD, Training

Materials, Training Devices, Special Tools, fixtures, models, or other equipment required to train Course 

participants. Training Manuals are a convenient source document for use in the field. However for every 

lecture hand-outs with Interactive Training Video CD, will also be required to be given.

Training Manuals shall be separate from Operation and Maintenance Manuals. The Contractor shall prepare 

Training Manuals in bi-lingual (i.e. in Hindi and English

both) as per requirement of the project, and submit them to the Employer for notice of no objection at least 60 

days prior to the start of the Training Demonstration.

Throughout the Contract and DLP, it shall be the responsibility of the Contractor to supply the Employer with 

all changes and revisions to the Training Manuals.

Training Manuals shall become the property of the Employer. The Contractor shall provide the master and 

five hard copies of the Training Manual for each course/subject. 

The training program shall be conducted either at the site or at an office in India. Tender condition prevails.

246

Sec-VIIC:

PS-Escl

19.9 19.9.1 The Contractor shall keep records on the attendance of trainees.

19.9.2 The Contractor shall devise a system, standards in assessing the level of knowledge, understanding of 

the course content and proficiency of the trainees. The system and standards shall be submitted to the 

Employer for notice of no objection four weeks before the commencement of the training course.

19.9.3 The Contractor shall issue appropriate training certificate to the trainees who pass the assessment and 

have over 80-90% attendance. At the end of successful training, contractor shall issue competency 

certificates to O & M staff of various levels.

The training program shall be conducted either at the site or at an office in India. Tender condition prevails.
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247

Sec-VIIC:

PS-Escl

19.1 19.10.1 The objective of this training is to enable the Employer’s Training Instructors to  be competent to 

deliver future courses for other employees of the Employer.

19.10.2 The Contractor shall provide training to the Employer’s Training Instructors on the various Systems. 

Aspects covered shall include, but not be limited to, the following:

Basic Operating & Features and functional principles of the Escalator Systems

System design aspects including but not limited to design standards, design criteria and parameters, short-

circuit and other calculations, insulation and protection coordination;

Details of major equipment and components used in the System;

System operation and maintenance management procedures;

Control and monitoring systems for Escalators;

Trouble shooting, faults, failure analysis & remedial action, Preventive Maintenance (PM), Corrective 

Maintenance (CM) & Condition Based Maintenance (CBM), first level, second level & third level maintenance.

The training program shall be conducted either at the site or at an office in India. Tender condition prevails.

248

Sec-VIIC:

PS-Escl

20.4 1.0 Introduction:- The Contractor is requires to develop / get developed through the trade the 3D computer 

based Training package for the training of NMRCL maintenance engineers on operation, repair and 

maintenance of escalators which includes but not restricted to following features:

(a) To understand the overall construction of the Escalators along with identification of various parts/ 

components.

(b) To understand the construction and functional characteristics of drive system components.

(c) To understand the fitment, construction and functional characteristics of Pit components.

(d) To understand the functioning of the Driving Machinery & Gear assembly(Hand Rail, Step Chain), Safety 

Circuits (location and working of various safety switches), Power & Control Circuit and braking system.

(e) To understand the system of isolation of faulty subsystem 1 equipment.

(f) To understand the functioning of various instruments, their importance, normal and abnormal values.

(g) To improve the Maintenance & trouble shooting techniques as per Troubleshooting Document for 

Escalator.

(h) To understand various. Testing procedures stipulated for the escalators.

(i) To understand various Safeties to be observed during maintenance and Troubleshooting of the escalators.

(j) To maximize Student: Instructor ratio

Training modules shall consist of different training modules on repair and maintenance of various vital sub-

systems used for the Escalators. Windows based Computer Training Package (CBT) is required to teach 

various aspects of their technical tasks. The modules should be such that it would serve the intended 

purpose. The details will  be frozen during the detailed design stage. 

The training program shall be conducted either at the site or at an office in India. Tender condition prevails.

249

Sec-VIIC:

PS-Escl

Appendix A Interfaces After erection Installation of Traffic Bollards 

RMS cable  Installation of LED based RMS Panel in CCC / SCR.

Installation of escalator safety instructions in chrome plated stainless steel pipe frame both in Hindi and 

English language at both landings.

Installation of Traffic Bollards clause is deleted under clause 6.6.24, also remove it from Annexuare A

Refer Annexure-12 to Addendum 1

250

Sec-IX: PC Part B

S. No. 2

" The contractor …………………Cost or profit." Bidder request that in case of delay in drawing approval from Employer beyond reasonable period of time of ordering of material, 

Bidder to be entitled to cost and time relief.

Please define " Reasonable period" 

All the design document would be expeditiously commented 

upon/approved by the engineer considering the requirement of the 

project schedule and the key dates mentioned in the tender document.

251

Sec-VIII: GC 1.10 The Contractor shall be deemed (by signing the Contract) to give to the Employer a non-terminable 

transferable non-exclusive royalty-free licence to copy, use and communicate the Contractor’s Documents, 

including making and using modifications of them. This licence shall.......................................................The 

Contractor’s Documents and other design documents made by (or on behalf of) the Contractor shall not, 

without the Contractor’s consent, be used, copied or communicated to a third party by (or on behalf of) the 

Employer for purposes other than those permitted under this Sub-Clause.

It is requested to replace " transferable" with " Non transferable" and delete " Copy and communicate" , " "Reproduce"  "grant sub 

license" and this right to be  limited it to permitted purpose for this contract only, 

The Intellectual Property Right in the this  Contract to be governed subject to following clause " All intellectual property rights in the 

equipment’s including the control software which enables routine operation, maintenance and repair of the equipment ("Control 

Software") remain the property of Schindler Group. The Customer is entitled to a non-exclusive right to use the Control Software 

and to operate the Equipment for its own purposes, but the Customer shall have no other right or interest in the Control Software, 

especially as regards to the right to reproduce, reverse engineer or deal in the Control Software." 

Transfer of technology is limited to O&M Manuals.

Tender condition prevails.

252

Sec-IX: PC Part A

S. No. 17 

The Contractor shall permit the Bank and/or persons appointed by the Bank to inspect the Site and/or the 

Contractor’s accounts and records relating to the performance of the Contract and to have such accounts 

and records audited by auditors appointed by the Bank if required by the Bank.

Request clarity on this provision and request this obligation be limited to Bidder only.

We understand Bank is the Funding Bank Only.

Tender condition prevails.

253

Sec-IX: PC Part B

S. No. 3

………….For any such delay in handing over of site, Contractors will be entitled to only reasonable extension 

of time and no monetary claims whatsoever shall be paid or entertained on this account…………

Bidder request that in case of delay in getting access from Employer beyond the Access dates and Key dates as per clause 2.1  , 

Bidder to be entitled to cost and time relief. In all such cases, Bidder will not be responsible for liquidated damages and/or penalty.

Refer Addendum-1.

254

Sec-VIII: GC 2.5 "………...This amount may be included as a deduction in the Contract Price and Payment Certificates. The 

Employer shall only be entitled to set off against or make any deduction from an amount certified in a 

Payment Certificate, or to otherwise claim against the Contractor, in accordance with this Sub-Clause."

No deduction or set off or extension of DLP is acceptable unless it is accepted in writing by Contractor . Tender condition prevails.
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255

Sec-IX: PC Part B

S. No. 6

Within 30 days of the date of Letter of Acceptance of the Bid, the Contractor shall submit to the Employer:

(a) An Undertaking in the approved format from a parent company, the identity of which shall have been 

submitted in writing to the Employer prior to acceptance of the Bid and against which the Employer shall have 

raised no-objection.

(b) A written Guarantee in the approved format from a parent company, the identity of which shall have been 

submitted in writing to the Employer prior to acceptance of the Bid and against which the Employer shall have 

raised no objection.

(c) A warrantee in the approved format from the Contractor.

In the event that the Contractor shall comprise two or more members, corporations acting in partnership, joint 

venture, consortium or otherwise each such member or corporation shall submit a parent company 

Undertaking and Guarantee.

Notwithstanding any other provision of the Contract:

(a) submission by the Contractor of the requisite Performance security, parent company Undertakings and 

written Guarantees shall be condition precedent to the Contractor's entitlement to any payment, under the 

Contract; and

(b) failure by the Contractor to provide a Performance security or parent company Undertakings or parent 

company Guarantees shall entitle the Employer either to suspend the Works or to terminate the Contract 

forthwith by notice in writing to that effect, notwithstanding that the Contractor may have been to proceed with 

the Works, and the Contractor shall not be compensation whatsoever as a consequence of such suspension 

or termination

The forms of Contractor warranty shall be in the format given in the Section X: Contract Forms.

Contractor has more than 15 years presence in India and has successfully executed many Infrastructure + Large projects in India . 

In view of this , Contractor request Employer to waive off the requirement of Parent Company Guarantee and Parent Company 

undertaking.It is also requested to waive off the requirement of Safe Custody BG as other insurance will be taken for the same.

Tender condition prevails.

256

Sec-IX: PC Part B

S. No. 6

Within 30 days of the date of Letter of Acceptance of the Bid, the Contractor shall submit to the Employer:

(a) An Undertaking in the approved format from a parent company, the identity of which shall have been 

submitted in writing to the Employer prior to acceptance of the Bid and against which the Employer shall have 

raised no-objection.

(b) A written Guarantee in the approved format from a parent company, the identity of which shall have been 

submitted in writing to the Employer prior to acceptance of the Bid and against which the Employer shall have 

raised no objection.

(c) A warrantee in the approved format from the Contractor.

In the event that the Contractor shall comprise two or more members, corporations acting in partnership, joint 

venture, consortium or otherwise each such member or corporation shall submit a parent company 

Undertaking and Guarantee.

Notwithstanding any other provision of the Contract:

(a) submission by the Contractor of the requisite Performance security, parent company Undertakings and 

written Guarantees shall be condition precedent to the Contractor's entitlement to any payment, under the 

Contract; and

(b) failure by the Contractor to provide a Performance security or parent company Undertakings or parent 

company Guarantees shall entitle the Employer either to suspend the Works or to terminate the Contract 

forthwith by notice in writing to that effect, notwithstanding that the Contractor may have been to proceed with 

the Works, and the Contractor shall not be compensation whatsoever as a consequence of such suspension 

or termination

The forms of Contractor warranty shall be in the format given in the Section X: Contract Forms.

In case requirement is pre requisite , whether both the members of the Consortium have same parent Company need to submit two 

seperate  Parent Company Guarantee and Parent Company undertaking for the Project or such Consortium can submit a parent 

company Undertaking and Guarantee seperately.

Bidder to be given chance to propose some changes in the format of Parent Company Guarantee and Parent Company 

undertaking for having a definite validity period , maximum contract value etc and to deleted / alter unrelated obligations.

Refer response at Sr. No. 135

257

Sec-X: COF Parent Company Guarantee "……………

4. This Guarantee is a continuing guarantee and accordingly shall cover all of the obligations and liabilities of 

the [Contractor] [see Note 2] under the Contract and remain in full force and effect until all the said obligations 

and liabilities of the Contractor shall have been carried out, completed and discharged in accordance with the 

Contract. This Guarantee is in addition to any other security which the Employer may at any time hold and 

may be enforced without first having recourse to any such security or taking any steps or proceedings against 

the Contractor.

5......................

6. The Employer shall be entitled to assign the benefit of this Guarantee at any time without the consent of the 

Guarantor or the [Contractor] [see Note 2] being required.

..........................................." 

Bidder to be given chance to propose some changes in the format of Parent Company Guarantee  for having a definite validity 

period , maximum contract value etc and to delete / alter unrelated obligations.

To add, for assignment, prior consent of Guarantor to be taken which will not be unreasonably withheld.

Tender condition prevails.

258

Sec-IX: PC Part B

S. No. 9

The Contractor shall set out the Works in relation to original points, lines and levels of reference specified in 

the Contract or notified by the Engineer. The Contractor shall be responsible for the correct positioning of all 

parts of the Works, and shall rectify any error in the positions, levels, dimensions or alignment of the 

Works.............After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine (i) whether and (if so) to what extent the error could not reasonably 

have been discovered, and (ii) the matters described above.

Employer shall be solely responsible to provide shafts as per the specifications mentioned in the tender. In case of any variations, 

the contractor shall be entitled to cost and time relief.

Tender condition prevails.

259

Sec-IX: PC Part B

S. No. 15

The Contractor shall make his own arrangement of electricity, Water and gas or any other source of energy 

required at his own cost and arrangement/sources. MAHA-METRO shall not make available such facilities for 

the contractor.

Power required for execution of work and commissioning  to be in the scope of Employer. The contractor has to arrange his own power for testing & 

commissioning.

260
Sec-VIII: GC 5 5. Nominated Subcontractors Bidder will have their own appointed Subcontractor for which this clause is not applicable and accordingly, not commented. Please refer section-IX PCC, sub-clause 4.4 for any works to be 

carried out by the sub contractor.
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261

Sec-IX: PC Part B

S. No. 20

Insofar as the patent, copyright or other intellectual property rights in any Plant, Design Data, plans, 

calculations, drawings, documents, Materials, know-how and information relating to the Works shall be vested 

in the Contractor, the Contractor shall grant to the Employer, his successors and assignees a royalty-free, 

non-exclusive and irrevocable licence (carrying the right to grant sub-licences) to use and reproduce any of 

the works, designs or inventions incorporated and referred to in such Plant, documents or Materials and any 

such know-how and information for all purposes relating to the Works (including without limitation the design, 

manufacture, installation, reconstruction, Testing, commissioning, completion, reinstatement, extension, 

repair and operation of the Works).

If any patent, registered design or software is developed by the Contractor specifically for the Works, the title 

thereto shall vest in the Employer and the Contractor shall grant to the Employer a non-exclusive irrevocable 

and royalty-free licence (carrying the right to grant sub-license) to use, repair, copy, modify, enhance, adapt 

and translate in any form such Software for his own use.

If the Contractor uses proprietary software for the purpose of storing or utilising records the Contractor shall 

obtain at his own expense the grant of a licence or sub-licence to use such software in favour of the Employer 

and shall pay such licence fee or other payment as the grantor of such licence may require provided that the 

use of such software under the licence may be restricted to use relating to the design, construction, 

reconstruction, manufacture, completion, reinstatement, extension, repair and operation of the Works or any 

part thereof.

It is requested  following

- In Para 3 - Please delete (carrying the right to grant sub-licences), reproduce .

In Para 4 - Please delete due to  non applicability - " If any patent, registered design or software is developed by the Contractor 

specifically for the Works, the title thereto shall vest in the Employer and the Contractor shall grant to the Employer a non-exclusive 

irrevocable and royalty-free licence (carrying the right to grant sub-license) to use, repair, copy, modify, enhance, adapt and 

translate in any form such Software for his own use."

The Intellectual Property Right in the this  Contract to be governed subject to following clause " All intellectual property rights in the 

equipment’s including the control software which enables routine operation, maintenance and repair of the equipment ("Control 

Software") remain the property of Schindler Group. The Customer is entitled to a non-exclusive right to use the Control Software 

and to operate the Equipment for its own purposes, but the Customer shall have no other right or interest in the Control Software, 

especially as regards to the right to reproduce, reverse engineer or deal in the Control Software." 

Right to use IPR is for Limited purpose only.

Tender condition prevails.

262

Sec-IX: PC Part B

S. No. 20

In addition to 7.8

a. The contractor has to pay all royalties (If applicable) to the State (GoM)/ Central (GoI) government towards 

the consumption of natural materials used in the proposed work. The proof of the same shall be submitted to 

the Employer along with the interim bills.

Bidder request what royalties have been reffered here? Royalties will have to paid by the bidder, if applicable.

263

Sec-IX: PC Part B

S. No. 31

The Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor’s Claims] to an extension of the Time 

for Completion if and to the extent that completion for the purposes of Sub-Clause 10.1 [Taking Over of the 

Works and Sections] is or will be delayed by any of the following causes:

(a) a Variation (unless an adjustment to the Time for Completion has been agreed under Sub-Clause 13.3 

[Variation Procedure]) or other substantial change in the Contract,

(b) a cause of delay giving an entitlement to extension of time under a Sub-Clause of these Conditions,or

(c) Any delay, impediment or prevention caused by or attributable to the Employer, the Employer’s Personnel, 

or the Employer’s other contractors.

If the Contractor considers himself to be entitled to an extension of the Time for Completion, the Contractor 

shall give notice to the Engineer in accordance with Sub-Clause 20.1 [Contractor’s Claims]. When 

determining each extension of time under Sub-Clause 20.1, the Engineer shall review previous 

determinations and may increase, but shall not decrease, the total extension of time.

Bidder request that in case of delay in completion  , Bidder to be entitled to cost and time relief. In all such cases, Bidder will not be 

responsible for liquidated damages and/or penalty.

Refer Addendum-1

264

Sec-IX: PC Part A

S. No. 30

Liquidated Damages (LD) for delays in achievement of Key Dates (Major and Minor Key Dates as specified in 

Section VII-B Appendix 2B and Section VII-C Appendix B will be applicable as indicated below:

(i) For all Minor Key Dates: 0.1% of the Contract Price per week delay.

(ii) For all Major Key Dates: 0.25% of the Contract Price per week delay.

There is no maximum limit in levy of LD for delays in individual Key Dates. However, maximum limit for 

cumulative

LD for complete Contract shall not exceed 10% of the total Contract Price.

Bidder request this LD be levied oncontract value of delayed units only Tender Condition Prevails.

265

Sec-IX: PC Part B

S. No. 39

During the Defects Liability Period/ Annual Maintenance Contract period the Contractor shall provide, free of 

cost, rectification/ reconstruction of faulty work. Competent and skilled personnel and maintain adequate 

stock of spares/ machine so as to promptly fulfil his obligations during the Defects Liability Period/AMC Period 

as laid down in GC and Works Requirements. A penalty of Rs.20000/-(Twenty Thousand) per day in 

DLP/AMC period will be imposed if Defect/ complaint/ faculty EMP is not attended within 24 hrs from the time 

and date of notice.

A penalty of Rs.20000/-(Twenty Thousand) per day in DLP/AMC period  is too high and please reduce it to Rs 5000/- to be 

maximum of Rs 1,00,000/- .

Refer response at sr. no. 137

266

Sec-VIII: GC 11.3 The Employer shall be entitled subject to Sub-Clause 2.5 [Employer’s Claims] to an extension of the Defects 

Notification Period for the Works or a Section if and to the extent that the Works, Section or a major item of 

Plant (as the case may be, and after taking over) cannot be used for the purposes for which they are 

intended by reason of a defect or by reason of damage attributable to the Contractor. However, a Defects 

Notification Period shall not be extended by more than two years.

If delivery and/or erection of Plant and/or Materials was suspended under Sub-Clause 8.8 [Suspension of 

Work] or Sub-Clause 16.1 [Contractor’s Entitlement to Suspend Work], the Contractor’s obligations under this 

Clause shall not apply to any defects or damage occurring more than two years after the Defects Notification 

Period for the Plant and/or Materials would otherwise have expired.

Bidder request no extension of DLP. Tender Condition Prevails.
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267

Sec-IX: PC Part B

S. No. 40

If the Contractor fails to remedy any defect or damage within such time as the Employer / Engineer may deem 

to be reasonable, the Employer or the Engineer may fix a date on or by which to remedy the defect or 

damage, and give the Contractor reasonable notice of such date. If the Contractor fails to remedy the defect 

or damage by such date and the necessity for such work is due to a cause stated in Sub-Clause 11.2(a), (b) 

or (c), the Employer may (at his sole discretion):

(a) Carry out the work himself for by others, in a reasonable manner and at the Contractor's risk and cost, but 

the Contractor shall have no responsibility for such work: the costs incurred by the Employer in remedying the 

defect or damage shall be recoverable from the Contractor by the Employer;

(b) Require the Engineer to determine and certifying reasonable reduction in the Contract Price; or

(c) If the defector damage is such that the Employer has been deprived of substantially the whole of the 

benefit of the Works or parts of the Works, terminate the Contract in respect of such parts of the Works as 

cannot be put to the intended use, the Employer shall then been titled to recover all sums paid for such parts 

of the Works together with the cost of dismantling of the same, clearing the Site and returning Plant and 

Materials to the Contractor, and Sub-Clause13shall not apply.

Bidder request time for rectification to be mutually agreed considering the nature of defect or damage. Tender Condition Prevails.

268

Sec-VIII: GC 14.15 The Contract Price shall be paid in the currency or currencies named in the Schedule of Payment Currencies. 

If more than one currency is so named, payments shall be made as 

follows:…………………………………………………………………………………………………….

(e) if no rates of exchange are stated in the Schedule of Payment Currencies, they shall be those prevailing 

on the Base Date and determined by the central bank of the Country.

We understand that the lead member shall be able to receive payments for the Total Contract Value in both Indian as well as 

Foreign Currency on behalf of the Consortium. Kindly confirm.

confirmed.

269

Sec-VIII: GC 15.2 The Employer shall be entitled to terminate the Contract if the 

Contractor:………………………………………………………………………………………………………………...T

In any of these events or circumstances, the Employer may,upon giving 14 days’ notice to the Contractor, 

terminate the Contract and expel the Contractor from the Site. However, in the case of sub-paragraph (e) or 

(f), the Employer may by notice terminate the Contract immediately

Bidder request notice to be in writing and 14 days to be increased to 30 days. Tender Condition Prevails.

270

Sec-VIII: GC 15.5 The Employer shall be entitled to terminate the Contract, at any time for the Employer’s convenience, by 

giving notice of such termination to the Contractor. The termination shall take effect 28 days after the later of 

the dates on which the Contractor receives this notice or the Employer returns the Performance Security. The 

Employer shall not terminate the Contract under this Sub-Clause in order to execute the Works himself or to 

arrange for the Works to be executed by another contractor or to avoid a termination of the Contract by the 

Contractor under Clause 16.2 [Termination by Contractor].

After this termination, the Contractor shall proceed in accordance with Sub-Clause 16.3 [Cessation of Work 

and Removal of Contractor’s Equipment] and shall be paid in accordance with Sub-Clause 16.4 [Payment on 

Termination].

As this is high value project, Bidder request 28 days to be increased to 90 days written notice. Tender Condition Prevails.

271

Sec-IX: PC Part B

S. No. 57

The Contractor shall indemnify and hold harmless the Employer (MAHA-METRO), the Engineer, the 

Designated Contractors, representatives and employees from and against all actions, sits, proceedings, 

claims, damages, losses, expenses and demands of every nature and description, by reasons of any act or 

omissions of the Contractor, his representative or his employees in the execution of the Works, including 

professional services provided by the Contractor orin the guarding the same.

These indemnification obligations shall include but not be limited to claims, damages, losses, damage 

proceedings, charges and expenses which are attributable to:

• sickness, or disease, or death of, or injury to any person; and

• loss of, or damage to, or destruction of any property (other than the Works) including consequential loss of 

use; and

• loss, damage or costs arising from the carriage of Plant, Rolling Stock and Materials and/or ownership or 

chartering of marine vessels by the Contractor, or any sub-contractor of any tier.

The Contractor shall also indemnify and save harmless the Employer from and against all claims and 

proceedings on account of infringements of patents rights, design, trademark name etc. as detailed out in the 

GC.

All sums payable by way of compensation under these conditions shall be considered reasonable 

compensation payable to the Employer, without reference to the actual loss or damage sustained, and 

whether or not any damage shall have been sustained.The decision of the Engineer as to compensation 

claimed shall be final and binding.”

This clause to be read subject to 

Notwithstanding anything contained herein or elsewhere, all liabilities of Bidder regardless whether under the Contract, tort, strict 

liability or any other theory, shall cease at the end of the warranty period. Bidder shall under no circumstances be liable for any loss 

of use or production, loss of profit, interest or revenues, loss of data or for any indirect or consequential damages or losses and 

total liability shall be limited to the contract price received by the Contractor.

The decision of the Engineer as to compensation claimed shall be final and binding is not acceptance as the same is arbitrary in 

nature and it has to be mutually agreed.

Tender condition prevails. Total liability including that of consequential 

losses and damages shall be limited the awarded contract price. 

272

Sec-VIII: GC 17.6 Neither Party shall be liable to the other Party for loss of use of any Works, loss of profit, loss of any contract 

or for any indirect or consequential loss or damage which may be suffered by the other Party in connection 

with the Contract, other than as specifically provided in Sub-Clause 8.7 [Delay Damages]; Sub-Clause 11.2 

[Cost of Remedying Defects]; Sub-Clause 15.4 [Payment after Termination]; Sub-Clause 16.4 [Payment on 

Termination]; Sub-Clause 17.1 [Indemnities]; Sub-Clause 17.4(b) [Consequences of Employer’s Risks] and 

Sub-Clause 17.5 [Intellectual and Industrial Property Rights].

The total liability of the Contractor to the Employer, under or in connection with the Contract other than under 

Sub-Clause 4.19 [Electricity, Water and Gas], Sub-Clause 4.20 [Employer’s Equipment and Free-Issue 

Materials], Sub-Clause 17.1 [Indemnities] and Sub-Clause 17.5 [Intellectual and Industrial Property Rights], 

shall not exceed the sum resulting from the application of a multiplier (less or greater than one) to the 

Accepted Contract Amount, as stated in the Contract Data, or (if such multiplier or other sum is not so stated) 

the Accepted Contract Amount.

This Sub-Clause shall not limit liability in any case of fraud, deliberate default or reckless misconduct by the 

defaulting Party.

Bidder request no exception to this clause is acceptable as otherwise it makes this clause openended and unlimited. Tender condition prevails. Total liability including that of consequential 

losses and damages shall be limited the awarded contract price. 

273

Sec-IX: PC Part B

S. No. 71

The Employer shall maintain a panel of Conciliators, who shall be from serving or retired engineers of 

Government Departments, or of Public Sector Undertakings. Out of this panel, a list of three Conciliators shall 

be sent to the Contractor who shall choose one of them to act as Conciliator and conduct conciliation 

proceedings/ in accordance with "The Arbitration and Conciliation Act, 1996", of India.

There will be no objection if conciliator so nominated is a serving employee of MAHA-METRO who would be 

Deputy level officer and above.

Bidder request that Conciliator to be neutral party who is subject expert but not related to either of the Party Tender condition prevails.
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274

Sec-IX: PC Part B

S. No. 74

Where the arbitral award is for the payment of money, no interest shall be payable on whole or any part of the 

money for any period, till the date on which the award is made.

This clause to be as per the Award passed by Learned Arbitrator and interest to be payable Tender condition prevails.

275

Sec-IX: PC Part B

S. No. 81

If the Contractor shall fail to carry out any work required under the Contract or refuse to comply with any 

instruction or order given by the Engineer in accordance with the Contract within a reasonable time, the 

Engineer may give the Contractor 14 days' notice in writing to carry out such work or comply with such 

instruction. If the Contractor fails to comply with such notice, the Employer shall be entitled to carry out such 

work or instruction by his own workmen or by other contractors. Without prejudice to any other right or 

remedy, all additional expenditure properly incurred by the Employer in having such work or instruction 

carried out shall be recoverable by the Employer from the Contractor.

Bidder request 14 days to be increased to 30 days written notice and such cost not to excced the cost of such defect. Tender condition prevails.

276

Sec-IX: PC Part B

S. No. 84

In general the cleanliness, lighting, safety, security, drinking water, first aid etc. will be the responsibility of the 

civil contractor as specified in the interface document.

The Contractor shall be responsible for maintaining the site. The daily sweeping and cleaning of the area 

under his possession/work shall be his responsibility.

In case of repeated aberrations notices by the Engineer, a minimum penalty of Rs. 5000/- shall be imposed 

for each instance.

This penalty to be reduced to Rs 500/- and to be levied post written notice of 15 days by the Employer. Tender condition prevails.

277

Sec-IX: PC Annexure-IX-A SITE OFFICE & OFFICE EQUIPMENTS FOR LOT 1 & 2 (COMBINED) We request that the area requirement for Site Office to be split up for individual Lots with each Site Office having area of 62.5 Sqm. 

If both the lots are awarded to the same Bidder then the combined Site Office shall have an area of 125 Sqm. 

Also request you to limit the requirement of Vehicle for Employer to only 1 per Lot and 1 for both lots as well in case both the lots 

are awarded to the same bidder.

Refer response at sr. no. 138.

278

Sec-IX: PC Part B

S. No. 87

The Contractor shall be responsible for site progress for meeting the deadlines set by the Engineer for 

meeting the key dates/ROD. In the event of failure of the Contractor in the opinion of the Engineer for 

performance of any part activity, Employer reserves the right to notify the Contractor and if Contractor does 

not improve in the next 15 days, Employer may decide to off –load the part of the work and get this work done 

through other contractors. The additional cost of the work, if any, incurred by the Employer shall be recovered 

from the Contractor’s payment

This clause to be invoked subject to sole act or omission of Contractor. If the delay is due to delay by employer, engineer or any 

third party then this clause should not be invoked.

Tender condition prevails.

279

Sec-XI: SHE 3.4.2 The process of certification shall start immediately after the award of the work and complete within reasonable 

time. Towards this, the Contractor shall undertake the required steps including appointment of ISO consultant 

for obtaining the certification on Occupational Health and Safety Management System and Environment 

Management System.

We are already certified with ISO & OHSAS standards from BSI. Hence request you to kindly remove the requirement to obtain 

separate certification for this project.

Tender conditions are self explanatory.

280

BOQ Lot-1: 

Elevators

General Statements of Prices 1A to 16A As per BDS clause ITB 11.7.1 (Additional Para) we need to submit our prices including GST but in BOQ we do not have coloumn to 

provide breakup of GST in Statement of Prices. We request you to provide the same.

no breakup of GST and custom duty is required in the BOQ. All the tax 

i.e. GST, custom duty and any other tax (if applicable) details are 

required to be furnished in a separate form provided in BOQ 

(STATEMENT OF TAXES AND DUTIES).

281

BOQ Lot-1: 

Elevators

General Statements of Prices 1A to 16A We request you to clarify where to include Customs Duty. Kindly provide seprate coloumns in respective Statement of Prices. no breakup of GST and custom duty is required in the BOQ. All the tax 

i.e GST, custom duty and any other tax (if applicable) details are 

required to be furnished in a separate form provided in BOQ 

(STATEMENT OF TAXES AND DUTIES).

282

BOQ Lot-1: 

Elevators

General Statements of Prices 1A to 4A

Note:

2) Tenderers shall enter a code representing the country of origin of all plant and equipment.

We request you to clarify which code has to be filled in the "Code" coloumn against each line item in the Statement of Prices. Bidder shall enter a code representing the country of origin of all plant 

and equipment.

283

BOQ Lot-1: 

Elevators

Statement No. 4A Note:

9) All above elevators are of two landings only. In case three or more landings are needed in the particular 

rise of elevator then no extra cost for the design of additional landing(s) will be paid.

We request you to modify this clause as below:

All above elevators are of two landings only. In case three or more landings are needed in the particular rise of elevator then extra 

cost for the Supply & Manufacturing will be paid as per Statement 15A.

Tender condition prevails.

284

BOQ Lot-1: 

Elevators

Statement No. 5A We request you to amend Statement of Prices - 5A, wherein the prices for Port Handling, Port Clearance, Local Transportation, 

Insurance and other incidental services are to be mentioned corresponding to quantity / description (rise wise) as mentioned in 

Statement No. 4A.

This is required as with change in rise and quantity, prices required in Statement of Prices - 5A will change.

The change in the rise height of escalators which results in change of  

base price and thereby inviting additional Custom Duty  would be 

compensated for accordingly (ie. Only for the additional component of 

Custom Duty)

285

BOQ Lot-1: 

Elevators

Statement No. 6A We request you to amend Statement of Prices - 6A, wherein the prices for Installation, services including testing & Commissioning 

are to be mentioned corresponding to quantity / description (rise wise) as mentioned in Statement No. 4A.

This is required as with change in rise and quantity, prices required in Statement of Prices - 6A will change. (Ex- 8m rise will not 

have dummy landing whereas 15m rise will have)

Tender condition prevails.

Labour payment for installation of Elevator is not highly affected by the 

rise of the Elevator. Therefore the request of making installation 

charges as a function of rise of Elevator is not warranted.

286

BOQ Lot-1: 

Elevators

Statement No. 6A Note:

1. All above elevators are of two landings only. In case three or more landings are needed in particular rise of 

elevator then rate of additional landing(s) will be payable as per the rate quoted in statement of Price 13 A. 

The rate for dummy landing (if needed according to relevant Standard) shall be included in the above rates.

Kindly confirm the type of emergency landing door required for dummy landing, SS or glass? SS door may be accepted.
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287

BOQ Lot-1: 

Elevators

Statement No. 15A Kindly correct the coloumn headings of Statement No. 15A (i) and (iii) as per that of 15A (iv).

1. Total Price per landing to be replaced by Total Price

2. Currency to be replaced by Unit Price

3. Unit Price per Door to be replaced by Total Price

Tender condition prevails.

288

BOQ Lot-1: 

Elevators

Statement No. 15A (iii) Price for "Through Door Arrangement Elevators" Kindly confirm whether second COP is required for "Through Door Arrangement Elevators".

Also note that through door arrangement may have impact on required Shaft size and required Car size.

Only the rates for this type of elevators needs to be provided by the 

bidders. The final arrangement will be decided during execution.

289

BOQ Lot-1: 

Elevators

Statement No. 16A Statement of Taxes and Duties We request you to provide more clarity on how to fill this table as the same is not quite clear. For Ex- What is meant by Cost 

Centre? We request you to include separate coloumns for taxes in respective Statements and this format (provided in statement 

16A) can be prepared as a summary of all taxes and duties duly carried forward from various statements.

We presume cost centre is statement of prices. kindly confirm.

Tender condition prevails.

Bidders are required to fill the applicable taxes & duties details in the 

form as explained in the Pre-bid meeting to all the bidders.

290
BOQ Lot-1: 

Escalators

General Statements of Prices 1A to 16A As per BDS clause ITB 11.7.1 (Additional Para) we need to submit our prices including GST but in BOQ we do not have coloumn to 

provide breakup of GST in Statement of Prices. We request you to provide the same.

Refer response at sr. no. 280

291
BOQ Lot-1: 

Escalators

General Statements of Prices 1B to 16B We request you to clarify where to include Customs Duty. Kindly provide seprate coloumns in respective Statement of Prices. Refer response at sr. no. 280

292

BOQ Lot-1: 

Escalators

General Statements of Prices 1B to 4B

Note:

2) Tenderers shall enter a code representing the country of origin of all plant and equipment.

We request you to clarify which code has to be filled in the "Code" coloumn against each line item in the Statement of Prices. Refer response at sr. no. 282.

293

BOQ Lot-1: 

Escalators

Statement No. 4B Note:

9) All above Escalators are of two landings only. In case three or more landings are needed in the particular 

rise of Escalator then no extra cost for the design of additional landing(s) will be paid.

We request you to delete this clause or modify suitably as this is not relevant to Escalators Agreed, Refer Annexure-8 to Addendum-1

294

BOQ Lot-1: 

Escalators

Statement No. 5B We request you to amend Statement of Prices - 5B, wherein the prices for Port Handling, Port Clearance, Local Transportation, 

Insurance and other incidental services are to be mentioned corresponding to quantity / description (rise wise) as mentioned in 

Statement No. 4B.

This is required as with change in rise and quantity, prices required in Statement of Prices - 5B will change.

Also, the total should be carried forward to Statement No. 9B and not 9A. Kindly modify this suitably.

Refer response at sr. no. 284

295

BOQ Lot-1: 

Escalators

Statement No. 6B

We request you to amend Statement of Prices - 6B, wherein the prices for Installation, services including testing & Commissioning 

are to be mentioned corresponding to quantity / description (rise wise) as mentioned in Statement No. 4B.

This is required as with change in rise and quantity, prices required in Statement of Prices - 6B will change.

Also, the note given below is not relevant to escalators. Kindly modify this suitably.

Refer response at sr. no. 285.

296

BOQ Lot-1: 

Escalators

Statement No. 15B

(i) & (ii)

Kindly clarify what does "RO" stand for in the Quantity Coloumn. RO stands for Rate Only.

297

BOQ Lot-1: 

Escalators

Statement No. 16B Statement of Taxes and Duties We understand that Bidder needs to list all the Statement of Prices in the leftmost coloumn of Cost Centre and provide break-up of 

Custom Duty, IGST, CGST & SGST against each Statement of Prices. Kindly confirm whether our understanding is correct and also 

confirm whether the provided format can be modified by the bidder. Alternatively kindly provide revised format.

Bidders are required to fill the breakup of taxes and duties in this form 

appropriately.
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Sr. No.
Part No./ Clause Clause No/Page No Tender Condition/ Tender BOQ / Spec - Description Bidder’s Queries Maha-Metro's Response

Corrigendum- IV
Name of work: Design, Manufacturing, Supply, Installation, Testing & Commissioning of Heavy Duty Machine Room Less Elevators & Escalators for Pune Metro Rail Project

Tender No.: P1EG-01/2019

Reply to Bidder's queries

298

Part-1, Section-III.  

Evaluation and 

Qualification 

Criteria

4.2 (a) 1. I) I) The Design, Manufacturing, Supply, Installation, Testing and Commissioning of Elevators for Metro, 

Airport and Sub-urban Railways/ Railways completed in last 10 years as mentioned below:-

a) Should have Completed the above work costing equal to or more than INR 583 Million from a single 

contract comprising of Elevators              

The Design, Manufacturing, Supply, Installation, Testing and Commissioning of Elevators for Metro, Airport and Sub-urban 

Railways/ Railways completed in last 10 years as mentioned below:-

a) should have completed the above work costing equel to or more than INR 400 Million from a single contract comprising of 

Elevators. (Note: We request you to relax this criterion and allow a single contract for elevators costing equel to or more than INR 

400 Million)

Reason: 

Schindler India intends to bid for the Project with maximum supply from Pune Chakan Factory for the Elevator package and 

actively support Government’s Make in India Initiative. With the current qualification criteria, we will not be able to qualify for the 

Elevator package and will be unable to participate for the same.

Also, as on date, this requirement is on higher side for Elevators considering the past Infrastructure projects completed in India.

We also request you to allow that experience of any group company can be considered for the purpose of qualification. This will 

enable us to participate as Sole Bidder for the Elevator Package.

Refer Annexure-4 to Addendum 1

299

Part-1, Section-III.  

Evaluation and 

Qualification 

Criteria

4.2 (a) 1. II) II) .........

Or

If the sole Tenderer or Member/s of JV/Consortium responsible for Manufacturing & Supply of Elevators 

is/are from foreign, then such member/s should have an international experience of Manufacturing & 

Supply of minimum 40 Nos of similar Elevators each in at least two countries excluding the country of the 

origin. (during last 10 years preceding from the final date of submission of tender)

II) ……………………

Or

If the sole Tenderer or Member/s of JV/Consortium responsible for Manufacturing & Supply of Elevators is/are Indian, then such 

member/s should have an experience of Manufacturing & Supply of Minimum 40 Nos of similar Elevator each for at least one 

contract within India. (during last 10 years preceding from the final date of submission of tender)

(Note: Request you to consider experience of Manufacturing & Supply of Minimum 40 Nos of similar Elevator each for at least 

one contract within India instead of two)

Reason:

With the current qualification criteria, we will not be able to qualify for the Elevator package and will be unable to participate for 

the same. 

To support Make in India Initiative, we intend to manufacture and supply elevators from our Factory in Pune Chakan. 

This amendment is requested to boost recently set up factories in India who may not have credentials for Pre-qualification but 

has the latest set up to satisfy requirement of Infrastructure Projects without compromising on the quality.

In case, the qualification criteria is amended as requested and contract is awarded to Schindler India then we will be supplying 

complete Elevator from our factory in Chakan, Pune and actively support Make in India Initiative. 

Refer Annexure-4 to Addendum 1

300

Part-1, Section-III.  

Evaluation and 

Qualification 

Criteria

4.2 (a) 1. II) & 4.2 (a) 2. II) ……..

Similar Elevator implies Elevator used for Airport/ Metro/ Mono-Rail /Sub-urban Railways/Railways.

……

Similar Elevator / Escalator implies Elevator used for Airport/Metro/Sub-urban Railways/ Railways/ Monorail.

Reason:

The product supplied in the Monorail Project is also heavy-duty Escalators and Elevators for public usage and is of similar 

specifications

Refer Annexure-4 to Addendum 1

301

Part-1, Section-II. 

Bid Data Sheet

ITB 4.1 Maximum number of members in the JV shall be: 3 (Three)

Lead member shall not have less than 41% participation and other members shall have minimum 20% 

participation in the proposed JV / Consortium for this work.

Maximum number of members in the JV shall be: 3 (Three)

Lead member shall not have less than 41% participation and other members shall have minimum 2% participation in the 

proposed JV / Consortium for this work.

(Note : For other members, minimum participation is reduced to 2% from 20%) 

Reason:

Schindler India has presence of 20 years in India and has successfully executed large projects.

Schindler India is capable of Design, Manufacturing, Supply, Installation, Testing and Commissioning of Elevators for Infrastructure 

Project. However, just to meet the Pre-qualification criteria of this tender, we are constrained to make consortium with Group 

company who is a foreign entity. Hence to support Make in India Initiative, we request you to allow us to bid as Sole Bidder using 

credentials of group companies for the purpose of qualifications. 

Alternatively, in case we are not allowed to participate as Sole Bidder, we request you to consider minimum participation of 2% 

for our foreign partner.

Tender condition prevails.

No change is permitted in the JV/Consortium structure of the bidder.
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Name of Work

P1EG-01/2019

Pre-Bid 

query Sr. No.

Part No. Section Cl. No. Existing Description Revised Description

24 2 Section-VII B Work Requirement Particular 

Specification (Lot-1)-Elevators

6.16.3 One set of Hall lanterns shall be provided for each Elevator at every floor served. The set of lanterns shall be installed on the wall 

adjacent to or on top of each Elevator landing. The display shall be the same as the car position indicator.

Prior to the car’s arrival, the hall lantern shall begin flashing and the chime shall sound twice.

The response light of the “UP” and “DOWN” indication lanterns shall be green and red respectively when illuminated.

One set of Hall lanterns shall be provided for each Elevator at every floor served. The set of lanterns shall be installed on the wall adjacent to or on top of each 

Elevator landing. The display shall be the same as the car position indicator.

Prior to the car’s arrival, the hall lantern shall begin flashing and the chime shall sound twice.

The response light of the “UP” and “DOWN” indication lanterns shall be Red  when illuminated.

87 2 Section-VII C Work Requirement Particular 

Specification (Lot-2)-Escalators

6.4.8.2 Corrosion resistant, oil tight drip pans of galvanised sheet of not less than 2.0 mm thick shall be provided for the entire length of 

the truss and shall be of sufficient rigidity to support the weight of workmen. Drip pans shall be designed to collect and drain off 

both oil from the machines and water that may enter through the landings, floor plates and exposed portions of Escalators or from 

fire suppression systems. All gaps shall be properly sealed to prevent leakage. Means shall be provided to drain and collect any 

excess lubricating oil from the chains to removable container(s) at the lower landing machine pit for easy removal and cleaning. 

Corrosion resistant, oil tight drip pans of galvanised sheet of not less than 2.0 mm thick shall be provided for the entire length of the truss. Drip pans shall be 

designed to collect and drain off both oil from the machines and water that may enter through the landings, floor plates and exposed portions of Escalators or from 

fire suppression systems. All gaps shall be properly sealed to prevent leakage. Means shall be provided to drain and collect any excess lubricating oil from the chains 

to removable container(s) at the lower landing machine pit for easy removal and cleaning. 

93 3 Section IX – Particular Conditions of Contract 22. Performance Security The performance security will be in the form of a Bank guarantee in the amount(s) of 10% (ten percent) of the Accepted Contract 

Amount and in the same currency (ies) of the Accepted Contract Amount. Bank guarantee issued from scheduled commercial 

Indian bank or scheduled commercial foreign bank having business office in India is acceptable only.

In the event of variations during the execution of the contract, which result in payments to the Contractor over and above the 

contract price, the Performance Security shall be adjusted in accordance with clause 4.2 of GC.

The performance security will be in the form of a Bank guarantee in the amount(s) of 10% (ten percent) of the Accepted Contract Amount  excluding the CAMC 

value (Statement No. 12A and or Statement No. 12B) and in the same currency (ies) of the Accepted Contract Amount. Bank guarantee issued from scheduled 

commercial Indian bank or scheduled commercial foreign bank having business office in India is acceptable only.

In the event of variations during the execution of the contract, which result in payments to the Contractor over and above the contract price, the Performance 

Security shall be adjusted in accordance with clause 4.2 of GC.

96 3 Section IX – Particular Conditions of Contract 88, Green Building 

Construction

(i)	The Station Construction has been designed and to be constructed as a Green Building as per IGBC MRTS Rating norms. The 

construction shall include the concept of Green Building as per IGBC guidelines and as per direction of Engineer.

(ii)	The contractor may (optional) associate a Green Building Consultant, at his own expenses, who will provide his services to assist 

the construction team during construction to adopt IGBC complaint construction process/ methodology to achieve Highest IGBC 

rating

(iii)	Contractor shall associate an Environmental Expert, at his own expenses, who will assess the environmental aspect of 

Construction of these Stations and implement the environmental conservation norms of IGBC. 

Guidelines of IGBC (Indian Green Building Council) for MRTS

These all structures have been designed and to be constructed as per IGBC Green MRTS norm to obtain Highest Rating. The general 

guidelines are given as under, however all relevant specifications of IGBC shall be applicable. 

•   IGBC RTS Facilitation for 5 categories which includes

•	Energy Analysis and Day lighting simulation 

•	Commissioning of Equipment 

•	Energy Monitoring 

The contractor has to prepare and submit the documents as stipulated by Design Consultant as per IGBC MRTS guidelines. The 

documentation process will require collaboration and cooperation from the design and construction teams. Drawings, design and 

other information pertaining to green building construction and other information will be provided to the Contractor by the design 

team. It will be the Contractor's responsibility to implement this norms and communicate with the design team within the proper 

timeframe. Refer. Part-3, Annexure- IX-B

Refer. Part-3, Annexure-IX-B IGBC Scope

Section-XII-BOQ (Lot-1-Elevators) Statement No. 16A, 

Declaration regarding 

Deemed Export Benefit for 

Base Tender

Statement No. 16A, Declaration regarding Deemed Export Benefit for Base Tender

Section-XII-BOQ (Lot-2-Escalators) Statement No. 16B, 

Declaration regarding 

Deemed Export Benefit for 

Base Tender

Statement No. 16B, Declaration regarding Deemed Export Benefit for Base Tender

114 1
Section II, Bid Data Sheet

ITB 4.12 (Additional

Para)

(f) In case of the Bidder being Successful, the JV / Consortium Agreement shall be registered at any place in India under the 

relevant act, laws & provisions so as be legally valid and binding on all partners / members.

(f) In case of the Bidder being Successful, the JV shall be registered at any place in India under the relevant act, laws & provisions so as be legally valid and binding on 

all partners / members.

136 3 Section XI –Contract Forms, Part A - Contract 

Data

Delay damages for the Works ….............................There is no maximum limit in levy of LD for delays in individual Key Dates. However, maximum limit for 

cumulative LD for complete Contract shall not exceed 10% of the total Contract Price.

….............................There is no maximum limit in levy of LD for delays in individual Key Dates. However, maximum limit for cumulative LD for complete Contract 

shall not exceed 10% of the total Accepted Contract Price excluding the CAMC value (Statement No. 12A and or Statement No. 12B)

170 2 PART II: WORKS REQUIREMENTS

SECTION VII-B: PARTICULAR SPECIFICATION– LOT-

1 (ELEVATORS)

6.3.3.g The Elevator machine shall be fitted with a manual emergency device capable of having the brake released by hand and requiring a 

constant effort to keep the brake open. The manual emergency device shall be handle operated. The handle should be robust and 

able to bear the human intervention. It will be evaluated during detailed design stage.

The Elevator machine shall be fitted with a manual emergency device capable of having the brake released by Handle/Electrically operated requiring a constant 

effort to keep the brake open. The handle should be robust and able to bear the human intervention. It will be evaluated during detailed design stage.

4

Part-4 BOQ- Lot-2 (Escalator)
1.3 Taxes, levies, Duties, Cess, 

etc.

While quoting the rates, the tenderer is advised to take into consideration provision of Clause 24 of PC issued in conjunction with 

clause 11 of GC.

In addition to the PC Clause 24, the tenderer may avail the High Seas sales benefit. To avail the same the contractor may enter in to 

the two part Contract with MAHA-METRO

Contract A: - For CIF supply of all offshore equipment and materials including spares and tools.

Contract B: - For Ex-Works supply of all equipment and materials of Indian origin and for

Providing all services i.e. port handling and clearance for the imported good. Further loading and inland transportation for delivery 

at site, unloading, storage. Handling at site. Installation. Testing and commissioning including integrated testing and commissioning 

in respect of all the equipment supplied under both the contracts and any other services specified in the Contract Documents. Both 

Contract will Contain a cross-fall breach clause specifying that breach of one contract will constitute breach of the other.

The form of Contract agreement shall be as per the format approved by MAHA-METRO

While quoting the rates, the tenderer is advised to take into consideration provision of Clause 14 of GC & PC.

Incoterms will be DDP, Pune.

The tenderer may avail the High Seas sales benefit. To avail the same the contractor may enter in to the two part Contract with MAHA-METRO

Contract A: - For CIF supply of all offshore equipment and materials including spares and tools.

Contract B: - For Ex-Works supply of all equipment and materials of Indian origin and for

Providing all services i.e. port handling and clearance for the imported good. Further loading and inland transportation for delivery at site, unloading, storage. 

Handling at site. Installation. Testing and commissioning including integrated testing and commissioning in respect of all the equipment supplied under both the 

contracts and any other services specified in the Contract Documents. Both Contract will Contain a cross-fall breach clause specifying that breach of one contract will 

constitute breach of the other.

The form of Contract agreement shall be as per the format approved by MAHA-METRO

4

Part-4 BOQ- Lot-1(Elevators)

While quoting the rates, the tenderer is advised to take into consideration provision of Clause 34 of PC issued in conjunction with 

clause 14 of GC.

Contract A: - For CIF supply of all offshore equipment and materials including spares and tools.

Contract B: - For Ex-Works supply of all equipment and materials of Indian origin and for

Providing all services i.e. port handling and clearance for the imported good. Further loading and inland transportation for delivery 

at site, unloading, storage. Handling at site. Installation. Testing and commissioning including integrated testing and commissioning 

in respect of all the equipment supplied under both the contracts and any other services specified in the Contract Documents. Both 

Contract will Contain a cross-fall breach clause specifying that breach of one contract will constitute breach of the other.

The form of Contract agreement shall be as per the format approved by MAHA-METRO

While quoting the rates, the tenderer is advised to take into consideration provision of Clause 14 of GC & PC.

Incoterms will be DDP, Pune.

The tenderer may avail the High Seas sales benefit. To avail the same the contractor may enter in to the two part Contract with MAHA-METRO

Contract A: - For CIF supply of all offshore equipment and materials including spares and tools.

Contract B: - For Ex-Works supply of all equipment and materials of Indian origin and for

Providing all services i.e. port handling and clearance for the imported good. Further loading and inland transportation for delivery at site, unloading, storage. 

Handling at site. Installation. Testing and commissioning including integrated testing and commissioning in respect of all the equipment supplied under both the 

contracts and any other services specified in the Contract Documents. Both Contract will Contain a cross-fall breach clause specifying that breach of one contract will 

constitute breach of the other.

The form of Contract agreement shall be as per the format approved by MAHA-METRO
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DESIGN, MANUFACTURING, SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF HEAVY DUTY MACHINE ROOM LESS ELEVATORS & ESCALATOR FOR PUNE METRO RAIL PROJECT.

Addendum - 1

Tender No. 

109 4

DELETED
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253 3 Section IX – Particular Conditions of Contract Sub-Clause 2.1 Rights of 

Access to the Site

Replace the GC Sub-Clause 2.1 with the provisions as under:

The Engineer shall grant the Contractor right of access to, and/or possession of, the Site progressively for the completion of Works. 

Such right and possession may not be exclusive to the Contractor. The Contractor will draw/modify the schedule for completion of 

Works according to progressive possession/right of such sites.

If the Contractor suffers delay from failure on the part of the Employer to grant right of access to, or possession of the Site, the 

Contractor shall give notice to the Engineer in a period of 28 days of such occurrence. After receipt of such notice the Engineer 

shall proceed to determine any extension of time to which the Contractor is entitled and shall notify the Contractor accordingly.

For any such delay in handing over of site, Contractors will be entitled to only reasonable extension of time and no monetary claims 

whatsoever shall be paid or entertained on this account.

The Access Dates shown in the Works Requirements are for planning purposes only.

The Engineer reserves the right to make each site available to the Contractor any time before or after the Access Dates. The 

Engineer will notify the Contractor of the actual Access Dates in advance for each part of the works. This Notice will specify the 

area to which it refers is accessible and in a sufficient state of completion to permit the Contractor to begin installation and testing 

therein. It shall not imply that the Contractor will enjoy exclusive use of the area or that the work of other Contractor’s therein is 

complete. The Contractor shall begin installation in each area by the actual Access Date, and shall complete all installation and 

testing in each area by the relevant Key Date.

Notwithstanding the actual Access Date, whether before or after the stipulated Access Dates, the Employer shall not accept any 

increase in cost to the Employer.

The Engineer shall grant the Contractor right of access to or possession of Sites progressively after award of the work.

Replace the GC Sub-Clause 2.1 with the provisions as under:

The Engineer shall grant the Contractor right of access to, and/or possession of, the Site progressively for the completion of Works. Such right and possession may 

not be exclusive to the Contractor. The Contractor will draw/modify the schedule for completion of Works according to progressive possession/right of such sites.

If the Contractor suffers delay from failure on the part of the Employer to grant right of access to, or possession of the Site, the Contractor shall give notice to the 

Engineer in a period of 28 days of such occurrence. After receipt of such notice the Engineer shall proceed to determine any extension of time to which the 

Contractor is entitled and shall notify the Contractor accordingly.

In case there is a delay in handing over land as per physical progress of work, the Contractor is entitled to the following:  

All other land requirements for works area and to enable shifting of utilities are to be managed by the Contractor at his own cost. However, Maha-Metro may assist 

to the extent possible.

The Access Dates shown in the Works Requirements are for planning purposes only.

The Engineer reserves the right to make each site available to the Contractor any time before or after the Access Dates. The Engineer will notify the Contractor of 

the actual Access Dates in advance for each part of the works. This Notice will specify the area to which it refers is accessible and in a sufficient state of completion 

to permit the Contractor to begin installation and testing therein. It shall not imply that the Contractor will enjoy exclusive use of the area or that the work of other 

Contractor’s therein is complete. The Contractor shall begin installation in each area by the actual Access Date, and shall complete all installation and testing in each 

area by the relevant Key Date.

Notwithstanding the actual Access Date, whether before or after the stipulated Access Dates, the Employer shall not accept any increase in cost to the Employer. The 

Engineer shall grant the Contractor right of access to or possession of Sites progressively after award of the work.

263 3 Section IX – Particular Conditions of Contract 8.9 Consequences of 

Suspension

Replace the GC Sub-Clause 8.9 with the provisions as under:

The Contractor shall not be entitled to extra cost (if any), incurred by him, during the period of suspension of Work, if such 

suspension is….................................................

The following is added to the existing clause:

h. Violations of environmental act & laws or causing damage to the environment, flora & fauna of surrounding area.

Sr. No. Part No. Section Cl. No. Existing Description Revised Description

1

3 Section X – Particular Conditions of Contract New Clause 97 - 1. For CAMC a separate contract will be finalized and contract agreement executed between Maha-Metro and Contractor keeping in view the accepted CAMC rates 

before 6 months of the expiry of Defect Liability Period and well within the expiry of Performance Bank Guarantee. The performance security for CAMC contract 

shall be of 10% value of CAMC cost  and shall be furnished by the Contractor 28 days prior the signing of the CAMC contract agreement. The Bank Guarantee for 

CAMC shall be kept valid up to 28 days beyond the scheduled expiry of the CAMC period.

2. The contract shall be comprehensive in nature wherein preventive as well as break down maintenance of above equipment to be covered under this contract 

including the arrangement of office set-up, spares, tools, consumables, technical expertise, communication system and manpower. The scope of maintenance 

contract shall include: (a) Preventive maintenance of equipment as per maintenance schedule prescribed by the supplier and (b) Breakdown Maintenance. 

3. During  CAMC period, the RAM requirements and DLP obligations as provided in the Bidding Documents shall generally apply.

4. In case of failure of any of the equipment covered under maintenance contract, it shall be repaired or replaced within reasonable time not exceeding one week 

from the day of reporting by Maha-Metro. The Contractor shall be liable to pay the penalty of 0.015% of the total CAMC value per week equivalent to maintenance 

contract value applied to complete system for the entire down time from day one. The penalty shall be levied per week or part thereof beyond 7 days subject to 

maximum of 10% of accepted value for CAMC.

5. Rates of CAMC are to be quoted in Indian Rupees only and no Price Variation is permitted on CAMC charges.

6. Contractor shall submit detailed plan for comprehensive AMC at least 12 months prior to expiry of Defect Liability Period.

7. The Contractor shall handover the equipment under CAMC all spares in a working condition to the Employer after expiry of CAMC period.

2 3 Section XI –Contract Forms, Part A - Contract 

Data

Maximum amount of delay 

damages

10 % of the final Contract Price. 10 % of the total Accepted Contract Price excluding the CAMC value (Statement No. 12A and or Statement No. 12B)

3 3 Section XI –Contract Forms, Part A - Contract 

Data

Total advance payment An interest free Advance payment of 10% (Ten Percent) of the Accepted Contract Amount payable in two installments - 5% (Five 

percent) in first installment and 5% (Five percent) in second installment - in the currencies and proportions in which the Accepted 

Contract Amount is payable.

The first installment shall be paid after the award of Letter of Acceptance, submission of the Performance Security, undertaking and 

Guarantees, Advance Payment Bank Guarantee @110% of required advance amount issued from scheduled commercial bank of 

Indian or Foreign origin having business office in India and signing of the Contract Agreement.

The second installment shall be paid after satisfactory utilization of the first installment. The Contractor shall be required to submit 

the ‘Utilization Certificate’ for all Advances received by them from the Employer under the Contract.

This Utilization Certificate shall be duly verified by Engineer.

An interest free Advance payment of 10% (Ten Percent) of the total Accepted Contract Price excluding the CAMC value (Statement No. 12A and or Statement No. 

12B) payable in two installments - 5% (Five percent) in first installment and 5% (Five percent) in second installment - in the currencies and proportions in which the 

Accepted Contract Amount is payable.

The first installment shall be paid after the award of Letter of Acceptance, submission of the Performance Security, undertaking and Guarantees, Advance Payment 

Bank Guarantee @110% of required advance amount issued from scheduled commercial bank of Indian or Foreign origin having business office in India and signing 

of the Contract Agreement.

The second installment shall be paid after satisfactory utilization of the first installment. The Contractor shall be required to submit the ‘Utilization Certificate’ for all 

Advances received by them from the Employer under the Contract.

This Utilization Certificate shall be duly verified by Engineer.

4 2 Section-VII-B: Work Requirement

–Elevator, 

Section-VII-C: Particular Specification (Escalator)

Annexure-3

List of DLP Spares

Annexure-3

List of DLP Spares

Refer Annexure-5 to Addendum 1

5 4 Section-XII-BOQ (Lot-1-Elevators) Statement No. 12A Statement No. 12A Prices for Annual Maintenance Charges for 05 years beyond Defect Liability Period for Elevators. Refer Annexure-7 to Addendum 1

6 2 Section-VII-B Work Requirement Particular 

Specification (Lot-1)

APPENDIX 2B Tentative Access Dates of Stations Refer Annexure-9 to Addendum 1

7 2 Section-VII-C Work Requirement Particular 

Specification (Lot-2)

APPENDIX B Tentative Access Dates of Stations Refer Annexure-9 to Addendum 1

Additional Clarification
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8. Form of Joint Bidding Agreement 
(JV/ Consortium Agreement) 

(To be on non-judicial stamp paper of appropriate value as per Stamp Act relevant to place of 
execution, duly signed on each page. Foreign entities submitting the Bid are required to follow 
the applicable law in their country) 
 
 
FORM OF CONSORTIUM AGREEMENT BETWEEN 
M/S........................................, M/S........................................., 
M/S..................................... AND M/S................................... 
FOR (……………………………) 
 
 
THIS Consortium Agreement (hereinafter referred to as “Agreement”) executed on 
this....................... day of .................. Two thousand Twelve between 
 
........................................................................ a company incorporated under the laws of 
...................................... and having its Registered Office at ................................ (hereinafter 
called the "Party 1”, which expression shall include its successors, executors and permitted 
assigns), and  
 
...................................................... a company incorporated under the laws of 
...................................... and having its Registered Office at ................................ (hereinafter 
called the "Party 2”, which expression shall include its successors, executors and permitted 
assigns) and 
 
....................................................... a Company incorporated under the laws of 
......................................................... and having its Registered Office at 
......................................................... (hereinafter called the "Party 3", which expression shall 
include its successors, executors and permitted assigns) 
 
(The Bidding consortium should list the name, address of its registered office and other details 
of all the consortium Members)  
 
for the purpose of submitting the Bid in response to the Bidding Documents and in the event 
of selection as Successful Bidderto execute the Contract Agreement and/or other requisite 
documents, and to carry out the ‘……………….’ (“Works”) for Pune Metro Rail Project to be 
awarded by Maharashtra Metro Rail Corporation Limited (hereinafter referred as “MAHA-
METRO” or “the Company”). 
 
Party 1, Party 2, and Party 3 are hereinafter collectively referred to as the “Parties” and 
individually as a “Party”. 
 
WHEREAS MAHA-METRO desired to engage a contractor for ………………. [name of the Works] 
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for Pune Metro Rail Project.    
 
AND WHEREAS the Consortium of [.................................] (insert the names of all the 
Members) intends to participate for the Bid, against the Bidding Documents issued to 
……………. [Insert the name of purchaser of Bidding Document].   
 
AND WHEREAS Para BDS ITB 4.7 of the Instructions to Bidder stipulates that the Bidders 
bidding on the strength of a consortium shall submit a legally enforceable Consortium 
Agreement in a format specified in the Bidding Documents. 
 
NOW THEREFORE, THIS INDENTURE WITNESSTH AS UNDER: 
 
In consideration of the above premises and agreement, all the parties in this Consortium do 
hereby mutually agree as follows: 
 
1. In consideration of the selection of the Consortium as the Successful Bidderby the 

Company, we the Members of the Consortium and Parties to the Consortium Agreement 
do hereby unequivocally agree that M/s........................................................... (Insert 
name of the Lead Member), shall act as the Lead Member as defined in the Bidding 
Documents for self and agent for and on behalf of ……….  (the names of all the other 
Members of the Consortium to be filled in here) to do on behalf of the Consortium, all or 
any of the acts, deeds or things necessary or incidental to the Consortium’s Bid for the 
Contract including submission of the Bid, participating in meetings, responding to queries, 
submission of information/ documents and generally to represent the Consortium in all 
its dealings with MAHA-METRO or any other Government Agency or any person, in 
connection with the Works until culmination of the process of bidding till the Contract is 
entered into with MAHA-METRO and thereafter till the expiry of the Contract. 

 
2. The Lead Member is hereby authorized by the Members of Consortium and Parties to the 

Consortium Agreement to bind the Consortium, incur liabilities and receive instructions 
for and on behalf of all Members. It is agreed by all the Members that entire execution of 
the Contract including payment shall be carried out exclusively through the Lead Member. 

 
3. The Lead Member shall be liable and responsible for ensuring the individual and collective 

commitment of each of the Members of the Consortium in discharging all their respective 
obligations under the Contract with MAHA-METRO. Each Consortium Member further 
undertakes to be individually liable for the performance of its part of the obligations 
without in any way limiting the scope of collective liability envisaged in this Agreement.  

 
4. In case of any breach of any of the obligations as specified under clause 3 above by any of 

the Consortium Members, the Lead Member shall be liable to fulfil such obligation. 
 
5. It is agreed that sharing of responsibilities hereto among the Consortium members shall 

not in any way be a limitation of responsibility of the Lead Member under these presents.  
 
6. This Consortium Agreement shall be construed and interpreted in accordance with the 

Laws of ____________.  
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7. It is hereby agreed that the Lead Member shall furnish the Bid Security, as stipulated in 

the Bidding Documents, on behalf of the Consortium. 
 
8. It is hereby agreed that in case of selection of bidding consortium as the Successful Bidder, 

the Parties to this Consortium Agreement do hereby agree that the Lead Member shall 
furnish the Performance Security on behalf of the Consortium, as stipulated in the Bidding 
Documents.  

 
9. It is further expressly agreed that the Consortium Agreement shall be irrevocable and, for 

the Successful Bidder, shall remain valid over the term of the Contract, unless expressly 
agreed to the contrary by the Company.   

 
10. The Lead Member is authorized and shall be fully responsible for the accuracy and veracity 

of the representations and information submitted by the Consortium Members 
respectively from time to time in response to the Bidding Documents for the purposes of 
the Bidding.  

 
11. It is expressly understood and agreed between the Members that the responsibilities and 

obligations of each of the Members shall be as follows: 
 
…………………………….. 
…………………………….. 
 

12. It is agreed by the Members that the above sharing of responsibilities and obligations shall 
not in any way be a limitation of joint and several responsibilities and liabilities of the 
Members, with regards to all matters relating to the execution of the Works as envisaged 
in the Bidding Documents and the Contract. The Parties shall be jointly and severally liable 
for execution of the Works in accordance with the terms of the Contract and the Bidding 
Documents. 
 

13. It is clearly agreed that the Lead Member shall ensure performance under the Contract 
and if one or more Consortium Members fail to perform its /their respective obligations 
under the agreement(s), the same shall be deemed to be a default by all the Consortium 
Members. 
 

14. It is hereby agreed that in case of selection of the Consortium as the Successful Bidder, 
[the Lead Member shall furnish the Performance Security on behalf of the Consortium as 
stipulated in the Bidding Documents] / [the Performance Security as stipulated in the 
Bidding Documents shall be furnished by the Members on behalf of the Consortium in 
such proportion as may be agreed to between us] 
 

15. It is agreed by all the Members that there may be a separate Consortium Bank Account 
(distinct from the bank accounts of the individual Members) and the financial 
obligations of the Consortium shall be discharged through the said Consortium Bank 
Account and also all the payments received by the Consortium from the Employer shall 
be into that account.  
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16. It is hereby expressly agreed between the Parties to this Consortium Agreement that 

neither Party shall assign or delegate its rights, duties or obligations under this Agreement 
except with prior written consent of the Company. 
 

17. We hereby agree to ratify all acts, deeds and things lawfully done by the aforesaid Lead 
Member pursuant to this Agreement and that all acts, deeds and things done by the 
aforesaid Lead Member shall and shall always be deemed to have been done by 
us/Consortium. 

 
This Consortium Agreement  
 

(a) has been duly executed and delivered on behalf of each Party hereto and constitutes 
the legal, valid, binding and enforceable obligation of each such Party,  

 
(b) sets forth the entire understanding of the Parties  hereto with respect to the subject 

matter hereof including the Consortium/Bidder’s legal persona and there is or are no 
other agreements relating to the Consortium/Bidder’sincorporation, constitution, 
powers or organisation which may affect in any way its ability to carry out the Works; 

 
(c) may not be amended or modified except in writing signed by each of the Parties and 

with prior written consent of the Company.  
 
IN WITNESS WHEREOF, the Parties to the Consortium Agreement have, through their 
authorized representatives, executed these presents and affixed common seals of their 
respective companies on the Day, Month and Year first mentioned above. 
 
Common Seal of  ................     For and on behalf of  
has been affixed in my/our     Consortium Member (party 1) 
presence pursuant to the     M/s…………………………. 
Board of Director’s resolution       
dated ......................   
  
………………………………..      ……………………………………… 
(Signature)       (Signature of authorized 
representative) 
Name: ………………….              Name: ……………………….. 
Designation:…………………..     Designation: …………………….. 
Place: ……………………. 
Date: ………………………… 
 
 
Witness: 
 1. ……………………………………. 

 (Signature) 
 Name ……………………………….  
       

000035



 Designation...........………………….. 
 
 
2. ……………………………………. 
 (Signature) 
 Name ……………………………….  
       
 Designation...........………………….. 
 

 
Common Seal of  ................ For and on behalf of  
has been affixed in my/our Consortium Member (Party 2) 
presence pursuant to the M/s…………………………. 
Board of Director’s          
resolution dated ......................    
  
……………………………….   ……………………………………. 
(Signature)      (Signature of authorized 
       representative) 
Name:       Name: 
Designation:      Designation: 
Place: 
Date: 
   

  WITNESS  
 1. ……………………………………. 

 (Signature) 
 Name ……………………………….  
       
 Designation...........………………….. 
 
 
2. ……………………………………. 
 (Signature) 
 Name ……………………………….  
       
 Designation...........………………….. 
 

Attested: 
 
……………………………. 
(Signature) 
(Notary Public) 
 
Place: …………………………. 
Date: ……………………………. 
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Common Seal of  ................ For and on behalf of  
has been affixed in my/our Consortium Member (Party 3) 
presence pursuant to the M/s…………………………. 
Board of Director’s          
resolution dated ......................    
  
……………………………….   ……………………………………. 
(Signature)      (Signature of authorized 
       representative) 
Name:       Name: 
Designation:      Designation: 
Place: 
Date: 
   
  WITNESS  
 1. ……………………………………. 

 (Signature) 
 Name ……………………………….  
       
 Designation...........………………….. 
 
 
2. ……………………………………. 
 (Signature) 
 Name ……………………………….  
       
 Designation...........………………….. 
 

Attested: 
 
……………………………. 
(Signature) 
(Notary Public) 
 
Place: …………………………. 
Date: ……………………………. 
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8A. Draft Memorandum of Understanding (MOU) for JV 
Participation 

 
among 

M/s ……………….. having its registered office at ………………… (Hereinafter referred to as 
…………………) acting as the Lead Partner of the first part, 
and  
M/s ………………………….having its registered office at ……………. (hereinafter referred to as 
……………….’) in the capacity of a Joint Partner of the second part. 
and  
M/s ………………………….having its registered office at ……………. (here in after referred to as 
……………….’) in the capacity of a Joint Partner of the third part. 
 
The expressions of …………….. and …………and ………….... shall wherever the context admits, 
mean and include their respective legal representatives, successors-in-interest and assigns 
and shall collectively be referred to as “ the Parties” and individually as “ the Party” 
WHEREAS: 
Pune Metro Rail Project  [hereinafter referred to as “Employer”] has invited tenders for … 
“[Insert name of work]…………………...” 
NOW, THEREFORE, THE PARTIES AGREE AS FOLLOWS: 

1. The following documents shall be deemed to form and be read and construed as an 

integral part of this MOU. 
i) Notice Inviting Tender, and 
ii) Tender document 
iii) Any Addendum/Corrigendum issued by Pune Metro Rail Corporation Limited 
iv) The tender submitted on our behalf jointly by the Lead Partner. 
 

2. The ̀ Parties’ have studied the documents and have agreed to participate in submitting 

a `tender’ jointly in the name of ------(insert name of the JV) 
 

3. M/s ………shall be the lead member of the JV for all intents and purpose and shall 
represent the Joint Venture in its dealing with the Employer. For the purpose of 

submission of tender proposals, the parties agree to nominate …….. as the leader duly 
authorized to sign and submit all documents and subsequent clarifications, if any, to 
the Employer. However M/s ……… shall not submit any such proposals, clarifications 
or commitments before securing the written clearance of the other partners which 
shall be expeditiously given by M/s……..……and M/s ----------to M/s………….( insert lead 
partner name) 
 

4. The ‘Parties’ have resolved that the distribution of share and responsibilities between 
the JV partners (Tenderer shall ensure that the assigned responsibilities are 
commensurate with the Eligibility cum Qualification Criteria, failing which the 
tender may be rejected) is as under:- 
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(A)        Lead Partner ………….(insert name)share ……..% ; 
  Responsibilities  
  (i) ……… 
  (ii) ………. 
  (iii) ….. 
 
  (b)  Joint Partner ...............(insert name)share ……..% ; 
  Responsibilities  
  (i) ……… 
             (ii) ………. 
             (iii) ….. 
 
 (C)       Joint Partner .................(insert name)share ……..% ; 
  Responsibilities  

  (i) ……… 
             (ii) ………. 
           (iii) ….. 
 

5.  JOINT AND SEVERAL RESPONSIBILITY 
The Parties undertake that they shall be jointly and severally liable to the Employer in the 
discharge of all the obligations and liabilities as per the contract with the Employer and for 
the performance of contract awarded to their JV. 
 
6.  ASSIGNMENT AND THIRD PARTIES 
The parties shall co-operate throughout the entire period of this MoU on the basis of 
exclusivity and none of the parties shall make arrangement or enter into agreement either 
directly or indirectly with any other party or group of parties on matters relating to the project 
except with prior written consent of the other party and the employer. 
 

7.  EXECUTIVE AUTHORITY 
The said Joint Venture through its authorized representative shall receive instructions, 
payments from the Employer. The management structure for the project shall be prepared 
by mutual consultations to enable completion of project to quality requirements within 
permitted cost and time. 
 
8.  GUARANTEES AND BONDS 
(i)  The Tender Security:   Tender security to be furnished by the Lead member of the Joint 
Venture, M/s---------------(insert name of the JV member) has furnished the tender security for 
the tender. 
(ii)  Performance Security: If contract is awarded, Lead member of the JV shall submit the 
Performance Security. 
 
9.  TENDER SUBMISSION 
Each party shall bear its own cost and expenses for preparation and submission of the tender 
and all costs until conclusion of a contract with the employer for the project.  Common 
expenses shall be shared by all the parties in the ratio of their actual participation. 
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10.  INDEMNITY 
Each party hereto agrees to indemnify the other party against its respective parts in case of 
breach/default of the respective party of the contract works of any liabilities sustained by the 
joint venture. 
 
11.  For the execution of the respective portions of works, the parties shall make their own 
arrangements to bring the required finance, plants and equipment, materials, manpower and 
other resources. 
 
12.  DOCUMENTS & CONFIDENTIALITY 
Each Party shall maintain in confidence and not use for any purpose related to the Project all 
commercial and technical information received or generated in the course of preparation and 
submission of the tender. 
 
13.  ARBITRATION 
Any dispute, controversy or claim arising out of or relating to this MoU shall be settled in the 
first instance amicably between the parties. If an amicable settlement cannot be reached as 
above, it will be settled by arbitration in accordance with the Indian arbitration and 
conciliation act 1996 and amendments Act 2015, and as amended from time to time. The 
venue of the arbitration shall be:  Pune. 
 
14.  VALIDITY 
This MoU shall remain in force till the occurrence of the earliest to occur of the following, 
unless by mutual consent, the parties agree in writing to extend the validity for a further 
period. 

 

a.  The tender submitted by the Joint Venture is declared unsuccessful, or  
b.   Cancellation/shelving of the Project by the Employer for any reasons prior to award of     

work  
c.  Execution of detailed JV agreement by the parties, setting out detailed terms after 

award of work by the Employer. 
 
15.  This MOU is drawn in four….. number of copies with equal legal strength and status.  

One copy is held by M/s ………… and the others  by M/s ……& M/s….. and a copy 
submitted with the tender. 

16.  This MOU shall be construed under the laws of India.  
 
 
17.  NOTICES BETWEEN JV PARTNERS 
 
Notices shall be given in writing by fax confirmed by registered mail or commercial courier to 
the following fax numbers and addresses: 
 
Lead Partner (First Part)  Second JV Partner  Third JV Partner 
 
…………………    …………………   ………………… 
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…………………   …………………   ………………… 
 
…………………    …………………   ………………… 
   
(Name & Address)   (Name & Address)  (Name & Address) 
 
IN WITNESS WHEREOF THE PARTIES, have executed this MOU the day, month and year first 
before written. 
 
M/s……………………………..       M/s……………………….          M/s………………………. 
…….……………………………       …………………………..             ………………………….. 
 (Stamp)          (Stamp)   (Stamp) 
 
Witness 
 
1………………….. (Name & Address) 
 
2………………….. (Name & Address) 
 
3………………….. (Name & Address) 
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ANNEXURE – 2 
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Sub-Clause 96 Additional Clause: Price Variation Clause.  
 
PRICE VARIATION WOULD BE APPLICABLE AS PER IEEMA FORMULA FOR ELEVATOR WORKS 

CONTRACTS AND NO PRICE VARIATION WOULD APPLICABLE ON OTHER ITEMS. 

The PVC would be applied as per the contemporary IEEMA formula. The rates and price as per Pricing 

document shall be applicable till the completion of the Work and will be varied only to the extent of 

permissible price variation under this Clause. However, this adjustment shall be to the extent that full 

compensation for any rise or fall in costs to the Contractor is not covered by the Price variation 

formula, the rates and price in the Pricing Document shall be deemed to include amounts to cover the 

contingency of such rise or fall of costs. 

PRICE VARIATION CLAUSE FOR ELEVATOR WORKS CONTRACTS: 

The price quoted/confirmed is based on the input cost of raw materials/components and Labour cost 

as on the date of quotation and the same is deemed to be related to prices and the wholesale price 

index numbers for metal products and all India average consumer price index number for industrial 

workers as specified in the price variation clause give below. In case of any variation in these indices, 

the price payable shall be subject to adjustment up or down, in accordance with the following formula: 

Wherein, P = Price payable as adjusted in accordance with the above price variation formula. 

 

 

 

Po=              Price quoted/confirmed. 

MP0=        Wholesale price index number for metal products (refer notes). 

This index number is as applicable on the 1st Saturday of the month, four months prior to the date of 

tendering. 

Wo   = All India average consumer price index number for industrial workers, as published by the 

Labour Bureau, Ministry of Labour, Govt. of India (Base 1982 = 100). 

This index number is as applicable for the month, four months prior to the date of tendering. 

For example, if the date of tendering falls in the month of May 2001, the applicable wholesale price 

index number for metal products (MI30) and all India average consumer price index number (W0) 

should be for the month of January 2001, which would appear in the circular issued for the month of 

April 2001. The above indices are as published by IEEMA vide circular reference number 

IEEMA(PVC)/EL-ES/_/_prevailing as on first working day of the month. 

MP   =     Wholesale price index number for metal products (refer notes). 

This index number is as applicable on the 1st Saturday of the month, four months prior 

to the date of delivery. 

Wₒ(D) =         All India average consumer price index number for industrial workers, (base 1982 = 

100), is as published by Labour bureau, Ministry of Labour, Govt. of India. 
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This index number is as applicable for the month, four months prior to the date of 

delivery of manufactured material. 

Wₒ(I) = All India average consumer price index number for industrial workers, (base 1982 = 

100), is as published by Labour bureau, Ministry of Labour, Govt. of India. 

This index number is as applicable for the month, four months prior to the date of completion of 

installation work / progress part of installation work. 

For example, if the date of delivery in terms of clause given below falls in December 2001, the 

applicable wholesale price index number (MP) and all India average consumer price index number 

(W0(D)) should be for the month of August 2001 (which would appear in the circular issued for the 

month of November 2001). If the date of completion of installation (part of installation) is June 2002 

the applicable (W0(I)) should be for the month of February 2002 (which would appear in the circular 

issued for the month of May 2002). 

The date of delivery is the date on which the manufactured material is notified as being ready for 

inspection/dispatch (in the absence of such notification, the date of manufacturers dispatch note is 

to considered as the date of delivery) or the contracted delivery date (including any agreed extension 

thereto) whichever is earlier. 

The date of completion of installation (or progress part of installation) is the date on which the work 

is notified as being completed and is available for inspection in the absence of such notification, the 

date of manufacturers' note intimating such completion is to be considered as the crucial date or 

the contracted completion date for such installation or part of installation (including any agreed 

extension thereto) whichever is earlier. 

Note: a) Wholesale price index number for metal products is as published by the office of 

Economic adviser, Ministry of Industry, Govt. of India with base 1993-94 = 100. 

This wholesale price index is being published weekly, on provisional basis. 

However, the same gets finalized after 8 weeks and is normally available after 

two months. (Therefore, we are considering in our circular only this final index 

published by the economic adviser for the 1st Saturday of the month.)  

b) The sole purpose of the above stipulation is to arrive at the amount of the entire 

contract under the various situations. The above stipulation do not indicate any 

intentions to sale material under this contract as movables. 

c) The indices MP and W are regularly published by IEEMA in monthly basic price circulars 
based on information bulletins from the authorities mentioned. 

 

PERIOD OF WORK UNDER CONSIDERATION WILL MEAN AS UNDER: 

I. In the case of first Interim Payment   the period from the Commencement Date to the date of 
measurement of the first Interim Payment. 

II. In the case of second and subsequent Interim Payment and Final Payment, the Period from 
the date of measurement for previous payment to the date of measurement of that Payment. 

 

PROCEDURE IN CASE OF DELAY IN AVAILABILITY OF FINAL FBIL (Foreign Benchmarks India Pvt Ltd)  

INDICES 

Where the final Price Indices are not available in the  FBIL (Foreign Benchmarks India Pvt Ltd) indices, 

while making payment towards Interim Payments  payment towards Price Variation will be made on 
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provisional basis based on the indices available, to be adjusted in subsequent Payment  as and when 

the final Indices figures become available. 

ADJUSTMENT ON ACCOUNT OF PRICE VARIATION 

Adjustment on account of Price Variations may be positive (in which case extra amount shall be paid 

to the Contractor), or negative (in which case the amount of Price Variation shall be recovered from 

the Contractor). Adjustment on account of Price Variation shall be calculated separately, for each 

period, between two successive dates of measurements for Payments and paid along with each 

Payment. 

After verifying the Payment, the Engineer shall certify the adjustment amount and advise the same 

to the Employer along with the Payment. Should any extra amount be due to Contractor, the 

Employer shall pay the same as far as possible within 14 days of certification by him or Engineer. 

Any amount due from Contractor on account of negative adjustment shall be recovered from his 

pending or other payments at the earliest. 

No price adjustment shall be payable on the portion of the contract price paid to the Contractor as 

mobilisation Advance or any other advance, State and Central GST/ basic custom duty and any other 

Taxes and duties reimbursed. 

 

PRICE VARIATION DURING EXTENDED PERIOD OF COMPLETION 

The price adjustment as worked out above i.e. either increase or decrease will be applicable up to the 

stipulated date of completion of the work including the extended period of completion where such 

extension has been granted under Sub-Clause 8.4.1. However, where extension has been granted 

under Sub-Clause 8.4.3, price adjustment will be due as follows: 

In case the indices increase above the indices applicable to a payment made on the last date of original 

completion period or the extended period under Sub-Clauses 8.4., the price adjustment for the period 

of extension under PCC Sub-Clause 8.4.3 will be limited to the amount payable as per the indices 

applicable to a Payment made on the last date of the original completion period or the extended 

period under PCC Sub-Clauses 8.4.1 as the case may be. 

In case the indices fall below the indices applicable to a payment made on the last date of the original 

or extended period of completion, then the lower indices will be adopted for Price Adjustment for the 

period of extension under Clause 8.4.3. 

 

PRICE VARIATIONS FOR EXTRA/VARIED ITEM 

Normally, no price variation clause shall be applicable to any extra item/new rates not originally 

included in the accepted Pricing Document and for which the rates are fixed separately under Clause 

12. It shall, however, be open to the Engineer to accept Price Variation clause in such cases where the 

rates are not based on actuals and the work is likely to continue for more than one year. 
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Annexure-1 

List of Recommended & Consumable Spares 

S.No. Description Quantity Unit Price  *Total Amount 

   Foreign 

Currency 

INR  

1.      

2.      

3.      

.      

Total  

 

*Total Amount is inclusive of all applicable Taxes & Duties. 

Note:  (i) List is to be prepared by the Contractor 

(i) Submit the list after blanking the price in the Technical Package 

 

Annexure-2 

Unit Exchange Spares 

 

S.No. Description Quantity Unit Price  *Total Amount 

   Foreign 

Currency 

INR  

1. Complete Motor 

Assembly 

1 of each  

Type 

   

2. Door Assembly 1 of each  

Type 

   

3. MAP 2    

4. SEP 2    

5. Guide Rail 2set    

Total  

 

*Total Amount is inclusive of all applicable Taxes & Duties. 

Note: Submit the list after blanking the price in the Technical Package 
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Annexure-3 

 

List of DLP Spares 

S. 
No. 

Item Quantity Unit Price *Total 

Amount 

   Foreign 

Currency 

INR  

1 Elevator announcement unit 15    

2 Door belt 50    

3 Brake release wire 5    

4 Door contact switch 200    

5 Brake unit 5    

6 E-MOTIVE display board 20    

7 Door guide shoe 100    

8 V3F drive 30    

9 ARD unit 15    

10 Door module card 10    

11 Emergency key 100    

12 Door motor 8    

13 Car shoe liner 1200    

14 EPABX 15    

15 LCE CAN 10    

16 LCE CCB board 30    

17 LCE COB 40    

18 LCE CPU 15    

19 LCE PCB board 50    

20 LCE OPT board 30    

21 LCE REC board 20    

22 LCE-230 (ADO/ ACL CARD) 30    

23 LCE-CIB, PCB board 20    

24 Light curtain (COL 3D) 25    

25 Monostable switch (for levelling and door 

zone) 

30    

26 Bistable switch (declaration switch)  30    

27 Inspection box (maintenance station) 5    

28 Track roller 500    

29 Rope for synchronization-car 200    

30 Rope for synchronization-Landing door 200    

31 Landing call button set 30 sets    

32 All type of buttons inside car 60 sets    

33 Stop switch 15    

34 Synchronization roller for car door A-1 100    

35 Synchronization roller for car door A-2 100    

36 Synchronization roller for Landing door A-1 200    

37 Synchronization roller for Landing door A-2 200    
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38 Wheel for Tachometer 300    

39 Tachometer 40    

40 Surge separator 30    

41 ELCB 50    

42 MCB (4 pole) 50    

43 AMD 2 Coupler 10    

44 Rope for closing weight, Assy. 600    

45 Anti-Elevator roller 20    

46 Battery sealed Lead acid 12V/12Ah (EBD) 1200    

47 Battery sealed Lead acid 12V/7Ah (CCB) 300    

48 Blocking device switch 10    

49 Braking register Assy. 5    

50 Brake opening device 2    

51 Car diverter wheel assy. 10    

52 Car door header 3    

53 Control current transformer 10    

54 CWT safety gear 2    

55 CWT diverter wheel assy. 30    

56 Door belt pulley 100    

57 Door contact bullet (break) 50    

58 Door set complete (car and landing door) 10 set    

59 End buffer  500    

60 Fan and stop PCB assy. 50    

61 Car fan 20    

62 Final limit switch 10    

63 Final lock latch unit/ lock roller unit 100    

64 Guide shoe for CWT 1200    

65 Guide shoe assy. (MAHA-METRO) 20    

66 Hands free unit (used in SCR) 50    

67 Handset phone (used in MAP) 50    

68 Intercom PCB used in COP 30    

69 KDS 300 HLG ASSY: BOTTOM 20    

70 KDS 300 HLG ASSY: TOP 20    

71 LIMIT SWITCH 15    

72 LOP 230 FUSE 250V, 1A 100    

73 LOP 230 FUSE 250V, 2A 200    

74 LOP 230 Board 20    

75 LOPCB Board 30    

76 LWD device 5    

77 Main steel rope 1000 

meter 

   

78 Main motor 5    

79 Oil cup 50    

80 OSG 30    

81 OSG rope 100 

meter 
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*Total Amount is inclusive of all applicable Taxes & Duties. 

Note: 

(a) The above list is based on MAHA-METRO’s experience. The contractor is required 

to update the above list with their specific models/ make/ nomenclature/ rating in 

line with the proposed model of the elevators and submit. Contractor need to 

submit the un-priced list in the Appendix F of the technical package. 

(b) The list is indicative and not exhaustive. Any additional spares in compliance to GS 

Clause 13.5 and PS Clause 17.1.2, 18.5, if required the same may be indicated by 

the firm in their technical offer. 

(c) If any additional spares is required other than the indicative list above or 

there is a repeated occurrence of failure of any component during the DLP 

period, the same will be arranged by the contractor, without any Extra 

payment.  

(d) This will not absolve the firm of the responsibility to fulfill the DLP obligations as 

per relevant clause of PS. 

(e) Contractor may review the List & Quantity of spares in view of clause-6.2.5 of PS. 

 

82 PFRR card 5    

83 Photo cell 20    

84 Resistor box assy. 10    

85 Safety gear jaw 2    

86 Safety gear switch 5    

87 Shaft door header (Landing top track) 5    

88 Tension weight switch 10    

89 Travelling cable 10 set    

90 Upper isolation rubber pad 200    

91 Water sensor in pit 10    
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Annexure-1 

List of Recommended& Consumable Spares 

S.No. Description Quantity Unit Price  *Total Amount 

   Foreign 

Currency 

INR  

1.      

2.      

3.      

.      

Total  

 

*Total Amount is inclusive of all applicable Taxes & Duties.  

Note:  (i) List is to be prepared by the Contractor 

(i) Submit the list after blanking the price in the Technical Package 

 

 

Annexure-2 

 

Unit Exchange Spares 

 

S.No. Description Quantity Unit Price  *Total Amount 

   Foreign 

Currency 

INR  

1. Complete Motor 

Assembly 

1 no. of each  

category 

   

2. Complete chain drive 

Assembly 

1 no. of each  

category 

   

3. Complete escalator 

control panel 

1 no.    

Total  

*Total Amount is inclusive of all applicable Taxes & Duties.  

Note: Submit the list after blanking the price in the Technical Package 
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Annexure-3 

 

List of DLP Spares 

 

Sr.

No

. 

Item Quantity Unit Price *Total 

Amount 

   Foreign 

Currency 

INR  

1 Emergency brake complete assembly 10    

2 Photocell sensor with transmitter 20    

3 Handrail antistatic brush or roller 100    

4 Step antistatic brush 200    

5 Pit lamp 30    

6 Emergency stop switch 10    

7 Service brake coil assembly 2    

8 Bottom shaft bearing 6    

9 Handrail shaft bearing 6    

10 Main shaft bearing 6    

11 Control panel exhaust fan 10    

12 Control panel filter 500    

13 Comb carrier assembly 4    

14 Breaking control unit of each rating 2    

15 V3F drive of each type rating 2    

16 Smoke detector 40    

17 Escalator control panel lock assembly (window, 

main lock, inside door lock) 

20    

18 Contactor of each type and each rating 3    

19 Relay of each type and each rating 3    

20 Float switch (water level sensor) 6    
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21 All safety switch of each type 5    

22 All sensor of each type 7    

23 Speed with all selector switch 3    

24 Hour meter 3    

25 Local/ Remote switch 5    

26 Motherboard or equivalent PLC with all 

attached PCB cards 

5 set    

27 Combs of all types 700 

each 

   

28 Transformer 2    

29 PLC communication port 20    

30 Digital display 10    

31 Skirt brush 30 mtr.    

32 Skirt brush bracket 10 mtr.    

33 Comb plate actuating assembly (Left & Right) 5 each    

34 Step roller 50    

35 Chain roller 50    

36 Relieving curve bottom and top 5 each    

37 Step axle 30    

38 Step bride 50    

39 Step brush 50    

40 Step lock pin 50    

41 Oil lubrication pump 2    

42 Oil pressure switch 5    

43 Oil lubrication brush 50    

44 Oil lubrication pipe 50    

45 Oil lubrication pipe assembly (distributor) 10    

46 Control panel light with assembly 20    

47 Comb light 50    
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48 Handrail inlet (entry boot) 20    

49 MCCB of each type rating 1    

50 MCB of each type rating 2    

51 Floor plate support 10    

52 Glass balustrade of each shape and size 1    

53 Direction indicator 30    

54 Key switch 50    

55 Steps 100    

56 Handrail reversing wheel 4    

57 Friction wheel 5    

58 Handrail support roller 40    

59 Handrail guiding roller 40    

60 Handrail shaft 1    

61 Main shaft 1    

62 Bottom shaft  1    

63 Gear box 1    

64 Motor of each rating 1    

65 Brake resistance of each type rating 2    

66 Handrail chain 3 set    

67 Drive chain 5 set    

68 Floor plate complete set 2 set    

69 Floor plate hinge 20    

70 Broken chain assembly 4    

71 Pit emergency stop 10    

72 Wago connector of each size 5    

73 Circlip of each size 20    

74 Power cable of each size 25 mtr.    

75 Control cable of each size 50 mtr.    
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76 Service brake liner 6 set    

77 Safety brake liner complete set 1    

78 Liner decking screw assembly 100    

79 Tangential guide 10    

80 Lateral guide for step entry 20    

81 Step chain suitable for highest rise of escalator 

including left and right 

1 set     

82 Step guide pad 100    

83 Handrail pressure assembly complete set 5    

84  Handrail entry plastic profile 10    

85 Skirt of different stranded size 1 each 

size 

   

86 Floor plate lining of complete set bottom and top 5    

87 Handrail profile complete set left and right of 1 

escalator 

1    

88 Handrail of standard size of escalator including 

left and right 

1 set     

89 Bumper for main shaft if used complete for 1 

escalator 

50    

90 Pit exhaust fan if required 5    

 

*Total Amount is inclusive of all applicable Taxes & Duties.  

 

 

 

 

Note:  

1 The list is indicative and not exhaustive. Any additional spares in compliance to GS 

Clause 13.5 and PS Clause 17.1.2, 18.5, if required the same may be indicated by the 

firm in their technical offer. 

2 If any additional spares is required other than the indicative list above or there is 

a repeated occurrence of failure of any component during the DLP period, the 

same will be arranged by the contractor, without any Extra payment.  

3 This will not absolve the firm of the responsibility to fulfil the DLP obligations as per 

relevant clause of PS. 

4 Contractor may review the List & Quantity of spares in view of clause-4.10 of PS. 
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Annexure-4 

 

List of Mandatory Spares 

 

S.

No

. 

Item Quantit

y 

Unit Price *Total 

Amount 

   Foreign 

Currency 

INR  

1 Emergency brake complete assembly 5    

2 Photocell sensor with transmitter 5    

3 Handrail antistatic brush or roller 50    

4 Step antistatic brush 50    

5 Pit lamp 10    

6 Emergency stop switch (bottom & middle) 5 each    

7 Service brake coil assembly 1    

8 Bottom shaft bearing 4    

9 Handrail shaft bearing 4    

10 Main shaft bearing 4    

11 Control panel exhaust fan 4    

12 Comb carrier assembly 2    

13 Breaking control unit of each rating 1    

14 V3F drive of each type rating 1 set 

each 

   

15 Smoke detector 20    

16 Escalator control panel lock assembly (window, 

main lock, inside door lock) 

5 each    

17 Contactor of each type and each rating 2    

18 Relay of each type and each rating 2    

19 Float switch (water level sensor) 4    
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20 All safety switch of each type 4    

21 All sensor of each type 4    

22 Speed with all selector switch (lockable) 410    

23 Hour meter safety switch (reset) 210    

24 Local/ Remote switch 410    

25 Motherboard or equivalent PLC with all 

attached PCB cards 

3 each 

10 

   

26 Combs of all types Varistor module 200 

each 5 

   

27 Transformer for control panel Yellow colour Pit 

light 

2 no.s 

10 

   

28 PLC communication port motor of each rating 51 of 

each 

type 

   

29 Digital display Glass Panel Flat (Balustrade) of 

each category 

55 of 

each 

type 

   

30 Skirt brush stainless steel panel (Balustrade) of 

each category 

20 mtr. 

of each 

type 

   

31 Skirt brush bracket 10 mtr.    

32 Comb plate actuating assembly (Left & Right) 3 each    

33 Step roller 40    

34 Chain roller 40    

35 Relieving curve bottom and top 3 each    

36 Step axle 20    

37 Step bride 25    

38 Step brush 25    

39 Step lock pin 25    

40 Oil lubrication pump 1    

41 Oil pressure switch 2    

42 Oil lubrication brush 50    
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43 Oil lubrication pipe assembly (distributor) 2    

44 Control panel light with assembly 2    

45 Comb light 10    

46 Handrail inlet (entry boot) 5    

47 MCCB of each type rating 1    

48 MCB of each type rating 2    

49 Floor plate support 5    

50 Glass balustrade of each shape and size 1    

51 Direction indicator 5    

52 Key switch 10    

53 Steps 60    

54 Handrail reversing wheel 2    

55 Friction wheel 4    

56 Handrail support roller 20    

57 Handrail guiding roller 20    

58 Handrail shaft including sprocket 1    

59 Main shaft including sprocket 1    

60 Bottom shaft/ return shaft including sprocket 1    

61 Brake resistance of each type rating 1    

62 Handrail chain 2 set    

63 Drive chain 2 set    

64 Floor plate complete set 1    

65 Floor plate hinge 4    

66 Broken chain assembly 2    

67 Pit emergency stop 2    

68 Wago connector of each size 2    

69 Circlip of each size 10    

70 Power cable of each size 25 mtr    
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71 Control cable of each size 50 mtr    

72 Service brake liner 4    

73 Safety brake liner complete set 2    

74 Tangential guide 4    

75 Lateral guide for step entry 8    

76 Step chain  20 mtr    

77 Step guide pad 50    

78 Handrail pressure assembly complete set 2    

79 Handrail entry plastic profile 4    

80 Gear oil as recommended 2 barrel    

81 Lubrication oil as recommended 1 barrel    

82 Sticker “Pictogram” as per EN115 200 

no.s 

   

83 Sticker “Emergency stop” 200 

no.s 

   

 

*Total Amount is inclusive of all applicable Taxes & Duties.  

Note:  

1 The list is indicative and not exhaustive. Any additional spares in compliance to GS 

Clause 13.1 and PS Clause 18.2.2, if required the same may be indicated by the firm in 

their technical offer. The quantity of spares shall be determined in accordance with the 

formula described in clause 13.3.5 and 13.3.6 of GS. 

           The employer reserves the right to revise the items & the quantity in the list based on    

the experience/ performance during the Defect Liability Period, at No extra cost. 
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MAHARASHTRA METRO RAIL CORPORATION LIMITED 

(PUNE METRO RAIL PROJECT) 

BID DOCUMENT 

FOR 

DESIGN, MANUFACTURING, SUPPLY, INSTALLATION, TESTING & 

COMMISSIONING OF HEAVY DUTY MACHINE ROOM LESS 

ELEVATORS & ESCALATORS FOR PUNE METRO RAIL PROJECT 
 

 

 

 

 
 

 

 

 

 

 

 
 

 

 

 
 

MAHARASHTRA METRO RAIL CORPORATION LIMITED (MAHA-METRO)  
Pune Metro Rail Project 

(A joint venture of Govt. of India & Govt. of Maharashtra)  
101, The Orion, Opposite Don Bosco Youth Centre, 

Koregaon Park, Pune-411001 
E-mail :mahametro.tenders@gmail.com 

Website: www.punemetrorail.org  
Telephone: 020-26051072 

PART 1: BIDDING PROCEDURE 

SECTION III:  

Revised Evaluation & Qualification Criteria 
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SECTION-III: Evaluation & Qualification Criteria 

This Section contains all the criteria that the Employer shall use to evaluate bids and qualify Bidders. In 

accordance with ITB 35 and ITB 37, no other factors, methods or criteria shall be used. The Bidder shall 

provide all the information requested in the forms included in Section IV, Bidding Forms. 

Wherever a Bidder is required to state a monetary amount, Bidders should indicate the USD equivalent 

using the rate of exchange determined as follows: 

 For construction turnover or financial data required for each year - Exchange rate prevailing on the last 

day of the respective calendar year. 

 Value of single contract - Exchange rate prevailing on the date of the contract. 

Exchange rates shall be taken from the publicly available source identified in the ITB 32.1. Any error in 

determining the exchange rates in the Bid may be corrected by the Employer. 

1. Evaluation  

In addition to the criteria listed in ITB 35.2 the following criteria shall apply: 

1.1 Assessment of adequacy of Technical Proposal with Requirements 

The assessment of the Technical Proposal submitted by a Bidder shall comprise (a) 

evaluation of the Bidder’s technical capacity to mobilize key equipment and key 

personnel to carry out the works, (b) manufacture / construction method, (c) 

manufacture / construction schedule (d) sufficiently detailed supply sources, in 

accordance with requirements specified in Section VII – Works Requirements.  

1.2 Multiple Contracts - “Lot-1 Elevators and Lot-2 Escalators” (Refer ITB 35.4):  

Bidders have the option to bid for any one or both lots. Bids will be evaluated lot 

wise, taking into account discounts offered, if any, for individual lot. The 

Contract(s) will be awarded to the Bidder or Bidders offering the lowest 

evaluated cost to the Employer for individual lot (i.e. lowest financial bid for lot 1 

will be considered for awarding the contract of lot 1. Likewise, the lowest financial 

bid for lot 2 will be considered for awarding the contract of lot 2), subject to the 

selected Bidder(s) meeting the required qualification criteria as specified herein. 

1.3 Alternative Completion Times – Not Applicable  

1.4 Technical alternatives – Not Applicable  

1.5 Specialized Subcontractors 

Only the specific experience of sub-contractors for specialized works permitted by the 

Employer will be considered. The general experience and financial resources of the 

specialized sub-contractors shall not be added to those of the Bidder for purposes of 

qualification of the Bidder.
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2. Qualification 

 

                                                 
1Non-performance, as decided by the Employer, shall include all contracts where (a) non-performance was not challenged by the contractor, including through referral to the dispute resolution mechanism 

under the respective contract, and (b) contracts that were so challenged but fully settled against the contractor. Non-performance shall not include contracts where Employers decision was overruled by the 

dispute resolution mechanism. Non-performance must be based on all information on fully settled disputes or litigation, i.e. dispute or litigation that has been resolved in accordance with the dispute 

resolution mechanism under the respective contract and where all appeal instances available to the Bidder have been exhausted. 
2This requirement also applies to contracts executed by the Bidder as JV member. 

No. Subject Requirement Single Entity Joint Venture/ Consortium 

(existing or intended) 

Documentation 

All Parties 

Combined 

Each member Any one 

member 

1.0 Eligibility 

1.1 Nationality Nationality in accordance with ITB 4.3 Must meet 

requirement 

Existing or 

intended JVA 

must meet 

requirement  

Must meet 

requirement 

N/A Forms ELI–1.1 

and 1.2, with 

attachments 

1.2 Conflict of Interest No conflicts of interest in accordance 

with ITB 4.2 

Must meet 

requirement 

Existing or 

intended JVA 

must meet 

requirement  

Must meet 

requirement 

N/A Letter of Bid 

1.3 Agency Eligibility Not being ineligible to the Agency 

financing, as described in ITB 4.3 

Must meet 

requirement 

Existing or 

intended JVA 

must meet 

requirement  

Must meet 

requirement 

N/A Statement of 

Integrity 

(appendix to 

Letter of Bid) 

1.4 Government 

Owned Entity of the 

Borrower country 

Meet conditions of ITB 4.3 Must meet 

requirement 

Existing or 

intended JVA 

must meet 

requirement  

Must meet 

requirement 

N/A Forms ELI – 1.1 

and 1.2, with 

attachments 

2.0 Historical Contract Non-Performance 

2.1 History of Non-

Performing 

Contracts 

Non-performance of a contract1 did not 

occur as a result of contractor’s default 

in the past five (5) years.  

Must meet 

requirement2 

Must meet 

requirement 

Must meet 

requirement2 

N/A Form CON-2 
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2.2 Suspension Based 

on absence of Bid 

Security 

Not under suspension based absence of 

a Bid Security pursuant to ITB 4.4 or 

withdrawal of a Bid pursuant ITB 

19.9. 

Must meet 

requirement  

Must meet 

requirement 

Must meet 

requirement  

N/A Application 

Submission Form 

2.3 Pending Litigation Applicant’s financial position and 

prospective long term profitability still 

sound according to criteria established 

in 3.1 below and assuming that all 

pending litigation will be resolved 

against the Applicant 

Must meet 

requirement  

N/A Must meet 

requirement  

N/A Form CON-2 

3.0 Financial Situation and Performance 

3.1 Financial 

Capabilities 

 (a) For Lot-1 (Elevators): The 

Bidder shall demonstrate that it has 

access to, or has available, liquid 

assets, unencumbered real assets, lines 

of credit from bank, and other financial 

means (independent of any contractual 

advance payment) sufficient to meet 

the construction cash flow 

requirements estimated as  INR 56.5  

Million (or USD equivalent on the day 

of bid submission) for the subject 

contract(s) net of the Bidder’s other 

commitments. 

Must meet 

requirement  

Must meet 

requirement 

Must meet 

requirement as 

per their % 

share in the JV 

N/A Form FIN-3.1 

and FIN-3.3 

 (b) For Lot-2 (Escalators): The 

Bidder shall demonstrate that it has 

access to, or has available, liquid 

assets, unencumbered real assets, lines 

of credit from bank, and other financial 

means (independent of any contractual 

advance payment) sufficient to meet 

the construction cash flow 

requirements estimated as INR 93.5  

Million (or USD equivalent on the day 

of bid submission) for the subject 

contract(s) net of the Bidder’s other 

commitments. 

Must meet 

requirement  

Must meet 

requirement 

Must meet 

requirement as 

per their % 

share in the JV 

N/A Form FIN-3.1 

and FIN-3.3 
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(c)For both Lots (1 & 2) Combined: 

The Bidder shall demonstrate that it 

has access to, or has available, liquid 

assets, unencumbered real assets, lines 

of credit from bank, and other financial 

means (independent of any contractual 

advance payment) sufficient to meet 

the construction cash flow 

requirements estimated as  INR 150  

Million (or USD equivalent on the day 

of bid submission) for the subject 

contract(s) net of the Bidder’s other 

commitments. 

Must meet 

requirement  

Must meet 

requirement 
N/A N/A Form FIN-3.1 

and FIN-3.3 

i-a. Bid Capacity (a) For Lot-1(Elevators): Evaluation 

of Bid Capacity 

The Bidders will be qualified only if 

their available bid capacity is more 

than INR 750  Million. Available bid 

capacity will be calculated based on 

the following formula: 

Available Bid Capacity= 2*A*N – B 

 

Where, 

A = Maximum of the value of Works  

executed in any one year during the 

last five financial years reckoned up to 

31st March 2018 (updated to base 

date price level assuming 5% inflation 

per year compounded annually for 

Indian project and 2% for foreign 

project.) 

N = Number of years prescribed for 

completion of the present work 

B = Value of existing commitments as 

on first day of the month of this Bid 

submission i.e. for on-going 

construction works during next 182 

weeks. Proportionate value will be 

Must meet 

requirement  

Must meet 

requirement 

N/A N/A Form FIN-3.4 
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taken if it falls during the financial 

year. 

Note: 

1. The available bid capacity should 

be more than the INR 750  

Million. 

2. A certificate issued from a 

chartered accountant certifying 

A and B value must be enclosed 

with the Technical bid  

(b) For Lot-2 (Escalators): 

Evaluation of Bid Capacity 

The Bidders will be qualified only if 

their available bid capacity is more 

than INR 1250  Million. Available bid 

capacity will be calculated based on 

the following formula: 

Available Bid Capacity= 2*A*N – B 

 

Where, 

A = Maximum of the value of Works  

executed in any one year during the 

last five financial years reckoned up to 

31st March 2018 (updated to base 

date price level assuming 5% inflation 

per year compounded annually for 

Indian project and 2% for foreign 

project.) 

N = Number of years prescribed for 

completion of the present work 

B = Value of existing commitments as 

on first day of the month of this Bid 

submission i.e. for on-going 

construction works during next 182 

weeks. Proportionate value will be 

taken if it falls during the financial 

year. 

Note: 

Must meet 

requirement  

Must meet 

requirement 

N/A N/A Form FIN-3.4 
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3. The available bid capacity should 

be more than the INR 1250  

Million. 

A certificate issued from a chartered 

accountant certifying A and B value 

must be enclosed with the Technical 

bid 

(C)For both Lots (1 & 2) Combined: 
Evaluation of Bid Capacity 

The Bidders will be qualified only if 

their available bid capacity is more 

than INR 2000  Million. Available bid 

capacity will be calculated based on 

the following formula: 

Available Bid Capacity= 2*A*N – B 

 

Where, 

A = Maximum of the value of Works  

executed in any one year during the 

last five financial years reckoned up to 

31st March 2018 (updated to base 

date price level assuming 5% inflation 

per year compounded annually for 

Indian project and 2% for foreign 

project.) 

N = Number of years prescribed for 

completion of the present work 

B = Value of existing commitments as 

on first day of the month of this Bid 

submission i.e. for on-going 

construction works during next 182 

weeks. Proportionate value will be 

taken if it falls during the financial 

year. 

Note: 

4. The available bid capacity should 

be more than the INR 2000  

Million. 

Must meet 

requirement  

Must meet 

requirement 

N/A N/A Form FIN-3.4 
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A certificate issued from a chartered 

accountant certifying A and B value 

must be enclosed with the Technical 

bid 

 (ii) The Bidder shall also demonstrate, 

to the satisfaction of the Employer, 

that it has adequate sources of finance 

to meet the cash flow requirements on 

works currently in progress and for 

future contract commitments. 

Must meet 

requirement 

Must meet 

requirement 

     N/A N/A Form FIN – 3.4  

  iii) The audited balance sheets for the 

last 5 (five) years (FY 2013-14, 14-15, 

15-16, 16-17 & 17-18) shall be 

submitted and must demonstrate the 

current soundness of the Applicant’s 

financial position and indicate its 

prospective long-term profitability.  

 

The Bidder should be a Profit (Net) 

making firm and should have made 

profit during any two of the last 5 

financial years i.e. (FY 2013-14, 14-

15, 15-16, 16-17 & 17-18) 

 

Must meet 

requirement 
Must meet 

requirement 

     N/A N/A Form FIN – 3.1, 

with attachments 

(ii-b) Net Worth Net worth of Bidder  must be positive 

in at least two years in the last five 

financial years. 

 

Must meet 

requirement 
Must meet 

requirement 

  N/A  N/A Form FIN - 3.1 
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3.2 Average Annual 

Turnover 

(a) For Lot-1 (Elevators) : Minimum 

average annual  turnover of INR 450  

Million (or USD equivalent) 

equivalent calculated as total certified 

payments received for contracts in 

progress and/or completed within the 

last 5 (five) years 

Note: 

1. Last five years shall be 2013-14 to 

2017-18. In case of Companies, 

which follows Financial Year as 

Calendar Year (January to 

December), data for the year 2017 

shall be treated equivalent to the data 

of FY 2017-18 and so on. 

Must meet 

requirement 

Must meet 

requirement 

Must meet 

requirement as 

per their % 

share  

N/A Form FIN – 3.2 

(b) For Lot-2 (Escalators): Minimum 

average annual  turnover of INR 750  

Million (or USD equivalent) 

equivalent calculated as total certified 

payments received for contracts in 

progress and/or completed within the 

last 5 (five)years 

Note: 

1. Last five years shall be 2013-14 to 

2017-18. In case of Companies, which 

follows Financial Year as Calendar 

Year (January to December), data for 

the year 2017 shall be treated 

equivalent to the data of FY 2017-18 

and so on. 

Must meet 

requirement 

Must meet 

requirement 

Must meet 

requirement as 

per their % 

share  

N/A Form FIN – 3.2 
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(C)For both Lots (1 & 2) Combined: 
Minimum average annual  turnover of 

INR 1200  Million (or USD 

equivalent) equivalent calculated as 

total certified payments received for 

contracts in progress and/or completed 

within the last 5 (five) years 

Note: 

1. Last five years shall be 2013-14 to 

2017-18. In case of Companies, which 

follows Financial Year as Calendar 

Year (January to December), data for 

the year 2017 shall be treated 

equivalent to the data of FY 2017-18 

and so on. 

Must meet 

requirement 

Must meet 

requirement 
N/A N/A Form FIN – 3.2 

3.3 Corporate Debt 

Restructuring  

The bidder having undergone 

Corporate Debt Restructuring (CDR) 

in last five years must submit their 

banker’s certificate stating that their 

account with the bank is “standard 

account” as on 31/03/2018. 

 

 

 

 

 

 

Must Submit N/A Must Submit N/A In case bidder 

has not under 

gone CDR then 

as sole bidder/all 

members in case 

of JV must 

submit 

undertaking to 

the effect of not 

having 

undergone CDR 

4.0 Experience 

4.1 General Design, 

Supply & 

Installation 
Experience 

(a) For Lot-1 (Elevators) : The 

Tenderers will be qualified only if they 

have completed work for The Design, 

Manufacturing, Supply, Installation, 

Testing and Commissioning of 

Elevators  during last 10 Years 

preceding from final date of 

submission of tender. 

Must meet 

requirement 

Must Meet 

Requirement 

Must meet 

requirement as  

per their Role 

in proposed 

JV/Consortiu

m 

N/A  

 

Form EXP – 4.1 
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(b) For Lot-2 (Escalators): The 

Tenderers will be qualified only if they 

have completed work for The Design, 

Manufacturing, Supply, Installation, 

Testing and Commissioning of  

Escalator during last 10 Years 

preceding from final date of 

submission of tender. 

Must meet 

requirement 

Must Meet 

Requirement 

Must meet 

requirement as  

per their Role 

in proposed 

JV/Consortiu

m 

N/A  

 

Form EXP – 4.1 

(C)                                                           DELETED 

4.2 (a) 1. Specific Design, 

Supply & 

Installation & 

Contract 

Management 

Experience Lot-1 

(Elevators)  

I) The Design, Manufacturing, Supply, 

Installation, Testing and 

Commissioning of Elevators for 

Metro, Mono-Rail, Airport and Sub-

urban Railways/ Railways completed 

in last 10 years as mentioned below:- 

a) Should have Completed the 

above work costing equal to or 

more than INR 400 Million from a 

single contract comprising of 

Elevators               

Or 

b) Should have Completed equal to 

or more than INR 364 Million 

from each of two contracts of 

Elevators  

               Or 

c) Should have Completed equal to 

or more than INR 291 Million 

from each of three contracts of 

Elevators  

 

II) If the sole Tenderer or Member/s of 

JV/Consortium responsible for 

 

 

 

 

 

 

Must meet 

requirement 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Must meet 

requirement 

 

 

 

 

 

 

 

N/A 

 

 

 

 

 

 

 

 

 

 

 

 

 

N/A 

 

 

 

 

 

 

 

Form EXP 4.2(a) 
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Manufacturing & Supply of Elevators 

is/are from foreign, then such 

member/s should have an international 

experience of Manufacturing & Supply 

of minimum 40 Nos of similar 

Elevators each in at least one country 

excluding the country of the origin. 

(during last 10 years preceding from 

the final date of submission of tender) 

 

Similar Elevator implies Elevator 

used for Airport/ Metro/ Mono-Rail 

/Sub-urban Railways/Railways. 

2. Specific Design, 

Supply & 

Installation & 

Contract 

Management 

Experience Lot-2 

(Escalators) 

I) The Design, Manufacturing, Supply, 

Installation, Testing and 

Commissioning of Escalator for Metro, 

Mono-Rail, Airport and Sub-urban 

Railways/ Railways completed in last 

10 years as mentioned below: - 

a) Should have Completed the above 

work equal to or more than INR 

1037 Million from a single 

contract comprising of 

Escalators    

               Or 

b) Should have Completed equal to 

or more than INR 648 Million 

from each of two contracts of 

Escalators  

               Or 

c) Should have Completed equal to 

or more than INR 518 Million 

from each of three contracts of 

 

 

 

 

 

 

Must meet 

requirement 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Must meet 

requirement 

 

 

 

 

 

 

 

N/A 

 

 

 

 

 

 

 

 

 

 

 

 

 

N/A 

 

 

 

 

 

 

 

Form EXP 4.2(a) 
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Escalators  

 

II) If the sole Tenderer or Member/s of 

JV/Consortium responsible for 

Manufacturing & Supply of Escalators 

is/are from foreign origin, then such 

member/s should have an international 

experience of Manufacturing & Supply 

of minimum 56 Nos of similar 

Escalator each in at least one country 

excluding the country of the origin. 

(during last 10 years preceding from 

the final date of submission of tender) 

 

Similar Escalator implies Escalator 

used for Airport/Metro/Mono-Rail/ 

/Sub-urban Railways/Railways. 

3.                                  DELETED 

4.2 (b) Maintenance 

Contract &  

Experience 

a) For Lot-1 (Elevators): The bidder 

must have successfully carried out post 

DLP AMC of 119 Nos of Elevators in 

India during the period of 5 Years 

(cumulative) as on date of tender 

submission.  

Must meet 

requirement 

 

 

 

 

 

Must meet 

requirement 

N/A 

 

 

 

 

Responsible 

Member Must 

Meet 

Requirement 

Form EXP 4.2(b) 

b) For Lot-2 (Escalators) The bidder 

must have successfully carried out post 

DLP AMC of 166 Nos of Escalators 

in India during the period of 5 Years 

(cumulative) as on date of tender 

submission. 

Must meet 

requirement 

 

 

 

 

 

Must meet 

requirement 

N/A 

 

 

 

 

Responsible 

Member Must 

Meet 

Requirement 

Form EXP 4.2(b) 

c) DELETED 

000074



MAHA-METRO         Tender No. P1EG-01/2019      PART-I, Section-III (Revised Evaluation & Qualification Criteria) 

 

13R 

 

4.2 (c) Quality & EHS 

Qualification 

Criteria 

1. The Bidder must have 

Environmental Management 

Certificate ISO: 14001 

2. The Bidder must have Quality 

Management Certificate ISO: 9001/ 

DNV/ TUV/ JAS-ANZ/ equivalent 

3. The Bidder must have Health and 

Safety Certificate OHSAS: 18001 

The bidder must agree to deploy at 

least one key personnel having Social 

& Environment experience of 

minimum ten years at sites for 

management pertaining to Social & 

Environment issues. 

Must meet 

requirement  

Must meet 

requirement 

N/A Must meet 

requirement 

(Lead Member) 

Form PER-2 (for 

CV of EHS 

personnel)  
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Notes:  

a) The tenderer shall submit details of work executed by them in the Performa of Annexure-I for the 

works to be considered for qualification of work experience criteria. Documented proof such as 

completion certificates from client clearly indicating the nature and scope of work, actual 

completion cost and actual date of completion for such work should be submitted. The offers 

submitted without this documentary proof shall not be evaluated.  

  

b) For completed works, value of work done shall be updated to tender submission date assuming 5% 

inflation for Indian Rupees every year and 2% for foreign currency portions per year. For the 

purpose of evaluation of work experience, all prices will be converted to Indian Rupees using 

the Exchange rates for those currencies at the close of business of the Reserve Bank of India at 

31st December of each year for the works completed in respective year. For the works 

completed in the latest year before 31st of December of current year, the exchange rates of  

FBIL (Financial Benchmarks India Pvt Ltd) currency shall be applicable on base date i.e. 28 

days before the final date of tender submission.  

 

c) In case the bidder is existing joint venture / Consortium, full value the work done in the previous 

contract shall be considered for evaluations and such joint ventures shall be treated as a single entity 

or single bidder. If a member of joint venture participates in the bidding with a new JV/consortium 

partner, value of the work as per his percentage share & scope of participation in that previous JV / 

consortium shall be considered. 

 

5. Domestic Preference: Refer ITB 33.1 & 33.2 of Section-II (BDS) & Annexure-A of Section-III. 
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ANNEXURE – 5  

(Lot-1) 
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Statement of Prices 

 

(Refer Appendix E of the Particular Specification) 

 

Statement: No. 14A (i)  Price of Mandatory Spare Parts and Tools 

 

S.No. Item Quantity Unit Price Total Amount 

Foreign 

Currency* 

INR Foreign 

Currency* 

INR 

1.       

2.       

3.       

4.       

5.       

6.       

7.       

8.       

 

Note: - This statement will be considered part of Evaluation of Tender. 
 

1. For the detailed list refer Annexure-4 of Appendix E of Particular Specification. The list 
is indicative and not exhaustive. Any additional spares in compliance to GS Clause 
13.1 and Chapter 18 of Particular Specifications if required the same may be indicated 
by the Firm in their Technical Offer. The quantity of spares shall be determined in 
accordance with the formula described in clause 13.3.5 and 13.3.6 of GS. 
 

2. DELETED 
 
Statement No. 14A (ii)  Price of Unit Exchange Spares 

 

S.No. Item Quantity Unit Price Total Amount 

Foreign 

Currency* 

INR Foreign 

Currency* 

INR 

1.       

2.       

3.       

4.       

   TOTAL (carried 

forward to Tender 

Total) 

  

 

Note: - For the detailed list refer Annexure-2 of Appendix E of Particular Specification. This 
statement will be considered part of Evaluation of Tender. 
*Specify Currency (ies) (Yen/ US Dollar I Euro or any combination of these currencies). 
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Statement No. 14 (iii)  Price of Recommended Consumable Spares 

 

S.No. Item Quantity Unit Price Total Amount 

Foreign 

Currency* 

INR Foreign 

Currency* 

INR 

1.       

2.       

3.       

4.       

   TOTAL (carried 

forward to Tender 

Total) 

  

 

Note: - To be filled by the bidder. This statement will be considered part of Evaluation of 
Tender. 
 
*Specify Currency (ies) (Yen/ US Dollar i Euro or any combination of these currencies). 
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ANNEXURE – 5  

(Lot-2) 
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Statement of Prices 

 

(Refer Appendix E of the Particular Specification) 

 

Statement: No. 14B (i)  Price of Mandatory Spare Parts and Tools 

 

S.No. Item Quantity Unit Price Total Amount 

Foreign 

Currency* 

INR Foreign 

Currency* 

INR 

1.       

2.       

3.       

4.       

5.       

6.       

7.       

8.       

 

Note: - This statement will be considered part of Evaluation of Tender. 
 

1. For the detailed list refer Annexure-4 of Appendix E of Particular Specification. The list 
is indicative and not exhaustive. Any additional spares in compliance to GS Clause 
13.1 and Chapter 18 of Particular Specifications if required the same may be indicated 
by the Firm in their Technical Offer. The quantity of spares shall be determined in 
accordance with the formula described in clause 13.3.5 and 13.3.6 of GS. 
 

2. DELETED. 
 
Statement No. 14B (ii)  Price of Unit Exchange Spares 

 

S.No. Item Quantity Unit Price Total Amount 

Foreign 

Currency* 

INR Foreign 

Currency* 

INR 

1.       

2.       

3.       

4.       

   TOTAL (carried 

forward to Tender 

Total) 

  

 

Note: - For the detailed list refer Annexure-2 of Appendix E of Particular Specification. This 
statement will be considered part of Evaluation of Tender. 
*Specify Currency (ies) (Yen/ US Dollar I Euro or any combination of these currencies). 
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Statement No. 14B (iii)  Price of Recommended Consumable Spares 

 

S.No. Item Quantity Unit Price Total Amount 

Foreign 

Currency* 

INR Foreign 

Currency* 

INR 

1.       

2.       

3.       

4.       

   TOTAL (carried 

forward to Tender 

Total) 

  

 

Note: - To be filled by the bidder. This statement will be considered part of Evaluation of 
Tender. 
 
*Specify Currency (ies) (Yen/ US Dollar i Euro or any combination of these currencies). 
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ANNEXURE – 6 
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4.15 Elevator Schedules 
 
The following table summarizes the no. of Elevators to be provided:  

 
TABLE 1: Type and Rise-wise Details of Elevators 

 

  
Quantity of Elevators height wise - Total for the Project 

  

  Quantity (Nos.) Quantity (Nos.) Quantity (Nos.) Quantity (Nos.) 

 Rise For Reach-1 For Reach-2 For Reach-3 For Reach-4 

 In Mtrs Glass door Glass door Glass door Glass door 

1. 5 0 0 0 3 

2. 6 0 0 0 2 

3. 7 21 10 17 0 

4. 8 9 5 0 1 

5. 9 2 1 7 9 

6. 10 0 2 2 3 

7. 11 2 0 2 0 

8. 12 0 0 0 2 

9. 13 4 1 0 0 

10. 14 1 0 0 0 

11. 15 0 1 0 0 

12. 16 0 1 0 0 

13. 17 0 0 1 0 

14. 18 0 1 0 2 

15. 19 0 0 1 1 

16. 20 0 0 0 0 

17. 21 0 0 0 0 

18. 22 0 0 0 2 

19. 23 0 0 0 2 

20 28 0 0 0 2 

Total  39 22 29 29 

Grand Total 119 
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Note:  (1)   The above Travelling height may vary by ± 0.5 m based on site conditions, however the contractor 

shall not be entitled for any extra payment on account of this variation in case height of Elevators 

falls in two categories of rise/height, the lower band/category of height shall be applicable, e.g. 

elevator with rise of 4.5m will be considered in the category of rise/height of 4m instead of band/ 

category of 5m. 

(2)   Elevator shall have carrying capacity of 1000 kg/ 13 passenger. 

(3)   The station wise number of Elevators, height of Elevator and type of travel of travel within these     

bands shall be confirmed to the firm 90-120 days after issue of Letter of Acceptance. 

(4) Car and Landing Door of the elevators shall be either Stainless Steel or of Glass. 
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ANNEXURE – 7  

(Lot-1) 
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Statement of Prices 
 
Statement No. 12A Prices for Annual Maintenance Charges for 05 years beyond 

Defect Liability Period for Elevators. 
 
Calculation of total AMC Cost per unit (present value for 05 years) of supplied 

equipment. 
 
 

            

S.No. Year No. of 
Years 

Service Nos. of 
Unit 

AMC per unit 
per year 

(INR) 

PWF    @ 
10% 

NPV  

         (x) (Y) Z=(X x Y) 

1 2018 1 - - - 1.0000 - 

2 2019 1 DLP - - 0.9091 - 

3 2020 2 DLP - - 0.8264 - 

4 2021 1 AMC 119   0.7513   

5 2022 2 AMC   0.6830   

6 2023 3 AMC   0.6209   

7 2024 4 AMC   0.5645   

8 2025 5 AMC   0.5132   

 Z total  

 
Note: - Present worth factor (PWF) calculated @ 10% per annum. The Annual unit rates for 
AMC shall be incremental year on year basis. 
 
Z total x Nos. of Elevator = 119 x Z total (Present Value for Total AMC cost for 05 years) 
= Total 12A   
 
Total 12A should be carry forward to Tender Summary  
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ANNEXURE – 7  

(Lot-2) 
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Statement of Prices 

 
Statement No. 12B Prices for Annual Maintenance Charges for 05 years beyond 

Defect Liability Period for Escalators. 
 
Calculation of total AMC Cost per unit (present value for 05 Years) of supplied 

equipment. 
            

S.No. Year No. of 
Years 

Service Nos. of 
Unit 

AMC per unit 
per year 

(INR) 

PWF    @ 
10% 

NPV  

         (x) (Y) Z=(X x Y) 

1 2018 1 - - - 1.0000 - 

2 2019 1 DLP - - 0.9091 - 

3 2020 2 DLP - - 0.8264 - 

4 2021 1 AMC 166   0.7513   

5 2022 2 AMC   0.6830   

6 2023 3 AMC   0.6209   

7 2024 4 AMC   0.5645   

8 2025 5 AMC   0.5132   

 Z total  

 
 
Note: - Present worth factor (PWF) calculated @ 10% per annum. The Annual unit rates for 
AMC shall be incremental year on year basis. 
 
 
Z total x Nos. of Escalator = 166 x Z total (Present Value for Total AMC cost for 05Years) 
= Total 12B   
 
Total 12B should be carry forward to Tender Summary  
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ANNEXURE – 8  

(Lot-2) 

 

 

 
 

 

 

 

 

 

 

 

000090



 

Statement of Prices 

Statement No. 1B Design of Plant, Equipment 

S.N. Description Code Quantity 

(x) 

Unit Price 

Foreign 

Currency 

 (y) 

Total Price 

(x) x (y) 

 Design of Escalators for:     

1. 4.0 metre (3.5 < h  ≤4.5 )     

 - Stainless Steel Balustrade     

 - Glass Balustrade  2   

2. 5.0 metre (4.5 < h  ≤5.5 )      

 - Stainless Steel Balustrade  6   

 - Glass Balustrade  8   

3. 6.0 metre (5.5 < h  ≤6.5 )      

 - Stainless Steel Balustrade  4   

 - Glass Balustrade  26   

4. 7.0 metre (6.5 < h  ≤7.5 )      

 - Stainless Steel Balustrade  10   

 - Glass Balustrade  45   

5. 8.0 metre (7.5 < h  ≤8.5 )      

 - Stainless Steel Balustrade  1   

 - Glass Balustrade  8   

6. 9.0 metre (8.5 < h  ≤9.5 )      

 - Stainless Steel Balustrade  10   

 - Glass Balustrade  24   

7 10.0 metre (9.5 < h  ≤10.5 )      

  - Stainless Steel Balustrade  5   

  - Glass Balustrade  10   

8 11.0 metre (10.5 < h  ≤11.5 )      

  - Stainless Steel Balustrade      

  - Glass Balustrade  3   

9 12.0 metre (11.5 < h  ≤12.5 )      

  - Stainless Steel Balustrade      

  - Glass Balustrade  1   

10 13.0 metre (12.5 < h  ≤13.5 )      

  - Stainless Steel Balustrade      

  - Glass Balustrade  3   

 Total to be carried forward to 
Statement No. 9B 

 166   

 
Note: 

1) The above rises may vary by± 0.5m based on site conditions, however the Contractor 

shall not be entitled for any extra payment on account of this variation. 

 

2) Tenderers shall enter a code representing the country of origin of all plant and 

equipment. 

 

3) Specify currency (ies) (INR/Yen/ US Dollar I Euro or any combination of these 

currencies). 
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4) Only items to be supplied from abroad are to be included in this statement. If an item 

is to be supplied from within the country, its quantity, unit price and total price are not 

to be included in this statement and the relevant columns should be left blank. 

 

5) The tenderer should enclose the details of items to be imported. 

 

6) Tenderer shall quote prices against each item even if Quantity indicated is NIL as per 

clause 1.10 of preamble. 

 

7) The contractor is not entitled for any additional payment under statement no- 1B on 

account of variation (if any) in the Escalator quantity as per already approved design. 

 

8) The above statement shall be further distributed in different schedules as per ITT 

during execution of the work. 

 

9) All above Escalators are of two landings only.  
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Statement of Prices 

 
 

Statement No. 2B Manufacture and Supply of Plant, Equipment from Abroad. 

S.N. Description Code Quantity 

(x) 

Unit Price 

Foreign 

Currency 

 (y) 

Total Price 

(x) x (y) 

 Design of Escalators for:     

1. 4.0 metre (3.5 < h  ≤4.5 )     

 - Stainless Steel Balustrade     

 - Glass Balustrade  2   

2. 5.0 metre (4.5 < h  ≤5.5 )      

 - Stainless Steel Balustrade  6   

 - Glass Balustrade  8   

3. 6.0 metre (5.5 < h  ≤6.5 )      

 - Stainless Steel Balustrade  4   

 - Glass Balustrade  26   

4. 7.0 metre (6.5 < h  ≤7.5 )      

 - Stainless Steel Balustrade  10   

 - Glass Balustrade  45   

5. 8.0 metre (7.5 < h  ≤8.5 )      

 - Stainless Steel Balustrade  1   

 - Glass Balustrade  8   

6. 9.0 metre (8.5 < h  ≤9.5 )      

 - Stainless Steel Balustrade  10   

 - Glass Balustrade  24   

7 10.0 metre (9.5 < h  ≤10.5 )      

  - Stainless Steel Balustrade  5   

  - Glass Balustrade  10   

8 11.0 metre (10.5 < h  ≤11.5 )      

  - Stainless Steel Balustrade      

  - Glass Balustrade  3   

9 12.0 metre (11.5 < h  ≤12.5 )      

  - Stainless Steel Balustrade      

  - Glass Balustrade  1   

10 13.0 metre (12.5 < h  ≤13.5 )      

  - Stainless Steel Balustrade      

  - Glass Balustrade  3   

 Total to be carried forward to 
Statement No. 9B 

 166   

  
 
Note: 

1)  The above rises may vary by± 0.5m based on site conditions, however the Contractor 

shall not be entitled for any extra payment on account of this variation. 

 

2) Tenderers shall enter a code representing the country of origin of all plant and 

equipment. 
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3)  Specify currency (ies) (INR/Yen/ US Dollar I Euro or any combination of these 

currencies). 

 

4)  Only items to be supplied from abroad are to be included in this statement. If an item 

is to be supplied from within the country, its quantity, unit price and total price are not 

to be included in this statement and the relevant columns should be left blank. 

 

5)  The tenderer should enclose the details of items to be imported. 

 

6)  Tenderer shall quote prices against each item even if Quantity indicated is NIL as per 

clause 1.10 of preamble. 

 

7)  The contractor is not entitled for any additional payment under statement no- 2B on 

account of variation (if any) in the Escalator quantity as per already approved design. 

 

8)  The above statement shall be further distributed in different schedules as per ITT 

during execution of the work. 

 

9)  All above Escalators are of two landings only.  
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Statement of Prices 

 

Statement No. 3B  Design of Plant, Equipment from within the Employer's 

Country  

S.N. Description Code Quantity 

(x) 

Unit Price 

Foreign 

Currency 

 (y) 

Total Price 

(x) x (y) 

 Design of Escalators for:     

1. 4.0 metre (3.5 < h  ≤4.5 )     

 - Stainless Steel Balustrade     

 - Glass Balustrade  2   

2. 5.0 metre (4.5 < h  ≤5.5 )      

 - Stainless Steel Balustrade  6   

 - Glass Balustrade  8   

3. 6.0 metre (5.5 < h  ≤6.5 )      

 - Stainless Steel Balustrade  4   

 - Glass Balustrade  26   

4. 7.0 metre (6.5 < h  ≤7.5 )      

 - Stainless Steel Balustrade  10   

 - Glass Balustrade  45   

5. 8.0 metre (7.5 < h  ≤8.5 )      

 - Stainless Steel Balustrade  1   

 - Glass Balustrade  8   

6. 9.0 metre (8.5 < h  ≤9.5 )      

 - Stainless Steel Balustrade  10   

 - Glass Balustrade  24   

7 10.0 metre (9.5 < h  ≤10.5 )      

  - Stainless Steel Balustrade  5   

  - Glass Balustrade  10   

8 11.0 metre (10.5 < h  ≤11.5 )      

  - Stainless Steel Balustrade      

  - Glass Balustrade  3   

9 12.0 metre (11.5 < h  ≤12.5 )      

  - Stainless Steel Balustrade      

  - Glass Balustrade  1   

10 13.0 metre (12.5 < h  ≤13.5 )      

  - Stainless Steel Balustrade      

  - Glass Balustrade  3   

 Total to be carried forward to 
Statement No. 9B 

 166   

  

Note: 
1)  The above rises may vary by± 0.5m based on site conditions, however the Contractor 

shall not be entitled for any extra payment on account of this variation. 

 

2) Tenderers shall enter a code representing the country of origin of all plant and 

equipment. 
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3)  Specify currency (ies) (INR/Yen/ US Dollar I Euro or any combination of these 

currencies). 

 

4)  Only items to be supplied from abroad are to be included in this statement. If an item 

is to be supplied from within the country, its quantity, unit price and total price are not 

to be included in this statement and the relevant columns should be left blank. 

 

5)  The tenderer should enclose the details of items to be imported. 

 

6)  Tenderer shall quote prices against each item even if Quantity indicated is NIL as per 

clause 1.10 of preamble. 

 

7)  The contractor is not entitled for any additional payment under statement no-3B on 

account of variation (if any) in the Escalator quantity as per already approved design. 

 

8)  The above statement shall be further distributed in different schedules as per ITT 

during execution of the work. 

 

9)  All above Escalators are of two landings only.  
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Statement of Prices 
 

Statement No. 4B  Manufacture and Supply of Plant, Equipment from within the 

 Employer's Country. 

S.N. Description Code Quantity 

(x) 

Unit Price 

Foreign 

Currency 

 (y) 

Total Price 

(x) x (y) 

 Design of Escalators for:     

1. 4.0 metre (3.5 < h  ≤4.5 )     

 - Stainless Steel Balustrade     

 - Glass Balustrade  2   

2. 5.0 metre (4.5 < h  ≤5.5 )      

 - Stainless Steel Balustrade  6   

 - Glass Balustrade  8   

3. 6.0 metre (5.5 < h  ≤6.5 )      

 - Stainless Steel Balustrade  4   

 - Glass Balustrade  26   

4. 7.0 metre (6.5 < h  ≤7.5 )      

 - Stainless Steel Balustrade  10   

 - Glass Balustrade  45   

5. 8.0 metre (7.5 < h  ≤8.5 )      

 - Stainless Steel Balustrade  1   

 - Glass Balustrade  8   

6. 9.0 metre (8.5 < h  ≤9.5 )      

 - Stainless Steel Balustrade  10   

 - Glass Balustrade  24   

7 10.0 metre (9.5 < h  ≤10.5 )      

  - Stainless Steel Balustrade  5   

  - Glass Balustrade  10   

8 11.0 metre (10.5 < h  ≤11.5 )      

  - Stainless Steel Balustrade      

  - Glass Balustrade  3   

9 12.0 metre (11.5 < h  ≤12.5 )      

  - Stainless Steel Balustrade      

  - Glass Balustrade  1   

10 13.0 metre (12.5 < h  ≤13.5 )      

  - Stainless Steel Balustrade      

  - Glass Balustrade  3   

 Total to be carried forward to 
Statement No. 9B 

 166   

 

 

Note: 
1) The above rises may vary by± 0.5m based on site conditions, however the Contractor 

shall not be entitled for any extra payment on account of this variation. 

 

2) Tenderers shall enter a code representing the country of origin of all plant and 

equipment. 
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3) Specify currency (ies) (INR/Yen/ US Dollar I Euro or any combination of these 

currencies). 

 

4) Only items to be supplied from abroad are to be included in this statement. If an item 

is to be supplied from within the country, its quantity, unit price and total price are not 

to be included in this statement and the relevant columns should be left blank. 

 

5) The tenderer should enclose the details of items to be imported. 

 

6) Tenderer shall quote prices against each item even if Quantity indicated is NIL as per 

clause 1.10 of preamble. 

 

7) The contractor is not entitled for any additional payment under statement no- 4B on 

account of variation (if any) in the Escalator quantity as per already approved design. 

 

8) The above statement shall be further distributed in different schedules as per ITT 

during execution of the work. 

 

9) All above Escalators are of two landings only.  
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ANNEXURE – 9 

(Lot-1)  
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Tentative Access Dates of Stations 

 

Access Tentative dates for stations 
Reach No. of Stations Access Dates 

Reach-1 (NS) 3 01.10.2019 

2  

15.01.2020 

4   

15.02.2020 

Reach-2 (EW) 3  

01.10.2019 

2  

15.02.2020 

4  

15.03.2020 

Reach-3 (EW) 2  

15.06.2020 

2  

15.07.2020 

3  

15.08.2020 

Reach-4 (UG) Shivaji Nagar,  

 

 

13.03.2021 

Budhwar Peth, Mandai 06.06.2021 

Civil Court  

11.03.2021 

Swargate  

16.07.2021 

 

                    Note- NTP is construed as date of issue of LOA (Letter of Acceptance). 
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ANNEXURE – 9 

(Lot-2)  
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Tentative Access Dates of Stations 

 

Access Tentative dates for stations 
Reach No. of Stations Access Dates 

Reach-1 (NS) 3 01.10.2019 

2  

15.01.2020 

4   

15.02.2020 

Reach-2 (EW) 3  

01.10.2019 

2  

15.02.2020 

4  

15.03.2020 

Reach-3 (EW) 2  

15.06.2020 

2  

15.07.2020 

3  

15.08.2020 

Reach-4 (UG) Shivaji Nagar,  

 

 

13.03.2021 

Budhwar Peth, Mandai 06.06.2021 

Civil Court  

11.03.2021 

Swargate  

16.07.2021 

 

                    Note- NTP is construed as date of issue of LOA (Letter of Acceptance). 
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ANNEXURE – 10  

(Lot-1) 
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2.3 Pune Metro Rail Project-Station Details 

 

2.3.1 The Pune Metro Rail Project comprises of following Stations:  
 

S.N. Section 
Expected Date of introduction of 
commercial services [Revenue 
Operation Date / ROD] 

1 Priority Section (Part of Reach 1): 
PCMC to Dapodi (elevated section of 
about 7.06 km) 
Priority Section (Part of Reach 2): 
Vanaz to Garware College (elevated 
section of about 4.96 km) 
 

December 2019 

2 Reach 1 (NS Corridor): PCMC to 
Range Hill section (about 11.57km) 
including Range Hill Depot  

June 2020  

3 Reach 2 (EW Corridor): Vanaz to 
PMC (about 8km)  

June 2020 

4 Reach 3 (EW Corridor): Mangalwar 
Peth to Ramwadi (about 7.715km)  

December 2020 

5 Reach 4 (UG Corridor): Shivaji Nagar 
to Swar Gate station (about 5km) 

August 2022  

 
The alignment of above corridors, number of stations and revenue opening date may 
change during design and construction stage. 

000104



 
 

 

 

 

ANNEXURE – 10  

(Lot-2) 
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2.3  Pune Metro Rail Project-Station Details 

2.3.1 Pune Metro Rail Project comprises of following Reach:  

 

S.N. Section 
Expected Date of introduction of 
commercial services [Revenue 
Operation Date / ROD] 

1 Priority Section (Part of Reach 1): 
PCMC to Dapodi (elevated section of 
about 7.06 km) 
Priority Section (Part of Reach 2): 
Vanaz to Garware College (elevated 
section of about 4.96 km) 

December 2019 

2 Reach 1 (NS Corridor): PCMC to 
Range Hill section (about 11.57km) 
including Range Hill Depot  

June 2020  

3 Reach 2 (EW Corridor): Vanaz to 
PMC (about 8km)  

June 2020 

4 Reach 3 (EW Corridor): Mangalwar 
Peth to Ramwadi (about 7.715km)  

December 2020 

5 Reach 4 (UG Corridor): Shivaji Nagar 
to Swar Gate station (about 5km) 

August 2022  

 

The Lift and escalator shall be procured and installed accordingly as above. 

The alignment of above corridors, number of stations and revenue opening date may change  

during design and construction stage. 
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Statement of Prices 
 

Statement No. 15B 
 

(i) Adjustment Price for Use of Galvanised Sheet Steel instead of Stainless Steel 
in the Non – visible Outer Cladding.  

 
 

S. Description Quantity Currency Unit Price Total Price  
No.  

(X) 
 for per m2 

(x) x (y) 
 

     
    (y)   

1 

Adjustment Price for Use 
of Galvanised Sheet 
Steel instead of 
Stainless Steel in the 
Non – visible Outer 
Cladding. RO     

 
Note: Price quoted for the escalators should be of Stainless steel and Adjustment of 
Price will be done as per rates quoted above and payment will be made on actual 
measurement basis. 
 

 Note: - This statement will not be considered part of Evaluation of Tender. 

 

(ii) Unit Price for Galvanised Sheet Steel and Stainless Steel. 
 
Sr. 
No. 

Description Quantity 
(X) 

Thickness of 
sheet 
Proposed to be 
used 

Currency Unit 
Price 
Per 
Sqm (Y) 

Total 
Price 
(X) x 
(Y) 

a) Stainless Steel of 
Grade 304, to   - 
be used in Outer 
cladding 
 

RO     

b) Galvanised Steel with 
- Galvanising 85µm, to 
be used in Outer 
cladding 
 

RO     

c) Stainless Steel of 
grade 304 for   
330sqm 
decking extension 
 

RO     

 
 
 
Note:- 

 
The decking extension with Stainless steel (Grade 304) from the Escalator to side walls 
shall be provided by the firm as per PS Clause – 6.4. Payment for decking extension 
will be done as per rates quoted above and decking extension up to 300 mm would be 
without any extra cost and beyond 300 mm payment will be made on actual 
measurement basis of the finished decking extension installed at site. 
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ANNEXURE – 12 

(Lot-2) 
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                           APPENDIX - A 

INTERFACES 

(Refer Volume 4A – Appendix-A for Interface Sheets) 

Subject   
Civil contractor 

responsibilities 
Electrical Contractor 

Responsibility 
Contractor 

Responsibilities 

Escalators 

Design : 

Identify escalator locations 

and sizes of escalators. 

Define mounting and 

structural provisions for 

escalator assemblies, 

Coordinate access and 

delivery space provisions  

 

Construction: 

Provide escalator structure 
including upper and bottom pits 

with the notches. The pits shall 

have gravitational drainage 
system. 

 

Cut outs for fixing for laying 
of cables. 

 

Providing and fixing of 
hoisting hooks. 

 

Drainage Pit from the 
escalator should be away 
from the escalator pit for 
ease of cleaning. 

 

The depth of the sump / 
drain pit should be more 
than the depth of Escalator 
pit for effective drainage. 

 

Wall should not be provided 
beside the escalator pit, to 
avoid obstruction in opening 
of covers of escalator pit for 
maintenance purpose. 

 

Electrical power, 

Control Interfaces and 

system shall be 

developed. 

Construction: 

Provide three phase 

power with dual earth 

duly terminated on a 

suitable MCCB in the 

Escalator control room 

/enclosure. 

Provide water 

connection to 

Escalator sprinkler 

system. provide 

Connection to Fire 

detector installed in 

the Escalators Pits 

from the Main Station 

Fire detection system: 

If separate Escalator 

Control room is 

constructed, then 

Provide lighting, 

ventilation and power 

socket in the escalator 

control room. 

Provide cast in 

Conduits/race ways 

from escalator control 

room to escalator's 

nearest pit. 

Provide cable tray I 

conduit I trunking from 

escalator control room 

to SCR for escalator 

data cable. 

Define requirements 

and provide design 

details to Civil and 

E&M contractor for 

escalator's various 

requirements. 

Co-ordinate details of 

mounting provisions, 

power supply, electric 

load and control 

requirements. 

Furnish sizes for 

escalator controller 

enclosures, pit, 

support details and 

well way dimensions. 

Co-ordinate fire 

safety requirement 

with firefighting 

systems. lnterface 

with Civil Contractor 

and Architect for 

location of suitable 

hoisting hooks and 

stray water drainage 

arrangements.  

 

Construction: 

Provide Isolating 

Switch (suitable 

capacity MCCB and 

ELCB) before the 

Escalator controller 

where the main 

power supply cable 

will be terminated. 

Provide and install 

escalator units 

complete with 

claddings, finishes 

000110



and operating 

mechanisms. 

Provide lighting, 

ventilation and power 

socket in the 

escalator Controller / 

Enclosure. 

Plan escalator 

section / sizes 

considering local site 

conditions to facilitate 

easy transportation to 

installation location. 

The gap between 

escalators and the 

sides of escalator 

and the adjoining 

walls/ parapet walls 

/Stairs shall be 

provided with decking 

extensions up to 300 

mm. 

The Contractor shall 

allow a gap of 

approximately 15mm 

between the decking 

and the adjacent 

walls/ parapet walls. 

The gap shall be filled 

up by the Escalator 

Contractor with 

flexible sealant. 

Provide and install 

Fire detectors in the 

Escalators Pits and 

Escalator Control 

Room / Escalator 

Controller Cabinet. 
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Subject 

Architect I DDC 

Responsibility 

Civil Contractor 

Responsibility 
Electrical 

Contractor 

Responsibility 

Escalator 

Contractor 

Responsibility 

Escalators 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Before erection 

To issue 

structural 

drawings for 

present and 

future escalator at 

stations as per 

vertical rise of 

escalators and 

details of the 

same. 

Identification of 

proper (naturally 

ventilated and 

protected from 

rain shower) 

escalator control 

panel location for 

each escalator in 

consultation with 

escalator 

contractor. 

Identification of 

ECP Room (if 

ECP panel is not 

placed in open) In 

Consultation with 

contractor. 

identification of 

location for 

installation of LED 

based RMS in 

CCC / SCR 

 

 

 

 

 

Before erection 

Adequate storage 

area at station I 

depot I storage 

yard including 

proper access to 

storage area from 

nearby road for 

carrying 

escalators by 

cranes I trailers 

To protect and 

cover future 

escalator shafts 

suitably. Marking 

for finished floor 

level at top 

support, 

intermediate 

supports and 

bottom support of 

escalator. Slope 

of finished floor in 

the vicinity top 

and bottom pits of 

escalator should 

be away from 

escalator to 

prevent entry of 

mopping water to 

top and bottom pit 

of escalators. 

Adequate 

extension of roof 

sheet above the 

entrance 

escalator on both 

sides of escalator 

for protection of 

escalator from 

rain showers 

Installation of 

foldable gate and 

SS grill with 

locking 

arrangement for 

entrance 

escalators to 

prevent theft and 

Before erection 

Single phase 

power supply for 

LED based RMS 

panel in 

Customer Care 

Centre I Station 

Control Room. 

Adequate lighting 

fixtures above the 

escalator for 

Proper 

illumination UPS 

supply at 

Escalator Control 

Panel as per 

requirement of 

escalator 

contractor. 

Testing  

Fire detectors 

testing 

After erection 

Installation of  

RMS cable laying 

Installation of 

LED based RMS 

Panel in CCC / 

SCR. Installation 

of escalator 

safety instructions 

in chrome plated 

stainless steel 

pipe frame both in 

Hindi and English 

language at both 

landings. 

Testing 

Load testing 

Escalator safety 

testing 
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sabotage. Load 

testing of hooks. 

Pit cleaning, PCC 

work and 

construction of 

slope in pit 

towards drainage 

hole. Hole in Slab 

I Wall for cable 

entry from 

escalator control 

panel (ECP) to 

escalator pit, from 

Escalator 

Switching Room 

(ESR) to ECP. 

Finishing of roof 

ceiling, painting, 

etc. above 

escalator. 

After erection 

Stone Flaming for 

making it rough 

surface. Filling of 

Gap (between 

stone and floor 

plate). Filling of 

gap around 

escalator pit on all 

side. Storage 

area for 

maintenance 

purpose. SS hand 

rail near top floor 

plate and bottom 

floor on both side 

of the escalator as 

per the 

requirements of 

the escalator 

contractor. 

Testing: 

Drainage Hole 

connectivity to 

Sump Checking. 
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