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PMRP Tender no: P1A-TR-03/2025 Section-1V Bidding Forms

Form-4A

Part a: Proposed Personnel

Bidder should provide the details of the proposed personnel and their experience record in the relevant
Information Forms below for each candidate in line with the requirement specified in section VII B Part 2
: Appendix B 10, of Part-2 Works’ Requirement:

1. Title of position
Name

2, Title of position
Name

3. Title of position
Name

4. Title of position
Name

5. Title of position
Name

6. Title of position
Name

etc. Title of position
Name




PMRP Tender no: P1A-TR-03/2025 Section-1V Bidding Forms

Part b: Resumé of Proposed Personnel

The Bidder shall provide all the information requested below. Use one form for each position listed in
part a of Form-4A

Position

Personnel Full Legal Name Date of Birth

information
Known as Place of Birth
Nationality Citizenship
Type of Government ID ID number
Attach a copy of ID to this form
Professionai quaiifications

Present Name of employer

employment

Address of employer

Telephone Contact (manager / personnel officer)
Fax E-mail
Job title Years with present employer

Summarize professional experience in reverse chronological order. Indicate particular technical and
managerial experience relevant to the project.

From To Company/Project/Position/Relevant Technical and Management Experience




MAHA-METRO  Tender No. P1A-TR-03/2025

Monenng — Tt

Particular Specification Appendix VI-B3: Technical Sheels

3.3

Return Cables(3.3kV)

SN Indications Unit Expected Values
values submitted
1 Manufacturer
2 Cable size Sgmm | 240
3 | Cable type XLPE
4 Voltage grade (Uo / U (U2) kV 1.9/3.3 (3.6)
5 Reference standard IEC 60502-1
| latest version
|
6 Operating voltage kV i)
7 | Conducting core Annealed
copper
8 | Shape Circular
| compact
| stranded
9 | Class/standard Class 2 / IEC
| 228
|
10 | Nominal diameter of conductor mm
11 | Conductor screen materials Extruded semi
conducting
compound
12 | Nominal thickness of conductor screen mm
13 | Insulation material Extruded solid
dielectric
made of XLPE
with tolerance
as per |IEC
502-1
14 | Nominal thickness of insulation mm
15 | Nominal diameter over insulation mm
16 | Insulation screen material (non-metallic) Non-metallic
part of semi-
conducting
material plus
metallic part

consisting of
standard wire
and copper
tape, rated to
carry a short
circuit current
of 14kA for 1
second




MAHA-METRO _ Tender No. P1A-TR-03/2025

Particular Specification Appendix VI-B3: Technical Sheets

SN Indications | Unit | Expected | Values
' values submifted
17 | Nominal thickness of insulation screen mm
18 | Insulation screen material {metallic)
19 | Nominal thickness of tape mm
20 | Nos. and diameter of wires No. /
mm

21 | Cross sectional area Sgmm
22 | Outer sheath material FRLS
23 | Nominal thickness of outer sheath mm
24 | Nominal overall diameter (+/- 2mm) mm
25 | Minimum bending radius mm
26 | Max DC conductor resistance at 20°C Q/km
27 | Max AC conductor resistance at 65°C Q/km
28 | Approx weight of cable Kg/km
29 | Max current rating in air A
30 | Max current rating in ground A
31 | Max conductor temperature on continuous °C 90
32 | Max conductor temperature in short circuit °C 250
33 | Max short circuit current rating

a. | t=0.1sec kA

b. | t=0.2sec kA

c. | t=0.3sec kA

d. | t=0.4sec kA
34 | Length marking (length shall be marked

with number at one meter intervals on the
sheath)

35 | Armouring Armored




Annexure-4 to Corrigendum-li

Form of Legal Capacity / Power of Attorney
(Refer ITB20.2)

(To be forwarded on the letterhead of the Bidder or Lead Member of JV/Consortium, as the case may
be)

Format for Board Resolution

(A) Format for the Board resolution to be passed by a Bidder (not applicable in case of
JV/IConsortium)

The Board, after discussion, at the duly convened Meeting on ............ (Insert date), with the
consent of all the Directors present and in compliance of the provisions of the Companies Act,
1956, passed the following Resolution:

RESOLVED THAT pursuant to the applicable provisions of the Companies Act, 1956 and as
permitted under the Memorandum and Articles of Association of the Company, approval of the
Board be and is hereby accorded to submit a Bid in response to the Bidding Documents dated

issued by Maharashtra Metro Rail Corporation Limited (Maharashtra Metro Rail
Corporation Limited) for [Insert name of the work] for Maharashtra Metro Rail Corporation Limited.

FURTHER RESOLVED THAT Mr/Ms................... , (insert the name and designation of the
concerned official of the Company) be and is hereby authorized to take all the steps required to be
taken by the Company for submission of the aforesaid Bid, including in particular, signing the Bid,
making changes thereto and submitting amended Bid, signing and executing all the documents
related to the Bid, certified copy of this Board resolution or letter or undertakings, etc., required to
be submitted to Maharashtra Metro Rail Corporation Limited as part of the Bid or such other
documents as may be necessary in this regard and to do in our name and our behalf all or any of
the acts, deeds or things necessary or incidental to submission of our said Bid including signing
and executing the Contract Documents, making representations to Maharashtra Metro Rail
Corporation Limited or any other authority, and providing information / responses to Maharashtra
Metro Rail Corporation Limited, representing us in all matters before Maharashtra Metro Rail
Corporation Limited, and generally dealing with Maharashtra Metro Rail Corporation Limited in all
matters in connection with our Bid till the completion of the bidding process as per the terms of the
above said Bidding Documents and further till the Contract is entered into with Maharashtra Metro
Rail Corporation Limited and thereafter till the expiry of the Contract.

FURTHER RESOLVED THAT a power of attorney as per the draft attached to the Bidding
Documents be issued in favour of the above named person, , to be executed by

Mr. or Mr. , Directors of the Company under the Common seal of
the Company, affixation thereof to be witnessed by one or both of the above named Directors and
by Mr. , (insert the name and designation of the concerned official of the Company)

or as per the Memorandum and Articles of Association of the Company.

Signature and stamp of Company Secretary / Managing Director/Directors of Bidding entity

Notes: ﬁﬂ} z’
n- "' b}

"’-[u” 4 R Q



1. This certified true copy should be submitted on the letterhead of the Company, signed by
the Company Secretary / Managing Director/Director of the Bidder.

2. The contents of the format may be suitably re-worded indicating the identity of the entity
passing the resolution.

3. In the event the Board resolution is from a company incorporated outside India, the same
needs to be notarized by a notary in the home country of company passing the resolution
and legalized by the Indian Embassy there. However, in case such company is from a
country which has signed The Hague Legislation Convention 1961, then the Board
Resolution is not required to be legalized by the Indian Embassy if it carries a conforming
Appostille certificate.

4. This format may be modified only to the limited extent required to comply with the local
regulations and laws applicable to a foreign entity submitting this resolution. For example,
reference to Companies Act 1956 may be suitably modified to refer to the law applicable
to the entity submitting the resolution. However, in such case, the foreign entity shall
submit an unqualified opinion issued by the legal counsel of such foreign entity, stating
that the Board resolutions are in compliance with the applicable laws of the respective
jurisdictions of the issuing company and the authorizations granted therein are true and
valid.

Or

(B) Format for the Board resolution to be passed by “Lead Member” of JV/Consortium
(applicable in case the Bidder is a JV/Consortium)
The Board, after discussion, at the duly convened Meeting on ............ (Insert date), with the
consent of all the Directors present and in compliance of the provisions of the Companies Act,
1956, passed the following Resolution:

RESOLVED THAT pursuant to the applicable provisions of the Companies Act, 1956 and as
permitted under the Memorandum and Articles of Association of the Company, approval of the
Board be and is hereby accorded to submit a Bid in response to the Bidding Documents dated

issued by Maharashtra Metro Rail Corporation Limited (Maharashtra Metro Rail
Corporation Limited) for ‘................... [Name of the work] for Maharashtra Metro Rail
Corporation Limited in Consortium with (insert the name and address of the
other Consortium members).

FURTHER RESOLVED THAT pursuant to the applicable provisions of the Companies Act, 1956
and as permitted under the Memorandum and Articles of Association of the Company, approval of
the Board be and is hereby accorded to execute a JV/Consortium Agreement as per the format
annexed to the aforesaid Bidding Documents with (insert the name and
address of the other JVIConsortium members).

FURTHER RESOLVED THAT approval of the Board be and is hereby accorded to the Company
to accept and act as the Lead Member of the aforesaid JV/Consortium and also as true and
lawful attorney to do in the name and on behalf of the JV/IConsortium, all such acts, deeds and
things necessary in connection with or incidental to submission of Consortium’s Bid in response to
the Bidding Documents dated ' (fjg\ aharashtra Metro Rail Corporation Limited

‘ ing and submission of the Bid and all

for ‘...................) [name of the wor



documents related to the Bid as specified in the Bidding Documents, including but not limited to
undertakings, letters, certificates, acceptances, clarifications, guarantees or any other document,
which Maharashtra Metro Rail Corporation Limited may require us to submit and carrying out the
Contract and doing all necessary deeds and things as may be required in respect of the above and
also for making representations to Maharashtra Metro Rail Corporation Limited and providing
information / responses to Maharashtra Metro Rail Corporation Limited, representing the
Consortium in all matters before Maharashtra Metro Rail Corporation Limited, and generally
dealing with Maharashtra Metro Rail Corporation Limited and/or any other authority in all matters
in connection with Consortium’s Bid, till completion of the bidding process in accordance with the
Bidding Documents and further till the Contract is entered into with Maharashtra Metro Rail
Corporation Limited and thereafter till the expiry of the Contract.

FURTHER RESOLVED THAT Mr./Ms..................., (insert the name and designation of the
concerned official of the Company) be and is hereby authorized to take all the steps required to be
taken by the Company for submission of the JV/Consortium’s Bid, including in particular, signing
the Bid, making changes thereto and submitting amended Bid, signing and executing all the
documents related to the Bid, certified copy of this Board resolution or letter or undertakings, etc.,
required to be submitted to Maharashtra Metro Rail Corporation Limited as part of the Bid or such
other documents as may be necessary in this regard and to do in the name and on behalf the
JV/Consortium all or any of the acts, deeds or things necessary or incidental to submission of
said Bid including signing and executing the Contract Documents, making representations to
Maharashtra Metro Rail Corporation Limited or any other authority, and providing information /
responses to Maharashtra Metro Rail Corporation Limited, representing the JV/Consortium in all
matters before Maharashtra Metro Rail Corporation Limited, and generally dealing with
Maharashtra Metro Rail Corporation Limited in all matters in connection with our Bid till the
completion of the bidding process as per the terms of the above said Bidding Documents and
further till the Contract is entered into with the Company and thereafter till the expiry of the Contract.

FURTHER RESOLVED THAT a power of attorney as per the draft attached to the Bidding
Documents be issued in favour of the above named person, , to be executed by
Mr. or Mr. , Directors of the Company under the Common seal of
the Company, affixation thereof to be witnessed by one or both of the above named Directors and
by Mr. , (insert the name and designation of the concerned official of the Company)
or as per the Memorandum and Articles of Association of the Company.

Signature and stamp of Company Secretary / Managing Director/Directors of Bidding entity
Notes:

1. This certified true copy should be submitted on the letterhead of the Company, signed by
the Company Secretary / Managing Director/Directors of the Bidding Entity.

2. The contents of the format may be suitably re-worded indicating the identity of the entity
passing the resolution.

3. In the event the Board resolution is from a company incorporated outside India, the same
needs to be notarized by a notary in the home country of company passing the resolution
and legalized by the Indian Embassy there. However, in case such company is from a
country which has signed The } (
Resolution is not required to be/fag
Appostille certificate.

*
z




4. This format may be modified only to the limited extent required to comply with the local
regulations and laws applicable to a foreign entity submitting this resolution. For example,
reference to Companies Act 1956 may be suitably modified to refer to the law applicable
to the entity submitting the resolution. However, in such case, the foreign entity shall
submit an unqualified opinion issued by the legal counsel of such foreign entity, stating
that the Board resolutions are in compliance with the applicable laws of the respective
jurisdictions of the issuing company and the authorizations granted therein are true and
valid.

(C) Format for the Board resolution to be passed by a Member other than the Lead Member of
JV/Consortium (applicable in case the Bidder is a JV/Consortium)
The Board, after discussion, at the duly convened Meetingon ..................... (Insert date), with
the consent of all the Directors present and in compliance of the provisions of the Companies Act,
1956, passed the following Resolution:

RESOLVED THAT pursuant to the applicable provisions of the Companies Act, 1956 and as
permitted under the Memorandum and Articles of Association of the Company, approval of the
Board be and is hereby accorded to submit a Bid in response to the Bidding Documents dated

issued by Maharashtra Metro Rail Corporation Limited (Maharashtra Metro Rail
Corporation Limited) for‘..................." [name of the work] for Maharashtra Metro Rail Corporation
Limited in JV/Consortium with (insert the name and address of the other
JVIConsortium members).

FURTHER RESOLVED THAT pursuant to the applicable provisions of the Companies Act, 1956
and as permitted under the Memorandum and Articles of Association of the Company, approval of
the Board be and is hereby accorded to execute a JV/Consortium Agreement as per the format
annexed to the aforesaid Bidding Documents with (insert the name and
address of the other JV/Consortium members).

FURTHER RESOLVED THAT approval of the Board be and is hereby accorded to constitute,
appoint and authorize (name and registered office address of the Lead
Member), which is one of the Members of the JV/Consortium, to act as the Lead Member of the
aforesaid JV/Consortium and also as true and lawful attorney, to do in the name and on behalf of
the JV/Consortium, all such acts, deeds and things necessary in connection with or incidental to
submission of JV/IConsortium’s Bid in response to the Bidding Documents dated

issued by Maharashtra Metro Rail Corporation Limited for ‘..................." [name of the work]
including signing and submission of the Bid and all documents related to the Bid as specified in
the Bidding Documents, including but not limited to undertakings, letters, certificates, acceptances,
clarifications, guarantees or any other document, which Maharashtra Metro Rail Corporation
Limited may require us to submit and carrying out the Contract and doing all necessary deeds and
things as may be required in respect of the above and also for making representations to
Maharashtra Metro Rail Corporation Limited and providing information / responses to Maharashtra
Metro Rail Corporation Limited, representing the JV/Consortium in all matters before Maharashtra
Metro Rail Corporation Limited, and generally dealing with Maharashtra Metro Rail Corporation
Limited and/or any other authority in all matters in connection with our Bid, till completion of the
bidding process in accordance with the Bidding Documents and further till the Contract is entered
into with Maharashtra Metro Rail Corporation Limited and thereafter till the expiry of the Contract.

FURTHER RESOLVED THAT a
Documents be issued in favour of

ey as per the draft attached to the Bidding
?‘i ead-Member, , to be executed



by Mr. or Mr. , Directors of the Company under the Common seal of
the Company, affixation thereof to be witnessed by one or both of the above named Directors and
by Mr. , (insert the name and designation of the concerned official of the Company)
or as per the Memorandum and Articles of Association of the Company.

FURTHER RESOLVED THAT a power of attorney as per the draft attached to the Bidding
Documents be issued in favour of Mr./Ms..................., (insert the name and designation of the
concerned official of the Company) to be executed by Mr. or Mr. ,
Directors of the Company under the Common seal of the Company, affixation thereof to be
witnessed by one or both of the above named Directors and by Mr. , (insert the
name and designation of the concerned official of the Company) or as per the Memorandum and
Articles of Association of the Company.

FURTHER RESOLVED THAT Mr./Ms..................., (insert the name and designation of the
concerned official of the Company) be and is hereby authorized to take all the steps required to be
taken by the Company for submission of the aforesaid Bid, including in particular, signing and
executing all the documents related to the Bid, certified copy of this Board resolution or letter or
undertakings, etc., required to be submitted to Maharashtra Metro Rail Corporation Limited as part
of the Bid or such other documents as may be necessary in this regard and to do in our name and
our behalf all or any of the acts, deeds or things necessary or incidental to give effect to this
resolution.

Signature and stamp of Company Secretary / Managing Director/Directors of Bidding Entity
Notes:

1. This certified true copy should be submitted on the letterhead of the Company, signed by
the Company Secretary / Managing Director/Director of the Bidder.

2. The contents of the format may be suitably re-worded indicating the identity of the entity
passing the resolution.

3. Inthe event the Board resolution is from a company incorporated outside India, the same
needs to be notarized by a notary in the home country of company passing the resolution
and legalized by the Indian Embassy there. However, in case such company is from a
country which has signed The Hague Legislation Convention 1961, then the Board
Resolution is not required to be legalized by the Indian Embassy if it carries a conforming
Appostille certificate.

4. This format may be modified only to the limited extent required to comply with the local
regulations and laws applicable to a foreign entity submitting this resolution. For example,
reference to Companies Act 1956 may be suitably modified to refer to the law applicable
to the entity submitting the resolution. However, in such case, the foreign entity shall
submit an unqualified opinion issued by the legal counsel of such foreign entity, stating
that the Board resolutions are in compliance with the applicable laws of the respective
jurisdictions of the issuing company and the authorizations granted therein are true and
valid.

(D) Power of Attorney to be provided by each of the Members of the JV/Consortium (other than

the Lead Member) in favour of the Lead Member of Bidding Entity




Maharashtra Metro Rail Corporation Limited on the terms and contained in the Bidding Documents;

AND WHEREAS ................. ) . .and ... .. (Insert names of all Members of
Consortium) the Members of the Consortlum are desirous of submrttlng a Bid in response to the Bidding
Documents, and if selected, undertaking the responsibility of ‘Insert the name of the work’ as per the
terms of the Bidding Documents;

AND WHEREAS all the Members of the JV/Consortium have agreed under the JV/Consortium
Agreementdated .............. entered into between all the Members and submitted along with the Bid to
appoint ........... (Insert the name and address of the Lead Member) as Lead Member to represent all
the Members of the JV/Consortium for all matters regarding the Bidding Documents and the Bid;

AND WHEREAS pursuant to the terms of the Bidding Documents and the JV/Consortium Agreement,
we, the Members of the JV/IConsortium hereby designate M/s .............. (Insert name of the Lead
Member) as the Lead Member to represent us in all matters regarding the Bid and the Bidding
Documents, in the manner stated below:-

Know all men by these presents, We ........................cceee e eiieeee oo (Insert name and
address of the registered office of the Member-1), ... ... . ... . (Insert
name and address of the registered office of the Member-2) .. (Insert

name and address of the registered office of the Member-n) do hereby constitute, appomt and authorlze

. ...(name and registered office address of the Lead Member), which is one of
the Members of the JVIConsortlum to act as the Lead Member and our true and lawful attorney, to
do in our name and on our behalf, all such acts, deeds and things necessary in connection with or
incidental to submission of JV/Consortium’s Bid in response to the Bidding Document dated / Tender
No issued by the ‘Employer for‘................... ' [name of the work] including signing and
submission of the Bid and all documents related to the Bid as specified in the Bidding Documents,
including but not limited to undertakings, letters, certificates, acceptances, clarifications, guarantees or
any other document, which the ‘Employer’ may require us to submit and carrying out the Contract and
doing all necessary deeds and things as may be required in respect of the above. The aforesaid
Attorney shall be further authorized for making representations to the ‘Employer’ named in the Bidding
Documents, and providing information / responses to the ‘Employer’ named in the Bidding Documents,
representing us and the JV/Consortium in all matters before the ‘Employer’ named in the Bidding
Documents, and generally dealing with the ‘Employer’ named in the Bidding Documents and/or any
other authority in all matters in connection with our Bid, tili completion of the bidding process in
accordance with the Bidding Documents and further till the Contract is entered into with the ‘Employer’
and thereafter till the expiry of the Contract.

We, as Members of the Consortium, hereby agree to ratify all acts, deeds and things done by our said
attorney pursuant to this Power of Attorney and that all acts, deeds and things done by our aforesaid
attorney shall be binding on us and shall always be deemed to have been done by us.

All the terms used herein but not defined shall have the meaning ascribed to such terms in the Bidding
Documents.

Signed by the within named
eeeiiiiiiiiiiiiicee [ Insert the name of the executant]
through the hand of

.. 7238 B\

(duly authorlzed by the Board to issue such F/ rﬂ’
*

{ ’(ﬂ@ .



Signature of Executant

Dated this ............................ dayof .........

Accepted

Signature of Attorney
(Name, designation and address of the Attorney)

Attested

(Signature of the executant)
(Name, designation and address of the executant)

Signature and stamp of Notary of the place of execution

Common seal of .................. has been affixed in my/our presence pursuant to Board of Director's
Resolution dated......

WITNESS:

RO W U LSO~ T S -
(Signature)
Name .....oooviiiiiiiiiie e
Designation.................cooeieiiean ..

2, e o mm ml mm S W e N
(Signature)
Name ...
Designation..........cccccoveeviviiiininnn

Notes:

The mode of execution of the power of attorney should be in accordance with the procedure, if
any, laid down by the applicable law and the charter documents of the executant(s) and the
same should be under common seal of the executant affixed in accordance with the applicable
procedure. Further, the person whose signatures are to be provided on the power of attorney
shall be duly authorized by the executant(s) in this regard.

In the event, power of attorney has been executed outside India, the same needs to be
notarized by a notary in the home country of company executing this power of attorney and
legalized by the Indian Embassy there. However, in case such company is from a country which
has signed The Hague Legislation Convention 1961, then the said power of attorney is not
required to be legalized by the Indian Embassy if it carries a conforming Appostille certificate.

Also, wherever required, the execgam(s shouid submit for verification the extract of the
chartered documents and documeptsisuc es Board resolution / power of attorney, in favour
of the person executing this pow fb ttory delegation of power hereunder on behalf of
the executant(s). :




(E) Format for PoA for Lead Member of JV/Consortium
POWER OF ATTORNEY

(To be on non-judicial stamp paper of appropriate value as per Stamp Act relevant to place of execution
and notarised with Notary Public. Foreign companies submitting Bids are required to follow the
applicable law in their country)

Power of Attorney to be provided by the BidderCompany/ Lead Member in favour of its representative
as evidence of authorized signatory’s authority.

Know all men by these presents, We .. : ..(name and address of the
registered office of the Bidding Company or Lead Member of the B|dd|ng JVIConsortium, as
applicable) do hereby constitute, appoint and authorize
Mr./Ms.. ...(name and residential address) who is presently
employed W|th us and holdlng the posmon of , as our Attorney to do in our name and our behalf
all or any of the acts, deeds or things necessary or mmdental to submission of our Bid for ‘.

[name of the work] for Maharashtra Metro Rail Corporation Limited in response to the Blddlng Document
dated issued by Maharashtra Metro Rail Corporation Limited (Maharashtra Metro Rail
Corporation Limited) (‘Employer’) including signing and submission of the Bid and all other documents
related to the bidding, including but not limited to undertakings, letters, certificates, acceptances,
clarifications, guarantees or any other document which the ‘Employer’ may require us to submit the bid
and also signing and executing the Contract Documents. The aforesaid Attorney is further authorized
for making representations to the ‘Employer’ or any other authority, and providing information /
responses to the ‘Employer’ , representing us in all matters before the ‘Employer’, and generally dealing
with the ‘Employer’ in all matters in connection with our Bid till the completion of the bidding process as
per the terms of the Bidding Documents and further till the Contract is entered into with the 'Employer’
and thereafter till the expiry of the Contract.

We hereby agree to ratify all acts, deeds and things done by our said attorney pursuant to this Power
of Attorney and that all acts, deeds and things done by our aforesaid attorney shall be binding on us
and shall always be deemed to have been done by us.

(Add in the case of a JV/IConsortium)

Our firm is a Member/Lead member of the JV/IConsortium of . and

All the terms used herein but not defined shall have the meaning ascribed to such terms under the
Bidding Documents.

Signed by the within named

........................................... [Insert the name of the executant]
through the hand of

Mr. .

duly authorlzed by the Board to issue such Power of Attorney
Signature of Executant of POA

Dated this .ic.cui i e, dayof .........
Accepted

Signature of Attorney
(Name, designation and address of the Attorney)
Attested

(Signature of the executant)




(Name, designation and address of the executant)
Slgnatureand stampofNotary .of the place of execution

Common seal of .................. has been affixed in my/our presence pursuant to Board of Director's
Resolution dated......

WITNESS
(Signature)

Name sisna i s S s
Designation...............

(Signature)

Name ...... ciicim s mesiamns we
Designation............c.ooovviiiiiiiiannn

Notes:

1. The mode of execution of the power of attorney should be in accordance with the procedure, if
any, laid down by the applicable law and the charter documents of the executant(s) and the
samc should be under common seal of the executant affixed in accordance with the applicable
procedure. Further, the person whose signatures are to be provided on the power of attorney
shall be duly authorized by the executant(s) in this regard.

2. In the event, power of attorney has been executed outside India, the same needs to be duly
notarized by a notary public of the jurisdiction where it is executed.

3. Also, wherever required, the executant(s) should submit for verification the extract of the charter
documents and documents such as a board resolution / power of attorney, in favour of the

person executing this power of attorney for delegation of power hereunder on behalf of the
executant(s).




(F) Format for PoA for Other Member(s)
POWER OF ATTORNEY

(To be on non-judicial stamp paper of appropriate value as per Stamp Act relevant to place of execution
and notarised with Notary Public . Foreign companies submitting Bids are required to follow the
applicable law in their country)

Power of Attorney to be provided by each Member other than the Lead Member in favor of its
representative as evidence of authorized signatory’s authority. (Applicable to JV/Consortium only)

Know all men by these presents, We .. . ..(name and address of the
registered office of the Member of the JVIConsortlum as appllcable) do hereby constitute, appoint and
authorize Mr./Ms.. civeie...(name and residential address) who is
presently employed wuth us and holdmg the posmon of , @s our Attorney to sign bid document
and execute the Contract Agreement and any other requisite document in our name and our behalf for
Tender No."................... " [name of the work] for Maharashtra Metro Rail Corporation Limited in
response to the Bidding Document dated issued by Maharashtra Metro Rail Corporation Limited
(Maharashtra Metro Rail Corporation Limited) (‘Employer’) and to do all or any of the acts, deeds or
things necessary or incidental to the above.

We hereby agree to ratify all acts, deeds and things done by our said attorney pursuant to this Power
of Attorney and that all acts, deeds and things done by our aforesaid attorney shall be binding on us
and shall always be deemed to have been done by us.

(Add in the case of a Consortium)

Our firm is a Member of the Consortium of - and

All the terms used herein but not defined shall have the meaning ascribed to such terms under the
Bidding Documents.

Signed by the within named

........................................... [Insert the name of the executant]

through the hand of

Slgnature of executant

duly authorized by the Board to issue such Power of Attorney (As per board resolution)

Dated this ............oocoovviiiinns dayof .........

Accepted

Signature of Attorney
(Name, designation and address of the Attorney)

Attested
(Signature of the ‘ex.e'c'utér'wt‘)
(Name, designation and address of the executant)

Slgnatureand stamp ofNotary Iof the place of execution




Common seal of .................. has been affixed in my/our presence pursuant to Board of Director's
Resolution dated... ...

WITNESS
(Signature)
Name ... e
Designation..........ccc.covveeiiiiinei i,
2 e e e e e s
(Signature)
Name ... e
Designation............cocoovve i
Notes:
1. The mode of execution of the power of attorney should be in accordance with the procedure, if

3.

any, laid down by the applicable law and the charter documents of the executant(s) and the
same should be under common seal of the executant affixed in accordance with the applicable
procedure. Further, the person whose signatures are to be provided on the power of attorney
shall be duly authorized by the executant(s) in this regard.

In the event, power of attorney has been executed outside India, the same needs to be duly
notarized by a notary public of the jurisdiction where it is executed.

Also, wherever required, the executant(s) should submit for verification the extract of the charter
documents and documents such as a board resoiution / power of attorney, in favour of the
person executing this power of attorney for delegation of power hereunder on behalf of the
executant(s).




Maha-Metro

Corrigendum-| Part-A

Corrigendum-Il PART-A: Response to Pre-Bid Queries

13-Mar-25

Name of Work: Design, Supply, Installation, Testing & Commissioning of 25kV Flexible Overhead Catenary System, associated 25kV Sectioning Posts, 33kV Auxiliary Sub-Station (ASS), associated Cabling and SCADA Systems for

PCMC-Nigdi Elevated Extension of Pune Metro Rail Project

Tender No: P1A-TR-03/2025

SN Vol No. Clause no Tender condition Bidder's Queries Maha-Metro's Response
_ We kindly request that you reconsider the requirement for similar work
| The experience under similar contracts) ~ Mustmeet | N/A Must meet Must meet experience in the tender. Typically, utility companies do not demand
| {as single entity or Lead member of JV)|  requirement requirement requirement identical experience in general experience, and not all tenders mandate
shall be at least five (5) years (the 05 Year ; ) .
[T ) bidders to have completed electrical work contracts on a turnkey basis for
| period shall end on the Base Date i.e. 28 5 We beli I . d lificati k
. Part 1 Section-3 Eligibility and Clause no 4.1 General days prior to the Last date of Bid over 5 years. We believe our overall experience and qualifications make us P '|
. T ] [ issi i i ject. i iti i ender Conditions prevall.
EvaIlEtion criteria experience | Submission} , | a suitable for this project We would appreciate it if you could consider our p
request and evaluate our bid based on our general experience and
capabilities. We are requesting you to please consider our request.
e We request you to please accept all members combined full fill this
onsortium/Jaint Venture
Requirement Single Entity [ kﬁs:{:ﬁ':‘: i:::::‘de'j) requirement.
Lead Member
A) Bidder should ive “Shnilar work Mant et | AGsT et Akt vt B Musl mest Min.
cxperience duiing Last 10 {years) Years reguironent FeareTen 20% (Twenty 51% (Fifty one)
(Lthe 10 Year period shall &nd on Lhe Rase Parcent) ot lhe ot U
Late i c. 28 days prior to the Last date of requirement tequirement
Bid Suhmission} and should be cither of
the following:
Part 1 Section-3 Eligibility and Clause no 4.2 Specific e e Similar Werkas srmouning 1o . .
2 . L . not loxs than INR 3430 cr. under ong Tender Conditions prevail.
evaluation criteria experience - _
iccurad -Stmitar Worke: amounting to
not less than 21.44 Cr each under two
Contracts,
OR
The DBidder must have satisfactorily
execuled Similar Works amounting (o
not less than INR 17.15 Cr each under
Thioe Contracis {
n) The works under 4 2 must have been
womplietod of subistantially compluted,
The experience under similar contracts (as single entity or Lead member of JV) shall be |We request you to kindly ammend this clause and replace it as "The
3 Part 1 Section-3 Eligibility and Clause no 4.1 General at least five (5) years (the 05 Year period shall end on the Base Date i.e. 28 days prior |experience under electrical contracts” Tender Conditions prevail
evaluation criteria experience to the Last date of Bid Submission) '
All Non - Lead members - Must meet Min 20% {Twenty Percent ) of the requirement  |We request you to kindly ammend this tender requirement under Specific
. . . . H n H "
. Part 1 Section-3 Eligibility and Clause no 4.1 General Lead members - Must meet Min 51% (Fifty one Percent ) of the requirement experience and replace it as "Not Applicable " for Lead Member and for All e Condit :
. = . ender Conditions prevail.
evaluation criteria experience Non Lead Members. :
“*Similar Work” means “Design, supply, installation, testing and commissioning of 25 |We request you to kindly ammend this clause for 33KV Auxillary substation
kV flexible overhead catenary system, associated 25 kV sectioning posts, 33 kV (ASS) and modify it as "33KV Auxillary Substation or more"
Part 1 Section-3 Eligibility and . ) auxiliary sub-station (ASS), associated cabling and SCADA systems collectively” for . )
5 Special notes to Section-3 Tender Conditions prevail.

evaluation criteria

Metro Rail Projects/Public Sector Units/Indian Railways Mainlines/High-Speed Rails
etc.




Maha-Metro

Name of Work: Design, Supply, Installation, Testing & Commissioning of 25kV Flexible Overhead Catenary System, associated 25kV Sectioning Posts, 33kV Auxiliary Sub-Station (ASS), associated Cabling and SCADA Systems for -

PCMC-Nigdi Elevated Extension of Pune Metro Rail Project

Tender No: P1A-TR-03/2025

Corrigendum-| Part-A

Tender condition

Bidder's Queries

Maha-Metro's Response

The minimum local content in procurement value of this Tender shall be as per the
above Policy circulars. The Bidder shall upload in the online Technical Package, a
scanned copy of certificate from the statutory auditor or cost auditor of the company
(in case of companies) or from a practising cost accountant or practising chartered
accountant (in respect of suppliers other than companies) giving the percentage of
local content. The Bidders shall deliver the original certificate (hard copy) to Maha-
Metro within 07 days from the ‘last date of Bid submission’.

We have seen previously in all of the railway and metro tenders that the
normal practice is adopted for requirement of CA certification instead of
Statutory auditor certification for Local content declaration.

Request you to allow the same.

Tender Conditions prevail.

The Contractor shall be solely responsible to find out and ascertain whether their
supplies for Maha-Metro will qualify and be eligible for the concession duty benefits
under Chapter 98.01 of custom Tariff Act for project Imports & shall manage the
Custom Duty and Excise duty applicability and inclusion in their quoted price
accordingly. After award of the Contract, Employer at the written request of a
contractor shall facilitate the contractor for obtaining sponsoring / recommendation
letter from the Ministry of Urban Development (MoUD) / GOM for getting themselves
registered for availing Project Import benefits. However, the responsibility to avail the
concessional benefits under Project Import or otherwise as extended in accordance
with the law of the land shall solely rest with the Conlraclor.

The project is funded by GOl and GOM, hence kindly confirm if :

1) Exemption of custom duty as per notification no. 84/97-Cus., dated
11.11.1997 is applicable

OR

2) Concessional custom duty under Chapter 98.01 of Customs tariff Act for
Project Imports is applicable.

Tender Conditions prevail.

Delayed Payment

Sub-clause 14.8 (Delayed Payment) of GCC is not applicable to this
tender

Any delay in payment to the contractor affect the overall cashflow of the
project and the bidder is left with no other option except to incur financial
charges to the extent of delayed payments through other sources (bankers/
finances).

In view of the above it is requested to delete PCC 14.8 and retain FIDIC
Yellow book clause 14.8.

Tender Conditions prevail.

SN Vol No. Clause no
Section | ITB Cla.7
6
Section IX PCC Ci14.1
7
Section IX PCC Cl14.8
8
Section IV Bidding Forms Form 35 POA
9

Format of Power of Attorney

including signing and submission of the Bid and all other document related to the
bidding, including but not limited to undertakings, letters, certificates,
acceptances, clarifications, guarantees or any other document which the Company
may require us to submit and also signing and executing the Contract Document. The
aforesaid Attorney is further authorized for making representations to the Company
or any other authority, and providing information / responses to the Company,
representing us in all matters before the Company, and generally dealing with the
Company in all matters in connection with our Bid till the completion of the bidding
process as per the terms of the Bidding Document and further till the Contract is
entered into with the Company and thereafter till the expiry of the Contract.

It is requested to replace word Company with Maharashtra Metro Rail
Corporation Limited (MMRCL) in POA Format for its better understanding
as the word "Company" itself implicate the bidder.

Please refer Part-B of Corrigendum-I! for revised
format.




Maha-Metro

Name of Work: Design, Supply, Installation, Testing & Commissioning of 25kV Flexible Overhead Catenary System, associated 25kV Sectioning Posts, 33kV Auxiliary Sub-Station (ASS), associated Cabling and SCADA Systems for

PCMC-Nigdi Elevated Extension of Pune Metro Rail Project

Tender No: P1A-TR-03/2025

Corrigendum-liPart-A

SN Vol No. Clause no Tender condition Bidder's Queries Maha-Metro's Response
Section IV Bidding Forms Form 16 Liguid Assets and Liquid Liabilities As per accounting terms Liquid Assets mean cash and cash equivalents,
short-term financial instruments, short term available-for-sale-securities,
marketable securities, trade receivables, short-term financing receivables
and other assets that can be converted into cash within one year and Liquid
Liabilities are short-term financial obligations that a company owes to its
10 FiEditorsandtsuppliers. As certified by statutory auditor.
It is requested to please state what components of Current assets and
Current liabilities needs to be included in calculating Liquid Assets and
Liquid Liabilities.
Section-3: Eligibility & Evaluation |CI 3.1 (b),(c), (d)3.2 "Bid Capacity, Net Worth, Net Profit & Average Annual Turnover Standalone financials certified by statutory auditor are part of Siemens
Criteria "" Only Statutory Auditor’s certificate required to be enclosed with bid. The certificate |Annual reports and published in public portal and available for anybody
must be with UDIN""" scrutiny.
In view of the above we request you to accept certification from Chartered
Accountant required in the following forms instead of Statutory auditor.
11 Form -16 Financial Situation and Performance of Bidder Tender Conditions prevail.
Form- 17 Average Annual Turnover
Form-18 Financial Resources
Format- 19 Current Contract Commitments
PART 2: WORKS REQUIREMENTS |APPENDIX VII-B10: KEY 1. Personnel (Bidder shall use TP.1 Form of Technical Proposal to submit the detail) It is requested to provide format of Form TP.1 and Form TP.2
PERSONNEL, iv. The Bidder shall provide details of the proposed personnel and their experience
CONSTRUCTION records using TP-1 Form of Technical Proposal included in Section IV, Bidding Forms of
MACHINERY, SHE Part-1: Bidding Procedure.
MANPOWER
2. Equipment (Bidder shall use TP.2 Form of Technical Proposal to submit the detail)
12 The Bidder shall provide further details of proposed items of equipment using TP-2 Please refer SN 1 & 2 of Part-B of Corrigendum-Il.
Form of Technical Proposal included in Section IV, Bidding Forms of Part-1: Bidding
Procedure.
PART 2: WORKS REQUIREMENTS  [SECTION VII-B: WORKS = Total wore | T Similar Being the small project of 4 stations, project can be managed by Project
REQUIREMENT - No. Position Nos. | Experience Ex:"emc. Remarks manager, hence it is requested to delete requirement of Dy. Chief Project
PARTICULAR vears) | “iyears) Manager
SPECIFICATION 1 | Dy Chief Project 1 12 years 10 years To be mobilized within one
Manager month of award and shail be
APPENDIX VII-B10: KEY posted full time in Pune till
13 PERSONNEL, 2 | Project Manager 1 10 years 8 years %'Eﬂgglgepéﬂiﬁn one Tender Conditions prevail,
CONSTRUCTION i e o
MACH|NERY’ SHE = — _completion of project
MANPOWER




Maha-Metro

Corrigendum-ljPart-A

Name of Work: Design, Supply, Installation, Testing & Commissioning of 25kV Flexible Overhead Catenary System, associated 25kV Sectioning Posts, 33kV Auxiliary Sub-Station (ASS), associated Cabling and SCADA Systems for

PCMC-Nigdi Elevated Extension of Pune Metro Rail Project

Tender No: P1A-TR-03/2025

SN Vol No. Clause no Tender condition Bidder's Queries Maha-Metro's Response
Part-3: Conditions of Contract and |Particular Conditions Part A |1.1.27 Defects Notification Period (DNP) / Defect Liability Period (DLP): Commissioning of asset for public uses attracts completion of other
Contract Forms - Contract Data activities which can not be directly controlled by system works contractor.
24 Months from the date of Commissioning of assets for public uses/system taking
over whichever is later. In view of the above It is requested to modify the clause as under: 24
14 Months from the date of Commissioning of assets for public uses/system |Tender Conditions prevail.
taking over whichever is earlier.
Part-3: Conditions of Contract and [Section - IX: Particular 4.0 Price variation on account of Labour component adjustment against Installation |We request to extend this clause for Cost Centre A, Cost Centre D under
Contract Forms Conditions of Contract {PC) |and Site Testing works (Cost Center C): - This is applicable only for items in cost center [section PH-1A PSI & PH-1A OHE, COST CENTRE No. A1,A3, COST CENTRE E:
C under section PH-1A PSI & PH-1A OHE, works retated to Installation and Site Testing. [Supervision of Maintenance under MS Schedule.
Annexure IX - F The Contract price shall be adjusted for increase or decrease in rates for the prices
15 quoted in INR for Labour used against Installation and Site Testing component in Tender Conditions prevail.
accordance with the formula given below:
VL=0.85 x R x [{Li — Lo}/Lo]
Part-3: Conditions of Contract and |Section - IX: Particular Total admissible price variation amount shall be subject to a ceiling of + 20% It is requested to provide Price Variation for items quoted in Foreign
Contract Forms Conditions of Contract (PC) [(Plus/Minus Twenty Percentage only) of Equivalent Contract Price in INR considering  |Currency.
16 currc:ency conw.arsion factor a_t the .time of bid. The above price variation shall only be Tender Conditions prevail,
Annexure X - F applicable for items quoted in Indian Rupees.
Part-3: Conditions of Contract and |Section IX: Particular If the Contractor suffers delay from failure on the part of the Employer to grant right of|Delay in access to sites calls for deployment of resources for the delayed
Contract Forms Conditions of Contract access to, or possession of the Site, the Contractor shall give notice to the Engineer in a|period also over and above the stipulated complétion period. Since reasons
(PCQC) period of 28 days of such occurrence. for delays are not attributable to contractor, it is requested to compensate
PCC2.1 the contractor by deleting PCC 2.1 in addition to the extension of time as
After receipt of such notice the Engineer shall proceed to determine any extension of |per sub clause 8.5
17 time to which the Contractor is entitled and shall notify the Tender Conditions prevail.
Contractor accordingly.
For any such delay in handing over of site, Contractors will be entitled to only
reasonable extension of time as per Sub-Clause 8.5 Extension of Time for Completion.
PART 4: PRICING DOCUMENT Excel BOQ have only one summary page. Appendix B to G is not available in
BOQ_199946 CoverNo  Cover Type Description Document Type the documents.
R o
' FclPreQualTecnic E;im?gt:?{nmé”ss e As per E-portal Scan copy of Signed and Stamped copy of entire Financial
";;*;",::2; = Bid(Pricing documents) is required. Bidder understand that only Bog(P1A- . .
:::ﬂ‘ TR-03/2025) signed and stamp along with Part 4 Financial Bid required in Only summary of Financial Bid to be filled in Excel.
18 e = Mahatender portal and no other document required. Please confirm our Rest of the Financial Bid needs to be filled manually
Documents =t understanding. and then Bidder shall upload the scanned pdf.
2 Fnane gaofz(oplz:-)m- s
m"‘m’d It is requested to provide excel copy of Part 4 Financial Bid.
oot
(Pridng




Maha-Metro

Corrigendum-liPart-A

Name of Work: Design, Supply, Installation, Testing & Commissioning of 25kV Flexible Overhead Catenary System, associated 25kV Sectioning Posts, 33kV Auxiliary Sub-Station (ASS), associated Cabling and SCADA Systems for

PCMC-Nigdi Elevated Extension of Pune Metro Rail Project

Tender No: P1A-TR-03/2025

SN

Vol No.

Clause no

Tender condition

Bidder's Queries

Maha-Metro's Response

19

Section-3: Eligibility & Evaluation
Criteria

Special Notes to Section-3:

(iii)

For arriving at cost of similar work, the actual value of work executed shall be brought
to current costing level by considering 5% inflation {for INR portion) and 2% inflation
(for foreign currency portion) per year compounded annually, calculated from the date
of completion to the base date (28 days before last date of Bid submission).

For evaluation purpose all the prices will be converted into INR using
exchange rate after considering inflation.

For foreign currency conversion, bidder understand that exchange rate
applicable shall be as per BDS 32.1 which is at the close of business 28
(twenty-eight) days before the last date of Bid submission.

Kindly confirm,

ITB 32.1 is self explanatory.

20

Part 2 Works Requirements -
General Specification

Appendix 9
9.0 WORKS AREAS

(d) In addition to these principal Works Areas, the Contractor will be required to
establish secondary Works Areas at, for example, station locations. The Contractor
shall submit to the Employer’s Engineer proposals for the use and occupation of these
secondary Works Areas, such submissions being at least sixty (60) days prior to the
programmed use of the specific Works Area.

Bidder Understand that land for contractor's store set up along with office
shall also be provided free of charge.
Please confirm.

If available, store land will be provided. However
office to setup space will not be provided.

21

Part-3: Conditions of Contract and
Contract Forms

Section IX: Particular
Conditions of Contract
(PCC)

I [ whete he Conlract allows for Cosl

1120 | Plus Profit, percentage profit to be
| | addead tothe Cost

Not Applicable

Please reinstate FIDIC condition to allow reasonable Profits on the
additional cost incurred by Contractor.

Tender Conditions prevail.

22

Part 2 Works Requirement -
Particular Specification

14.0 MISCELLANEOUS

14.1.1.1 The successful bidder has to provide following to MAHA-METRO or its
designated Engineer for the proper Management & supervision of construction work
till completion of DLP:

(a) One air-conditioned Innova / equivalent Car {(which shall be provided at the
commencement of the Works as agreed by the Employer’s Representative).

(b) One air-conditioned vehicle, (Ertiga/Equivalent) (which shall be provided at the
commencement of the Works as agreed by the Employer’s Representative) for round
the clock.

We understand that requirement at Sr. no.b (Ertiga/equivalent) shall be
provided during normal office hour (8 Hours) instead of round the lock i.e.
3x8 hours.

Kindly confirm our understanding

Tender Conditions prevail.

23

Part 2 Works Requirement -
Particular Specification

Clause 10.4.1.5.7

10.4.1.5.7 The contractor shall include the following cost in this bid: To and fro travel
of Engineer, Engineer's Representatives, General Consultant/Advisors to any place
within the country for technical discussions, design review, inspection visits etc at
manufacturer's or his sub system manufacturer's place, mock ups, Factory Acceptance
Tests or First Article of Inspection at manufacturer's or its sub system manufacturer's
works or other project related works. The lodging, boarding, local transport and other
incidental expenses.

Since cost with respect to this clause is not ascertain, requesting you to
delete the scope from the bidder.

Tender Conditions prevail.




Maha-Metro Corrigendum-I/Part-A

Name of Work: Design, Supply, Installation, Testing & Commissioning of 25kV Flexible Overhead Catenary System, associated 25kV Sectioning Posts, 33kV Auxiliary Sub-Station (ASS), associated Cabling and SCADA Systems for
PCMC-Nigdi Elevated Extension of Pune Metro Rail Project

Tender No: P1A-TR-03/2025

SN Vol No. Clause no Tender condition Bidder's Queries Maha-Metro's Response l
Part-3: Conditions of Contract and |Annexure IX- G BIM Process Requirement Bidder understand that license cost per year mentioned for scheduling
Contract Forms IT / 5D-BIM Requirements |3. Allocation of SD BIM License — As per the contract requirement Maha Metro will application refers to P6 and CDE refers to Bentely ProjectWise & AssetWise
of the Employer aIIocat? the requirfed number of licenses for Maha Metro’s 5D BIM platform. The cost [and RIB iTWO 5D BIM software. Scheduling application refers to P6.
'of t.he I.|cense prowc‘ied wo.uld be recovered from the contractor on yearly basis. The . . CDE refers to Bentley/Autodesk/any other
indicative cost per license is as below: Kindly confirm. equivalent software or Maha-Metro's in-house
24 . solution.
approx. Cost for per
S. No. Software license per year RIB iTWO software will be used for 50 BIM
{In INR) . ;
1 |ERP | s0.000- integration.
|2 | Scheduling Application - 1.00,000/- |
3 CDE 3,00,000/-
General General General It is requested to share the deviation format in case of deviations are
25 acceptable. Deviations are not allowed
Part 2 Works Requirement - 371 IACS (Industrial automation and control system) - SCADAs, BMS, TCMS & related NMS |As per the bidder's understanding, since the existing SCADA system is
Particular Specification (of all communication systems) shall provide relevant data/information required to |already in place and our scope is limited to integrating 4 RTUs into the
integrate with Asset Management System (AMS) of Maha-Metro, which would enable |existing SCADA, no separate interface with the AMS is required under this
maintenance staff te assess the need for unscheduled preventive/failure/breakdown  [contract. The data neceded by the AMS system from the newly sdded Your understanding is correct.
26 maintenance based on degradation of normal operating parameters stations will be obtained from the existing SCADA via the existing AMS The data of newly added stations to be shared with
interface. AMS of Maha Metro
Please confirm our understanding.
Part 2 Works Requirement - 459 Expandability: The size of the system must be sufficient to allow the addition of new  [As per the bidder's understanding, only 4 stations need to be integrated
Particular Specification equipment to be supervised. It should be borne in mind that the system represents into the existing Phase 1 SCADA system. Therefore, we assume that there is
roughly 75% of the final project. The system provided will therefore incorporate the  |sufficient expansion capacity available in the Phase 1 SCADA system for the |This is Design & Built contract, the Bidder to
7 relevant expandability requirements. The various phases of line extension will be as integration of these 4 stations. Since our scope is limited to integration into |interface with OEM M/s Hitachi and propose suitable

much as possible performed by simple addition of racks, or cards on a modular basis. |the existing SCADA, the expandability clause does not apply to this tender. |SCADA system.

The same is clarified in note under chapter 8, clause
Please clarify. 8.0 SCADA SYSTEM.

Part 2 Works Requirement - 8.0|SCADA SYSTEM

As per the bidder's understanding, Chapter 8 defines the functions and
Particular Specification

technical requirements of the complete SCADA system. However, our
scope is limited to integrating 4 stations into the existing SCADA. Therefore,
we will utilize all technical and functional requirements released under
Phase 1 SCADA by M/s Hitachi Energy for the integration of these 4 This is Design & Built contract, the Bidder to

28 stations. The technical and functional requirements defined in this chapter |interface with OEM M/s Hitachi and propose suitable
are for informational purposes only and are not applicable to this tender. [SCADA system.

The same is clarified in note under chapter 8, clause

Please clarify. 8.0 SCADA SYSTEM.
Part 2 Works Requirement - 8.3.3.2.h RTU shall support time synchronization through messages received from master According to clause 3.2.3.4, since the communication between OCC and
Particular Specification station using IEC 60870-5-101 protocol. BOCC uses the IEC 60870-5-104 protocol, the bidder understands that time
59 synchronization will also be done using the IEC 60870-5-104 protocol.

Your understanding is correct.

Kindly confirm




Maha-Metro

Corrigendum-liPart-A

Name of Work: Design, Supply, Installation, Testing & Commissioning of 25kV Flexible Overhead Catenary System, associated 25kV Sectioning Posts, 33kV Auxiliary Sub-Station (ASS), associated Cabling and SCADA Systems for

PCMC-Nigdi Elevated Extension of Pune Metro Rail Project

Tender No: P1A-TR-03/2025

SN Vol No. Clause no Tender condition Bidder's Queries Maha-Metro's Response
Part 2 Works Requirement - 8.3.5 SAS/SCADA requirements of Phasel Extension is to be incorporated in existing system |As per the bidder's understanding, additional item requirements only refer
Particular Specification of phase-1. Any additional item required in existing RSS, OCC, BOCC, Training centers |to related communication equipment. No addition/upgradation of new
etc shall be in scope of Power supply Contractor in order to make the system fully servers, workstations, monitors, or printers at OCC, BCC, or RSS should be | This is Design & Built contract, the Bidder to
30 functional & compatible to Pune metro phase -1. covered under this clause. If any new or upgradation of servers, interface with OEM M/s Hitachi and propose suitable
workstations, monitors, printers, etc., are required, please provide the SCADA system.
quantity and location. The same is clarified in note under chapter 8, clause
8.0 SCADA SYSTEM.
Part 2 Works Requirement - 3224 Mast foundations and geotechnical investigations shall be done as per the foundation’s|Total section is elevated & OHE shall be supported by structures with base
Particular Specification (w) design and calculation. plate so no need to do the foundation work for track side equipment also.
31 This clause is not applicable for elevated section. Your understanding is correct.
Kindly confirm
Part-3: Conditions of Contract and |[IX and 1.6 The costs of stamp duties and similar charges (if any) imposed by law and as per Stamp |Bidder understands that "similar charges" included in the sub-clause only
Contract Forms Duty Act (amended from time to time} of state in which the work is executed, in refer to stamp duty.
connection to entering into the Contract Agreement, shall be borne by the Contractor. . .
32 ) : ) , ) ) Tender Conditions Prevail.
Also please confirm there is no requirement of registration of contract in
this tender.
Part-3: Conditions of Contract and |IX and 2.7 Add a new Clause 2.7 : Request deletion of this clause.
Contract Forms The Employer shall be fully entitled without consent of the contractor to assign any
33 part of work to any third party at the risk and cost of the contractor by giving 14 days’ Tender Conditions Prevail.
notice when the contractor is behind the schedule and causing undue delay.
Part-3: Conditions of Contract and |IX and 11.12 Add a new sub-clause 11.12: This clause is open ended and does not provide an opportunity to the
Contract Forms Emergency defect rectification If any defect or damage is requiring immediate contractor to perform rectification. Hence it is requested to modify as
attention from safety, environmental or operational viewpoint, the Employer/Engineer|under.
has the authority to proceed with rectification in any manner suitable and deduct such
sums from the Contract Price. "If any defect or damage is requiring immediate attention from safety, . .
34 . . . - . Tender Conditions Prevail.
environmental or operational viewpoint, the Employer/Engineer has the
authority to proceed with rectification in any manner suitable and-deduet-
such-sumsfrom-the ContractPrice. "
Part-3: Conditions of Contract and |IX and 14.17 Add a new sub clause :14.17: Recovery of money due to the Employer Any contract is awarded to the bidder based on the financial qualifications
Contract Forms evaluated by the customer. individual contracts are dealt with the merits of
All damages (including, without limitation, liquidated damages), costs, charges, the terms and conditions written within the contract and its boundaries.
expenses, debts, or sums for which the Contractor is liable to the Employer under any
provision of the Contract may be deducted by the Employer from monies due to the  |in view of the above it is requested to delete the condition.
35 Tender Conditions Prevail.

Contractor under the Contract including, without limitation, and the Employer shall
have the power to recover any balance not so deducted from monies due to the
Contractor under any other contract between the Employer and the Contractor.




Maha-Metro

Corrigendum-I{Part-A

Name of Work: Design, Supply, Installation, Testing & Commissioning of 25kV Flexible Overhead Catenary System, associated 25kV Sectioning Posts, 33kV Auxiliary Sub-Station (ASS), associated Cabling and SCADA Systems for-

PCMC-Nigdi Elevated Extension of Pune Metro Rail Project

Tender No: P1A-TR-03/2025

SN

Vol No.

Clause no

Tender condition

Bidder's Queries

Maha-Metro's Response

36

Part-3: Conditions of Contract and

Contract Forms

IX and 15.8

Add a new sub clause :15.8

Non-exercise of power not to constitute waiver Provided always that in case any of the
powers conferred upon the Employer by Clause 15 (Termination by Employer), shall
have become exercisable, and the same may not have been exercised, the non-
exercise thereof shall not constitute waiver of any of the conditions thereof.

It is requested to delete this clause.

Tender Conditions Prevail.

37

Part 2 Works Requirement -
Particular Specification

223

Power supply for the above corridors is received at existing 132 kV RSS at following
locations. The Receiving substations are already commissioned. The 25kV OHE and
33kV Auxiliary ring supply shall be extended to these extension corridors from the
existing Receiving Substations (RSS)

We understood that 33kV MV cable extended from PCMC Station toward
Bhakti Shakti station. Hence no work modification consider at 132kV RSS/
33kV AMS Switchgear end.

Kindly confirm.

Please Refer SN 3 of Part-B of Corrigendum-Il.

38

Part 2 Works Requirement -
Particular Specification

2.3.1(f)

The Contractor shall carry out Traction Simulation study to ascertain the load
requirement of the system to verify the sizes of the equipment’s (OHE & Power
Supply), ropose the location of neutral section if required considering both phase-1
extension corridor and submit report for approval by the Employer.

Dynamic simulation study for interaction between contact line and pantograph shall
also be carried out by the Contractor to ascertain the compatibility of the system and
submitted to Employer for approval.

(o) The system should be designed such that the power factor of Complete Phase-1 &
extension corridor system should be more than 0.98 at all points of metering.

Input required of AC simulation study for phase 1 extention, so it is
requested to provide Existing phase - 1 Simulation study as input as per
below list:

1. Single Phase AC Traction Load flow and SC study,

2 Three Phase AC Load flow and SC study,

3. Dynamic simulation study.

4. Power factor study.

Available Inputs will be provided to succesful bidder

39

Part 2 Works Requirement -
Particular Specification

2.3.1(m)

(m) The modifications in Phase-1 extension works & Integration of extension corridors
with Phase-1 systems requires working under PTW & in only non-revenue hours.

(p) The tie feeding arrangement between Switchboard-1 & 2 at PCMC ASS, shall have
to be modified in order to extend 33kV ring main supply to the extension corridor.

We understood that the PCMC station has only modifiation work under this
contract. Hence 33kV ASS O/G panels, 33kV cable termination, cable
diffierential relay are already available. Only 33kV cable to be exteded
towards Bhakti Shakti stations.

Kindly confirm.

Tender Conditions Prevail.

40

General

Drawing

It is requested to kindly provide PCMC TSS equipment layout, PCMC TSS to
FP existing cable layout 25kV TSS SLD, GA input for 25kV cable termination.

Refer tender drawing for PCMC RSS to FP existing
cable. PCMC 25kV SLD and GAD refer Annexure-1 of
Corrigendum-Il.

41

Part 2 Works Requirement -
Particular Specification

3.2.1.2

The scope of work broadly includes design, supply, installation, inspection, testing and
commissioning of:

(a) Feeding arrangements to the overhead contact system with suitable protection at
feeding post. {Other protection relays at FP, SP, SSP etc. if foreseen, shall be under the
scope of OHE Contractor. However, the final scheme shall be as per design of the
Contractor.).

We understood that there is no numerical relay is envisaged for 25kV
switching Stations (SSs, SP & SSPs).

Kindly clarify our understanding.

Your understanding is correct.




Maha-Metro

Corrigendum-IfPart-A

Name of Work: Design, Supply, Installation, Testing & Commissioning of 25kV Flexible Overhead Catenary System, associated 25kV Sectioning Posts, 33kV Auxiliary Sub-Station (ASS), associated Cabling and SCADA Systems for

PCMC-Nigdi Elevated Extension of Pune Metro Rail Project

Tender No: P1A-TR-03/2025

SN Vol No. Clause no Tender condition Bidder's Queries Maha-Metro's Response
Part 2 Works Requirement - 5.3.2.1 The 27.5 kV switchgear shall be indoor switchgear and shall consist of structure We understood that the indoor 25kV Switchgear inside RSS is not part of
Particular Specification mounted Circuit breakers, interrupter and isolators electrically linked. this contract, only 25kV termination shall be done if required.
42 Your understanding is correct.
Kindly confirm.
Part 2 Works Requirement - 6.1.2.1.6 All parts shall withstand at least 10000 operations without any signs of detriment. 10000 operations shall be envisaged only for Cicuit breaker as per IEC
i ificati 62271.
413 G AGHER Iar SEECHICIHaN . . Your understanding is correct.
Kindly confirm.
Part 2 Works Requirement - 6.1.3.7, 6.1.3.8 and 7.3.13 | Each battery shall be of stationary compact, nickel-cadmium type. They shall be Bidder understand that the battery and battery charger shall be part of
Particular Specification maintenance free. S&TC contractor scope of supply. Hence Battery bank and its chargers are
The battery charger shall be Float cum Boost type suitable for charging Ni-Cd cells and [not part of this contractor, Kindly confirm.
duly certified, accepted by the battery manufacturer.
44 7.3.13 110 V DC Power Supply System Your understanding is correct.
DC control supply for ASS and Switching post shall be catered by Batteries from S&TC
contractor. 2 Nos of feeders will be provided by S&TC contractor at their Distribution
board. Supply and laying of cables from S&TC contractor distribution board to DCDB at
ASS shall be in scope of Power supply and Traction contraction
Part 2 Works Requirement - 7.1.21 All 33 kV cables (from AMS to ASS and ring cables) shall be provided with pilot wire Bidder understands that two ring feeders and one transformer feeder shall
Particular Specification protection along with overcurrent & earth fault relays. be part of each ASS. Hence infeed ASS switchgear not part of this contract.
45 Your understanding is correct.
Kindly confirm
Part 2 Works Requirement - 7.3.6.1 Dry Type Transformers to be designed with immunity against switching surges. The Surge arrester with Phase to Phase & Phase to Earth along with surge
Particular Specification transformer shall be provided with RC snubber circuit /surge arrester with Phase to counter shall be envisaged.
46 Phase & Phase to Earth along with surge counter as per requirement. Kindly confirm. Tender Conditions Prevail.
Part 2 Works Requirement - 7.3.10.5.1 specified voltage: 19/33 or 33/33 kV rms (according to IS 7098-2) as per design Technical sheets are conflict with IS 7098, So we are offered MV cable
Particular Specification requirement. voltage level 19/33kV as per IEC60502 as per technical sheet. Kindly
47 confirm. Tender Conditions Prevail.
3.1 33kV Cables
Part 2 Works Requirement - 7.3.10.5.2 Indoor Cables: All 33kV cable offered 19/33/36kV XLPE FRLS AL conductor for for elevated
Particular Specification Indoor cables shall be non-fire propagating, non-toxic and non-smoke producing and  |station and switchgear room.
48 conform with the UTE standard 32 700, test No 2, IS 7098. Flame barrier tape shall be Tender Conditions Prevail.
provided at suitable location (above XLPE). Please confirm
Part 2 Works Requirement - 7.6.10 All Compensator Panels shall be integrated together under a common network. They |Bidder understands that power factor >0.98 in existing network of Phase 1
Particular Specification will be able to communicate with each other and in the event of any changes in the is maintained at Point of Common Coupling (PCC) at all RSS/TSS by
mode of operation {i.e. ASS is shifted from RSS to other RSS as the case may be or ASS |Compensator panels installed in Phase 1 corridor.
shifted from CKT-1 to CKT-2) the same should be immediately detected and . . .
. . L . . . . . . Point of Common coupling at RSS will include 33kV
49 appropriately action should be taken by the Compensator Panel network to maintain  |Under this contract bidder is responsible only for Phase 1 extension station and 25kV network combined
PF > 0.98 at Point of common coupling (PCC) of all RSS/TSS of Phase-1 Extension. compensator panels to maintain PF > 0.98 at Point of common coupling (4
Nos of ASS Stations only).
Kindly confirm.




!

Maha-Metro Corrigendum-liPart-A

Name of Work: Design, Supply, Installation, Testing & Commissioning of 25kV Flexible Overhead Catenary System, associated 25kV Sectioning Posts, 33kV Auxiliary Sub-Station (ASS), associated Cabling and SCADA Systems for-
PCMC-Nigdi Elevated Extension of Pune Metro Rail Project

Tender No: P1A-TR-03/2025

SN Vol No. Clause no Tender condition

Part 2 Works Requirement - 9.21 The current carrying capacity of metallic sheath shall be 14kA minimum for 1 sec
Particular Specification

Bidder's Queries Maha-Metro's Response
14kA for 1 second is overated metallic sheath, 1kA for 3 second is adequate

size for 33kV cable due to NGR ground of 33kV secondary terminat of AMT

50

at RSS. Tender Conditions Prevail,
Kindly confirm.
Part 2 Works Requirement - 7.3.6.2.2 Type test of at least one number of Dry type transformer of each capacity shall pass There is no set up arrangement in India of any dry type transformer by
51 Particular Specification Fire behaviour test as per the clause 28 of IEC 60076-11 or latest. manufacturer, you are requested to delete the requirement of Fire

Pl Refer SN 4 - i -
behaviour test based on proven design . case of Part-B of Corrigendum-ll.

T

(Rajeev Kumar)
Executive Director/Procurement and
Contracts




Maha-Metro Corrigendum-I{Part-B

Name of Work: Design, Supply, Installation, Testing & Commissioning of 25kV Flexible Overhead Catenary System, associated 25kV Sectioning Posts, 33kV Auxiliary
Sub-Station (ASS), associated Cabling and SCADA Systems for PCMC-Nigdi Elevated Extension of Pune Metro Rail Project

Tender No: P1A-TR-03/2025

SN Part Clause no Description as per Tender Document Revised herewith as
Part 2 Works Requirement - (3.1.14 This contract shall include linking & installation of new OHE in This contract shall include linking & installation of new OHE in Phase 1
Particular Specification Phase 1 section of Pune metro along with the extension work. The [section of Pune metro along with the extension work. The Phase-1 OHE has
Phase-1 OHE has to be erected from chainage (-) 915.3992 to to be erected from chainage (-)614.399 to PCMC dead end chainage (-
7 PCMC dead end chainage (-)1079.3992 i.e. 0.5 RKM approx. for  [)1079.3992 i.e. 0.5 RKM approx. for both UP and DN line and this aspect

both UP and DN line and this aspect shall be considered during shall be considered during pricing. No extra payment shall be made for
pricing. No extra payment shall be made for work under PTW for |work under PTW for this work.

this work.
Part 2 Works Requirement - |[APPENDIX VII-B3 : DATA  |..... New clause added:
Particular Specification (TECHNICAL) SHEETS
8 3.3) Return Cable (3.3kV )
Data Sheet attached as Annexure-3 to Corrigendum-Il.
9 Part 4 Pricing document Section Ph1-A PS Cost 33kV AIS Panels 33kV GIS Panel
center B B1.4.1
10|Part-1, Section-1V Bidding Format for Power of Form-24 Please refer Annexure-4 to Corrigendum-l| for revised Form-24
Forms Attorney
ecutive Director/Procurement and Contracts
Attachments to Corrigendum-Ii:

Annexure-1- Drawings
Annexure-2- Form4A
Annexure-3- Data Sheet

Annexure-4- Format for Power of Attorney




Maha-kietro

Corrigendum-liPart-B

Corrigendum-ll PART-B: Changes in Tender Conditions

13-Mar-25

Name of Work: Design, Supply, Installation, Testing & Commissioning of 25kV Flexible Overhead Catenary System, associated 25kV Sectioning Posts, 33kV Auxiliary
Sub-Station (ASS), associated Cabling and SCADA Systems for PCMC-Nigdi Elevated Extension of Pune Metro Rail Project

Tender No: P1A-TR-03/2025

The Bidder shall provide further details of proposed items of
equipment using TP-2 Form of Technical Proposal included in
Section IV, Bidding Forms of Part-1: Bidding Procedure.

SN Part Clause no Description as per Tender Document Revised herewith as
i Part-1 Bidding Procedure | Section IV:Bidding Forms New form added as Form-4A. Ref. Annexure-2 of Corrigendum-I|
PART 2: WORKS APPENDIX VII-B10: KEY 1. Personnel (Bidder shall use TP.1 Form of Technical Proposal to
REQUIREMENTS PERSONNEL, submit the detail) | (Bidder shall Technical ' to submit th
CONSTRUCTION iv. The Bidder shall provide details of the proposed personnel and clj Pe_lrsonne (Bidder shall use Form-4A of Technical Proposal to submit the
MACHINERY, SHE their experience records using TP-1 Form of Technical Proposal etail)
MANPOWER included in Section IV, Bidding FOrms of Part-1: Bidding | e —
Procedure.
iv. The Bidder shall provide details of the proposed personnel and their
2. Equipment (Bidder shall use TP.2 Form of Technical Proposal to expe.rler\ce records using For|in-4A of Technical Proposal included in Section
- . IV, Bidding Forms of Part-1: Bidding Procedure.
) submit the detail)

2. Equipment (Bidder shall use Form-8 of Technical Proposal to submit the
detail)

The Bidder shall provide further details of proposed items of equipment
using Form-8 of Technical Proposal included in Section |V, Bidding Forms of
Part-1: Bidding Procedure.




Maha-Metro

Corrigendum-It Part-B

Name of Work: Design, Supply, Installation, Testing & Commissioning of 25kV Flexible Overhead Catenary System, associated 25kV Sectioning Posts, 33kV Auxiliary
Sub-Station (ASS), associated Cabling and SCADA Systems for PCMC-Nigdi Elevated Extension of Pune Metro Rail Project

Tender No: P1A-TR-03/2025

SN Part Clause no Description as per Tender Document Revised herewith as
Part 2 Works Requirement - |New clause 5.2
Particular Specification
Addition to 5.2 RECEIVING SUBSTATION
Contractor shall be required to design and develop protection scheme for
the ASS. Also, existing phase-l network setting of RSS to be developed /
revised as required. Scheme and relay setting proposed should be
3 developed keeping into view of the 132kV, 25 kV and 33 kV system of Maha
Metro, Pune Ph-l extenstion network in line and stations. All protection
scheme, calculation, settings, tests reports, relay manual, data cables, relay
software shall be furnished to Maha-Metro before commissioning.
The relay setting shall validated through third party reputed agencies like
IIT’s, NIT’s etc.
Part 2 Works Requirement - |7.3.6.2.2 Type test of at least one number of Dry type transformer of each |Dry type transformer should have passed Fire behaviour type test as per
A Particular Specification capacity shall pass Fire behaviour test as per the clause 28 of IEC |the clause 28 of IEC 60076-11 or latest.
60076-11 or latest.
Part 2 Works Requirement - |1.1.1 Table 1.1 INFRASTRUCTUTRE FACILITIES PLANNED at PCMC DEAD END INFRASTRUCTUTRE FACILITIES PLANNED at PCMC DEAD END
Particular Specification
5 Location: PCMC Station Location: PCMC Station
Facility: Linking & Installation of new OHE with the existing OHE  [Facility: Linking & Installation of new OHE with the existing OHE chainage
chainage location (-)915.399 onwards location (-)614.399 onwards
Part 2 Works Requirement - |2.3.1 {q) The new OHE shall be installed from existing OHE chainage The new OHE shall be installed from existing OHE chainage location (-
6 Particular Specification location {-)915.399 near PCMC stazion and linking with the )614.399 near PCMC station and linking with the existing OHE to be carried

existing OHE to be carried out.

out.




Corrigendum-Il Part-C

PMRP Tender no: P1A-TR-03/2025
RET A MAHARASHTRA METRO RAIL CORPORATION LIMITED
. (Pune Metro Rail Project)
e Joint Venture of Govt. of India & Govt. of Maharashtra
PJ;‘EM‘;;' CIN: U60100MH20155GC262054

CORRIGENDUM-II

 13-Mar-2025
Part-C

Name of Work: Design, Supply, Installation, Testing & Commissioning of 25kV Flexible Overhead Catenary
System, associated 25kV Sectioning Posts, 33kV Auxiliary Sub-Station (ASS), associated Cabling and SCADA
Systems for PCMC-Nigdi Elevated Extension of Pune Metro Rail Project

Tender No: P1A-TR-03/2025

Description as per NIT

Revised as

Online submission up till 16:00 Hrs. on 24-
Mar-2025 on Maha-Tenders Portal.

Last Date
& Time for | Online submission up till 16:00 Hrs. on 17-
submission | Mar-2025 on Maha-Tenders Portal.
of Bids
Date & On 18-Mar-2025 at 16:00 Hrs in Procurement
Eme _°f " Department, A2 Block, pistrict Court

pem.ng N Interchange Metro Station, Nyaymurti Ranade
Technical o
Bids Path, Shivaji Nagar, Pune-411005.

On 25-Mar-2025 at 16:00 Hrs in Procurement
Department, A2 Block, District Court
Interchange Metro Station, Nyaymurti Ranade
Path, Shivaji Nagar, Pune-411005.

Executive D

Sz
irecte rfpﬁm;; & Contracts,
¥ \




