MAHARASHTRA METRO RAIL CORPORATION LIMITED
(Pune Metro Rail Project)

Joint Venture of Govt. of India & Govt. of Maharashtra
CIN: U60100MH2015SGC262054

PUNE METRD [

16-April-2026
CORRIGENDUM-II

Name of Work: Five-year Annual Maintenance Contract of TRSL make Metro Rolling Stock
(Preventive maintenance and corrective maintenance) for Pune Metro Rail Project Phase-1 of Maha-

Metro.

Tender No: P1-O&M-16/2025.

Following Documents shall be a part of Corrigendum-li:

Corrigendum-Il (Part-A): Extension of Dates.

Corrigendum-Il (Part-B): i) Reply to Pre Bid Queries. (Annexure-A, 03 Pages)
i) Additional Changes in Clauses by Maha Metro. (Annexure-B, 03 Pages).
iii) Pre-Monsoon Check List Sheet (Annexure-C, 01 Page).
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PUNE METRO

Tender no: P1-0&1M-16/2025

Corrigendum-ll

MAHARASHTRA METRO RAIL CORPORATION LIMITED

(Pune Metro Rail Project)
Joint Venture of Govt. of India & Govt. of Maharashtra
CIN: U60100MH2015SGC262054

CORRIGENDUM:-II (PART-A)

16-April-2026

Name of Work: Five-year Annual Maintenance Contract of TRSL make Metro Rolling Stock (Preventive
maintenance and corrective maintenance) for Pune Metro Rail Project Phase-1 of Maha-Metro.

Tender No: P1-0&M-16/2025,

Key Details

Existing Provision (as per Corrigendum-I)

Tender Document on
sale

Revised Provision

Tender Document can be downloaded from
16:00 Hrs. on 18-Feb-2026 to 16:00 Hrs. on
25-April-2026 from ‘e- Tender portal of Govt. of
Maharashtra' i.e. https:/mahatenders.gov.in
(hereinafter referred to as ‘Maha-Tenders
Portal’)

Tender Document can be downloaded from
16:00 Hrs. on 18-Feh-2026 to 16:00 Hrs. on
29-April-2026 from ‘e- Tender portal of Govt. of
Maharashtra' i.e. hilps://mahatenders.qov.in
(hereinafter referred to as ‘Maha-Tenders
Portal’)

Last Date & Time for
submission of Bids

Online submission up till 16:00 Hrs. on
25-April-2026 on Maha-Tenders portal.

Online submission up till 16:00 Hrs. on
29-April-2026 on Maha-Tenders portal.

Date & Time of
Opening of Technical
Bids

On 27-April-2026 at 16:30 Hrs in Metro
Bhavan, 4t Floor, Procurement & Contracts
dept.,District Court Interchange Metro Station,
Nyaymurti Ranade Path, Shivajinagar, Pune-
411005, Maharashtra, India.

On 30-April-2026 at 16:30 Hrs in Metro
Bhavan, 4 Floor, Procurement & Contracts
dept. District Court Interchange Metro Station,
Nyaymurti Ranade Path, Shivajinagar, Pune-
411005, Maharashtra, India.

!w. \ ’
AGM /Procurement & Contracts,
Pune Metro Rail Project,

Maharashtra Metro Rail Corporation Limited.




PART-B

Tender No.: P1-O&M-16/2025

Name of Work: Five year Annual Maintenance Contract of TRSL make Metro Rolling Stock Preventive maintenance and corrective maintenance for Pune Metro
Rail Project Phase 1 of Maha Metro

Annexure-A P [ “_.-1- )
U

S. No. Page No. Clause No. Bid Condition Bidder's Queries MAHA-METRO Clarification
The periodicities of Rolling Stock preventive maintenance adopted by MAHA-METRO are given below.
L SN Maintenance Periodicity Kilometers
Train Fitness .
1 Check Once in 7/10/15 days
2|A Service Check Once in 45 days 18,750
3|B Service Check Once in Three Month — A The Train Fitness Check periodicity is not clearly specified—whether
4|C Service Check Once in Six Month 75,000 it is to be carried out every 7, 10, or 15 days. As per Clause 6.14, the
76 of 314 69 5/D Service Check Once in a Year 1,50,000 number of o Refer Sr. No.1 of Schedule-A:Preventive
770314 6.14 schedules indicates a 7-day cycle. Maintenance of Section-9 Financial Bid of Pg No.
' The various Preventive Maintenance schedules, approximate man- hours required, period of train availability/Downtime and number of  |Kindly confirm the applicable periodicity and the corresponding 312 of 314 of Bid Document.
schedules for 34 train sets per year are given number of schedules, as any variation affecting the number of
schedules will have significant impact on our cost estimation.
Approximat |Max. allowed time
SN I\Nllé'IENTENA e man hours |for completing  |Approx. Number of schedules per year
required activity
Train
1 Fitness 8 2hrs 1768
Check o
Please confirm the frequency and
Interior and exterior cleaning of rakes equipment The cleaning of all equipment covers for traction converter, auxiliary converter etc, rust | maintenance schedule for interior and exterior cleaning of rake Inside cabinet cleanin heeduled
2 77 of 314 6.15 removal in car body including roof, HVAC covers, cleaning of bogie frames and its mountings and cleaning of other under frame and its ~ |equipment. mn: ?ca n in sc egozfiiizzref geite
equipment, cleaning of filters shall form part of scheduled maintenance, which shall be executed by the contractor Kindly also clarify whether activities other than filter cleaning fall Abaheo N Sop '
under our scope of work or under the FMS contractor's scope.
Please brovide the details and |Pre-Monsoon Check will be carried out twice in a
3 80 of 314 7.29 Conducting the pre monsoon check in the Trains. P T year & will be informed 15 days in advance.(Pre-
schedule of this activity
monsoon check sheet attached )
4 80 of 314 7.27 During attending faults, Corrective maintenance team shall identify the components which require repair/rectification and shall Please confirm whether the ‘Repair & Retrofit team’ refers to the two Tender Condition Prevails
86 of 314 11.5 communicate the same to Repair & Retrofit team Two Maintainers with minimum 1 Year experience in Electronics PCB repair and testing |technicians described in clause 11.56
om = mom . ) . - . Since the failures may be design- related, we request Maha " .
5 80 of 314 7.28 Conduct fleet checks to identify any repeated failure including pattern failure and propose & implement th(i corrective action for the same. Metro/OEM support to investigate the repeated failures Tender Condition Prevails
6 82 of 314 7.60 If required, overhauling of certain equipment/devices/sub-systems shall be carried out by contractor based on Maha-Metro instruction Please provide the details of overhauling Deleted
Considering the minimum qualification and experience requirements,
7 85 of 314 11.2 Proficiency in Marathi Language is essential for the staff being recruited by the contractor for the maintenance service. Lwillbe.ehallenging.to source manpower W'th proticiency fiarafi Deleted
Hence, we request that proficiency in Marathi be treated as
preferable rather than mandatory. -
. . For corrective mainteance necessary/repair
r:ezgsreerg:rr]f);:r;e :rc:Spe GilfiS bidgetabioss:il Shodidlcouer Kits/Tools/test benches / failed card /components
8 810of 314 7.49 Preparation of budget requirement for corrective maintenance of trains for each financial year. 4 . pares. X . ) will be provided by Maha- Metro and Scope of
As corrective maintenance is non- routine, forecasting failures and ) . . .
. = contractor is to provide trained troubleshooting and
preparing a budget is difficult. mainienance personnel
- - Please confirm the reporting location of Technicians on the mainline
9 820f 314 8 Particular scope of work - conducting mainline train failure attention in all corridors of maha-metro in both corridors.Please confirm the reporting location of Technicians | renger Congition Prevails
on the mainline in both corridors.
10 88 of 314 136 Table No.4 - Material Management Services - 24 Hrs a Day - Team Lead 3 - Technicians 2 Kmdly provide details of thg team lead and technician allocation for Tender. Condition Prevails and refer §ectlon 4
Material Management Services at both depots (Experience of proposed staff for maintenance)
Contractor shall employ and make available
All the office Administrative Materials, facilities, computer, furniture & Stationeries etc. shall be arranged by the Contractor 8 the cost shall competent drivers licensed to operate the vehicle
11 95 of 314 274 be borne by the Contractor. We understand that the scope includes Supplying the vehicles only, |round the clock required by the employer.Deployed
Contractor shall also provide two number of four wheeler vehicle of Swift Dzire type, well maintained, air conditioned, engine capacity of  |without any drivers. Please confirm Vehicle must fullfill all statutory requirment.Fuel and
approx. 1200cc, 5 seater for MAHA-Metro use on round the clock basis and the cost shall be borne by the contractor. maintenance charges of the vehicle is borne by the
| contractor




In view of t@ive-year proje? duration, we request that the

Performance Security be calculated as 10% of the Annual Contract

12 245 of Pe rform6a;r11;:1eséecurit The successful bidder will have to deposit a Performance deposit @ 10 % (Ten Percent) of the awarded value of the work within 15 days | Value rather than the total contract value. . | tender Condition Previls
314 Y |of the receipt of the formal Order / LOA before the signing of contract agreement. This adjustment will ensure better working capital management while
(a) maintaining a substantial security deposit throughout the project
lifecycle.
We request you to kindly revise the
The bidder must have executed "Similar Work" of "Annualized Cost" not less than INR 4.06 Cr under "One Contract” or "Annualized Cost" clause as The bidder m"iSt have execu"ted Similar Work” of not less
- 31 ) not less than INR 2.54 Cr under each of the "Two Contract" or "Annualized Cost" not less than INR 2.03 Cr under each of the "Three MR 4:06 G4 linder Slie Colrl1tract enotliesslthanti G215 ET " .
13 57 of 314 Similar Work Experience Contract’Note 4) “Annualized Cost’ means payment received by the contractor under each of the "Two Contract" or not less than INR 2.03 Cr under | Tender Condition Prevails
{Bid Form B-5A, S area S 5 each of the
in a financial year executing “Similar Work”. ) )
Three Contract
| And delete Note 4)
1.1 The bidder having the following valid certfication of Veslguest youlo Kidlyinclus IRISHintematiogal Ralway lndust)
Stage-I: Technical evaluation|a. 1S0 9001 - 2 mark Standard) cemﬁcanop whlgh is internationally recogngd qughty
14 62 0f 314 of Pré)posaIS' (Maximum  |b. 1SO 14001 - 2 mark sl St e 1L U e R T ol L Tender Condition Prevails
Marks=l 100) c: 1SO 45001 - 1 mark pusiness audits with one single, globally accepted certlification and it
Weightage=70% |Bidder to submit a valid copy of certificates along with the bid. fu't‘)‘s‘;;entrlz'ﬁ‘:’;’:tkg‘t’:';:]);sltslnsdifmx\é:tﬁg”eSt you to kindly allocate
in the case of delay/default in payment of contribution under ESI Scheme and EPF Scheme,besides the recovery of the amounts due by | The verification of ESIC and EPF contributions is dependent on the
15 ITB 14.10 the contractor towards their contribution, penal interest and / or damages as may be levied by the ESI or PF Authorities, a penalty of 20% |Government portal and beyond the contractor's control. Tender Condition Prevails
(Additional Para)(v) of the above amount would also be levied and recovered from their security deposit. In the event of cessation of the contract due to any  |Hence we request that any delays caused by portal processing or
reason whatsoever, the security deposit shall be refunded only after due satisfaction as regards the above payments. verification be allowed.
SCTENUIE B; —
Clor.rectlve.; Alntenance; The scope of work outlined in Clause
313 of Mainline Failure, PPIO, RSC Note: 1. Maha-Metro shall offer the trainsets to Contractor for IOH during the contract period. 1.5 does not include IOH.
i 314 . & The above cost includes manpower costs for IOH, supplying IOH spares, IOH consumables However, in Schedule B, the Note mentions that I0H costs to be Note 1 and 2 Deleted
Matena:el\rﬂv?::é;ement included in the costing Kindly clarify.
Regarding the scope of Repair and Retrofit Activities, since these
e e activities require design level inputs/OEM involvement, it is our & e . .
WORK — CONDUCTING . . - . . C . . i understanding that the design of the prototype repair/retrofit will be 1. Sgope L el
17 78 of 314 CORRECTIVE Rolling Stock Corrective maintenance cur‘re‘r!tly conS|slts of various activities viz Failure management Failure Analysis & Investigation Root provided by Maha Metro, while our scope is limited to the repair/retrofit across the fleet.
MAINTENANCE OF TRAINS [Cause Analysis. Repair/Replacement Activities Retrofit Activities ; ; - . . 2.Design level input / OEM level input is Maha-
implementation of the repair/retrofit across the fleet. We kindly i
IN:é'lrchl)ﬁﬁ'wgg}lg& request your confirmation of this understanding and a revision of the Metielrespons|biity:

scope accordingly.




Bidder is a JV/Consortium)

S. No. Page No. Clause No. Bid Condition Bidder's Queries MAHA-METRO REPLY
Since in case of consortium, no separate bank account can be
opened, it is requested to kindly modify the clause to
Section 7 : Bidding & The “Lead Member” is hereby authorized by the Members of JV/Consortium and Parties to the JV/Consortium ~ Agreement  to bind l\-lll-:riber;-eagf JMS?::J rtiun|1$ a::re?ai?ézonf:d thsy the
18 276 of 314 Conltract Forms: Form .B'GB f :\:e \tJ)V/Const(;mtum, |r:c ur llzb;::?iiz of artﬁe c o:\(i:;ae;\t/(iengzt(;iunctlons afor:\ZE? onstt:glr;alf gfee:)lla r’r\iA:dmtc))izsé):letxii\?glree?hrgﬁ ﬁ“ﬂt]r;e JViConsortium Agreement to bind the JV/Consortium, incur Tender condition prevails
+ Form of Joint Bidding “Lemdizs b lat,  entreiex 9 ey y g liabilities ~ and receive instructions for and on behalf of all Members.
Agreement, clause B0 BMPET:: It is agreed by all the Members that entire execution of the
Contract shall be
carried out exclusively through the Lead Member.
o Since in case of consortium, no separate bank account can be
opened, it is requested to kindly modify the clause to
“The ‘“Lead Member” is hereby authorized by the
Members of JV/Consorium and Parties to the
JVIConsortium Agreement to bind the JV/Consortium, incur
liabilities and receive instructions for and on behalf of all Members.
It is agreed by all the Members that entire execution of the
Section 7 . . -~ Contract shall be carried out exclusively
Bidding & Contract Forms It is agreed by all the Members that there shall be separate JV/Consol;tlum hBank hAccour:jt (S:Stl?d fromlthzlbarlk acco?rt\;s of
’ . |the individual Members) towhich the individual Members shall contribute their share and the financial obligations of the . Con . . ) ,
19 277 of 314 Forr;:)ﬁ?gf, JCOIianlthB?dLSinc;f (a) JV/Consortium  shall be discharged through the said JV/Consortium  Bank Accountonly and also all the payments through the which the individual Members shall contribute their Tender condtion Prevails
Agreement (JV/Consortium) received by the JV/Consortium from the Employer shall be through that account alone. share capital and /orworking capital and the financial
obligations of the JV/consortium shallbe discharged through
the  said JV/consortium Bank Account only and also all the
payments received by the JV/Consortium from the Employer shall
be through that account alone. further,
in case of consortium same shall be
processed  either  through  bank
accounts of individual members or the lead’member’
X ) Since we are a public listed company, it is not possible to issue
N Form of Board Resolution & Power of Attorney for JV/Consortium: . I, . o
20 280 & 282 of 314 FSect|an 678 (A) Format for the Board resolution to be passed by "Lead Member" of JV/ Consortium (applicable in case the Bidder is a JV/Consortium. tsr?:raerf?)trz ?Z:Li::;lt%t;?nfz;?:zlfldplilﬂliéelir:ieeg (I)r;:;nri‘:ga:g;tsf Tender Condition Prevails
0 orm B- " . ) . ,
b), (B) Format for the Board resolution to be passed by other Member other than the Lead Member of JV/ Consortium (applicable in case the fommaloan BeYBTadbyIEomp anjlRerrata NavinG welegation] ot

such powers.
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PART-B
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Tender No.: P1-0&M-16/2025

Annexure-B

Name of Work: Five year Annual Maintenance Contract of TRSL make Metro Rolling Stock Preventive maintenance and corrective maintenance for Pune Metro

Rail Project Phase 1 of Maha Metro

Additional Changes in Clauses by Maha - Metro

S. No. | Page Clause No. Existing Clause Revised To
Payment of Mobilization Advance
Thia Employer shall make an advance payment, as an interest-bearing loan for mobilization and cash flow support, when the Contractor submits a guarantee in accordance wilh this Sub-Clause. The total advance
paymenl, the number and iming of instalments (if more than one), and the applicable currencies and proportions detailed as under
{1} Mobilization Advance: interes| bearing Mobilization advance shall be 20% of original contract value payable in two equal instalments of 10% (Ten Percent) each in the currencies and proportions of the
Aczepled Contract Amount Rate of inlerest shall be charged al "RBI Bank Rate+2% (two percenl) per annum” simple interest, Interest will be chargeable and calculated on reducing balance melhod. Mabilization
advance shall be paid against acceptable Bank Guarantes issued from a Scheduled Commercial Indian Bank or Schedule Commercial Foreign Bank {Except Cooperalive Bank) having business offices in Inifia,
The value of Bank Guarantee taken towards security of “Advance Payment” “Mobilization Advance" shall be 110% of the advance amount requesled by the Contractor and valid for 60 Days beyond schudulid
completion time. The validity of Advance Bank Guarantee shall be exlended as per extended time of contract plus 60 days, if the Advance Amount is not recovered c pletely. The first installment shall be paid
after award of Letter of Acceptance by employer and submission of Performance Guarantee / Security and Advance Bank Guarantee by Contractor. The second installment shall be paid on production of stalemianl]
of effective and 100% proper utilization of the first installment along with supporting documents duly accepted and certified (with or wilhoul modification) by lhe Engineer. The Contractor shall be required to submiit
the ‘Ulilization Certificate’ of 1st installment afong with Bank Guarantee @ 110% of 2nd instaliment, wilh his letter of request The Contractor, once the 50% of mobilizalion advance has been recovered, shall have
a onetime option to reduce the Bank Guarantee for the mobilization advance by the
proportion to the amounl recovered
Section-6
1 238 of 314 Clause 612 (b) Deleted
(i) Amortization / Repayment of Ad Payment-Recovery of the Advance Payment shall be done in respective currencies and shall commence when 20% of the original contracl value of the work has baan
paid in respective curencies (in addition to the mobilization advance) and shall be recovered by deduction of 35% of lhe amount of each interim payment until the total of mobilization advance is recovered bifore
nayment of 80% of Conlract price or before the expiry of original contract period (or any extension as approved by the Employer for recovery of advance) whichever is earlier,
(iii} If the Employer does not receive this evidence 7 day before the expiry date of lhis guarantee, the Employer shall be entitled to claim under the guarantee the amount of advance payment which has not hesn
repaid.
{iv) Failure of contractor to repay the Advance Amount:|l the Contractor fails to repay the advance amount within the stipulated period of repaymenl as described above in (ii) or its further extension by
Employer. in such events Employer is empowered to encash the Bank Guarantee submitted by Contractor against the Advance Payment. Employer is also empowered to encash the Advance Bank Guarantee, if
tha
Contract is lerminated or foreclosed or whatever the reasons and Advance Amount is not repaid by Conlractor.
(v) Advances to be Used only for This Work-The advances shall be used by (he Contractor strictly for the purpose of the Conlract, and for lhe purpose for which they are paid Under no circumstances, shall (/|
advances be diverted for olher purposes. Any such diversion shall be construed as a breach of the Contract and the Conlractor shall be asked to return the advance at once The Conlractor shall return the:
advanice in one go withoul demur. The Employer reserves the right for any other remedy prescribed for breach of Contract in this regard. The Contractor, if required by the Employer shall provide the details uf
Mobilization advance expended or to be expandsd. .
Price Variation
Below PVC formula shall be applicable for AMC works under this contract for all the schedules A, B & C the
Adjustment on Local currency (Indian Rupees) Portion shall be applied to the amount otherwise payable lo the
Contractor on completion of Works under different milestones as per the lollowing formula:
Pn = a +b(Bn/Bo) + ¢(Cn/Co)
In which:
+ Pn = adjustment multiplier to be applidd to the INR portion
*'a'is a fixed coefficient represanting the non-adjustable portion in conlractual payments
*'b" and '¢', are coefficients representing the proportion of each cost element related to the execulion of
Lhe Works
+'Bn"and ‘Cn," are the cumrent cosl indices for period 'n' (lo which the particular interim payment certificate
relates) for INR portion
+'Bo’, and 'Co' are lhe base cost indices for Local Currency applicable lo Ihe Cosl Centre as on date of
letter of acceptance
_ Note:
2 257 0l 314 &l 12";"1’;"\"/6 i i Labor Index: "All india Consumer Price Index for Induslrial Workers (CPI-IW) (Base Year: 2016=100)" published Deleted
ause 19 (Price Variation) by Labour Bureau of Ministry of Labour & Employment, Government of India
ii. Wholesale Price Indices: Base 2011-12: Published by Economic Adviser, Minislry of Commerce & Industry,
Government of India
iii. In case the indices as indicated in the Table below, changes in composition, it shall be replaced by any index
which subsequently substitutes the comesponding indices
iv. The Price Adjustment for each monthly payment will be made at the lime of payments for Milestones under
Schedule A,B&C
v Index codes are as per the following Sources of Index
I Index Code Index Description Source Index Weightage
‘a’ Non-Adjustable NA 0.2
=3 All India Consumer Price Index Note | above 0.4
- for Industrial Workers (CPI1-1W) 4
< ~ | wholesale Price index far all Note i above o4
Commodities (VWPI) |

~

.}

)
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B 29 Mablle app/Web based application requirzment 29 Contractor to maintain the data in the Maha Metro Dot net portal_
29.1 A web based mobile app validating and monitoring system shall be implemented for FIVE-YEAR ANNUAL MAINTENANCE CONTRACT OF TRSL MAKE METRO ROLLING STOCK The same shall be 29.1 All Activivities pertaining to the Corrective and Preventive maintenance to be integraled in the existing Maha Metro Dot net Platform on daily basis
jointly used by the conlractor personnel and MAHA-METRO staff 29.2 The MAHA-METRO NET platform shall display lhe daily, weekly, and monthly plans for Rolling Slock Mainlenance Services, based on the approved yearly maintenance schedule
29.2 The Mobile app/ Web based applicalion shall display daily/weekly/monthly plan for ROLLING STOCK MAINTENANCE SERVICES TO MAHA-METRO based on (he yearly plan schedule 29.3 The MAHA-METRO NET plalform shall display the before and after status of the work executed by the Conlraclor, supported wilh images and videos uploaded Ihrough the system
29.3 The Mobile app shall display the before & after slalus of the work executed by (he contractor with images & videos 29.4 Rolling Stock performance and acceptance parameters shall be maimtenained inlo the MAHA-METRO NET platform in a checklist format, and the same shall be utilized by MAHA-
29.4 MAHA-METRO performance and acceptance parameters shall be incorporated in the mobile app in a checklist format & the same shall be used by MAHA-METRO for conlractor performance evaluation METRO for evaluation of the Conlractor's performance
29,5 Cosl such as mobile, Tablet, data charges, if any, shall be bome by the contractor throughout the period of contract 29.5 Cosl for maintaining Desktop and other necessary equipment for maintaining the datahase , if any, shall be borne by the contractor throughout the period of contracl.
296 All data available in this system is confidential & shall be the property of MAHA-METRO. The Gontractor shall take backup of this data & handover to MAHA-METRO on quarterly basis. 29.6 All data available in this system is confidenlial & shall b ha property of MAHAMETRO. The Contractor shall keep the backup of Lhis data & handover to MAHA-METRO on
Section-5 207 The app/Web based application shall serve as an imporiant validation tool for MAHA-METRO and billing tool for contractor quarterly basis
3 96 of 314 Clause-29,(29 1 to 29.9) 298 Any validation without the app/web based application will not be considered for billing 29.7 The MAHA-METRO NET platform shall serve as the primary validalion lool for MAHA-METRO and shall also form the basis for submission and processing of lhe Conlractor's bills
j 239 The app shall be capable of making changes in the evaluation check sheets and other documents as per the discretion of MAHA-METRO 29.8 Any validation without the Maha Metro Dot net platform will not be considered for billing.
29.9 Conlractor to make the changes/modificalion in the evalualion check sheets and olher documents in Maha Metro Dot net Platform as per the discrelion of MAHA-METRO
Seclion-5
4 97 of 314 Clause-30, All inspection/audit shall be recorded in the mobile app for the payment process All inspection/audit shall be recorded in exisling DOT NET portal of Maha-Metro,
Sub clause (30.8)
Section-5
5 98 of 314 Clause-31, Manthly payment Invoice lo be generated through Mobile App Deleled
Sub Clause- (31.1) (a)
B 9201314 (:Sleclionig Tha contractor shall adopt a suitable and advanced Management Information System (MIS) to provide efficient and effective and sirategy decision making and to achieve the coordinated efforts of the personnel | The contractor shall adopt a suilable and advanced Managemenl Informalion Syslem (MIS) to provide efficient and effeclive and sirategy decision making and to achieve lhe
0 Sub claalilss: ( 1‘7 6) Involved. Also, mobile applications shall be developed for general produclivity and information relrieval coordinaled efforts of the personnel involved
3.2 Technical & Financial Criteria: 3.2 Technical & Financial Criteria:
Notes: Notes:
2. “Similar Works" means work below completed or ongoing coniracts wherein the bidder should have received the payment more than the qualifying amount (as defined n 3.1 il & i above} in lasl 7 years for the |2. “Similar Works” means work below completed or ongoing conlracts wherein the bidder should have received the payment more than the qualifying amount (as defined in 3.1 i,ii & iii
Section-3 bielow warks. Client certificate for the payment received should be produced along with the bid above) in last 7 years for lhe below works, Client cerlificale for the payment received should be produced along with the bid.
7 58 of 314 gclion; ; i) Maintenance or Testing & Commissioning Works of Melro trains or Metro lrain subsystems i) Maintenance or Overhauling or Testing & Commissioning Works of Metro lrains or Metro train subsystems
Clause-3 2, Notes:SN 2 (i) oR OR
i} Manufacturing of Metro lrainsets ii) Manufacturing of Melro lrainsels
In Metro Rail Projects (Government or private owned) OR Railways OR Public Sector Undertakings under Minislry of Railways (GOI) OR Railway SPVs OR Private Railway Systems owned by any Corporate lisled |in Metro Rail Projects (Govemment or private owned) OR Railways OR Public Sector Undentakings under Ministry of Railways (GOI) OR Railway SPVs OR Privale Railway Systems
In BSE/NSE, as a direct contractor or sub-contraclor as a JV/Consortium member owned by any Corporale lisled in BSE/NSE, as a direct contractor or sub-contractor as a JV/Consntium mamber
Subsysterns in () above, means (a) Propulsion & TCMS OR (b) Door & HVAC & Brake systems Subsystems in (i) above, means (a) Propulsion & TCMS OR (b) Door & HVAC & Brake systems
Seciion-6 Tima Line: Time Line:
B 254 of 314 al - n;n% 35 Total requirement of slaff given is minimum. MAHA-Metro will advise the conlraclor to deploy the required no. of staff in phased manner. The contraclor shall mobilize the required staff from 15 days of issue of LOA| Total requirement of staff given is minimum. MAHA-Metro will advise the contractor to deploy the required no. of staff in phased manner. The contractor shall mobilize the required staff
ause issued by MAHA-Melro within 60 days of issue of LOA issued by MAHA-Melro.
Seclion-5
[ 108 of 314 gnng(l:{;"lof' Dewnlime of biometric attendance/mobile app for recording audit score elc Downlime of biomelric attendance for recording audit score elc
N KPI-General 1, Sub-Clause-2
MAHA Metro will supply the special lools and spares (subjected to availability wilh Maha-Metro) required for scheduled maintenance activities mentioned in Scope of Work, wilhout any cost However, if any tools | MAHA Melro will supply the special tools and spares (subjected to availability with Maha-Melro) required for scheduled maintenance activilies mentioned in Scope of Work, without any
Suclion-6 Clause-6.2 -Particular  |anel spares are required & not available with Maha-Metro, it shall be procured by the contractor after approval of Maha-Metro, Maha-Metro shall reimburse the ‘Actual Cost + 10% overhead' in such procurement by |cost However, if any lools and spares are required & not available with Maha-Metro, the same shall be procured by MAHA Melro based on proper lechnical juslification and requirement
10 256 of 314 Condilions of Contract, the Contractor submitted by the Contractor
SNO (6) However, supply of uniforms and PPEs (Personnel Proleclive Cquipment} Lo their maintenance slall is undes the scope of contractor. The Contractor shall at all time maintain & minimum ot 1% spare PPEs and  [However, supply of uniforms and PPEs (Personnel Proleclive Equipment) to their maintenance staff is under (he scope of contractor The Contractor shall at all time maintain a minimum
safuly appliances and proper record for verification by Maha-Metro during Lhe inspections. Failing which, appropriate penalty shall be levied of 10% spare PPEs and salety appliances and proper record for verification by Maha-Metro during the inspections. Failing which, appropriale penalty shall be levied
Proposed Service Manager/Depot Manager - Engineering Graduate Proposed Service Manager/Depot Manager - Engineering Graduate
Seclion-4 ¢l 11 (EleciricaliMechanical) with work experience related with Melro Rolling Slock (Eleclrical/Mechanical/Eleclronics/Electronics and Telecommunication/Inslrumentalion) with work experience related with Metro Rolling Stock
1" 63 of 314 g Ing :use- maintanance out of hisfher total experience, maintenance out of his/her total experience.
0-5(a) | Work Experience more than 10 yrs — 8 marks i Work Experience more than 8 yrs — 8 marks
Il Work Experience between 5 years to 10 yrs - 5 marks ii. Work Experience between 5 years to 8 yrs - 5 marks
Proposed Team Leader (JE/Supenvisor) - Engineering Graduate (Electicall Mechanicall Electronics) with minimum 03 Years of work T i:ﬁzoesf;;l;:s; Leader (JE/Supenvisor) - Engineering Graduate { Eleclrica instrumentaioniMechanical /Electronics/ Electronics and Telecommunicalion) with minimum 02 Years of
OR
i : . . . R A p ) OR
12 63 0f 314 Secllson;\;io(}lsa;x;)e-1 1 Diplama (Electrical/Mechanical/Electronics) with minimum 05 Years of work experience relaled lo Metro Rolling Stock maintenance Diploma (Elecrical/Mechanical/Electronics) with minimum 05 Years of work experience rolated to Melro Roling Slock maintenance
| >=9nos JE/Supervisors — 10 marks : .
= } |. >=9nos JE/Supervisors — 10 marks
il Min. 3nos to Bnos JE/Supervisors staf - 5 marks il Min_ 3nos (o 8nos JE/Supenvisors staff - § marks




Section-4 Clause-1.1

Propased Mainlainer - 1T Certificalion in relevant trade with minimum 01
Yunars of work experience of

Proposed Maintainer - ITI Certification in relevanl rade with minimum 03
Years of work experience of

i. >=27nos Maintainer - 12 marks

i. Min. 12nos o 26nos Maintainer - 7 marks

Marks=100), Weightage=70%

technical proposal scores minimum 50 marks out of 100 Marks shall be considered for opening of Financial Bid

Stage-l: Technical evaluation of Proposals: (M Marks=100), Weightage=70%

On the first stage, the technical proposal will be evaluated on the following criteria Only those bidders whose
technical proposal scores minimum 60 marks out of 100 Marks shall be considered for opening of Financia! Bid

Bidder should have executed “Similar Work” during tast 7 years period prior to lhe lalest date of submission of bid and should be either of the following reckoned from the last day of he month previous to the one in

t3  [oarfats S.No-5(c) I, >=27nos Maintainer — 12 marks
ii. Min. 12nos to 26nos Maintainer - 7 marks
Stage-I: Technical evaluation of Proposals: (M

14 62 0f 314 Seclion-4 Clause-1.1
On the first stage, the technical proposal will be evaluated on the following criteria. Only those bidders whose
Similar Work Experience
(Bid Form B-5A, B5B)

Section-3 Clause-3 (Technical Crileria) [which the fatest date of the bid submission falls:
15 57 of 314 Sub clause 3.1

1. The bidder must have executed "Similar Work” of *Annualized Cosl” not less (han INR 4.06 Cr under “One Conlract’
2. The bidder must have executed “Similar Work” of "Annualized Cost” not less than INR 2.54 Cr under each of the “Two Contract’

3. The bidder must have executed “Similar Work” of “Annualized Cosl” not less than INR 2 03 Cr under each of the “Three Contract’,

Similar Work Experience
(Bid Form B-5A, B5B)

Bidder should have executed “Similar Work” during last 7 years period prior to the lalest date of submission of bid and should be either of the following reckoned from Lhe last day of the

maonth previous to the one in which the lalest date of the bid submission falls:

1, The bidder must have executed "Simitar Work” of “Annualized Cost” not less than INR 4.06 Cr under “One Contract” in one year.
2. The bidder must have executed “Similar Work” of “Annualized Cost’ not less than INR 2.54 Cr under each of the “Two Contract’in one year,

3. The bidder must have executed *Similar Work® of “Annualized Cost” not less than INR 2.03 Cr under each of the “Three Contract’ in one year.
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PART-13

— Annexure-( -“|
- rev.0 .
B Pre-Monsoon Check Sheet -
Status
SrNo |System Sub System / Component Check Description (OKINot  |Remarks
OK)
Check antenna mounting, sealing
1 Roof Shark fin Antenna condition and ensure no water ingress or
loose fixing.
2 Roof HVAC Condesor & Evaporator Coil  |Check coil condition, cleanliness B
3 Roof HVAC Drain hole Ensure drain holes are clear and _not
blocked to allow proper water drainage.
4 Underframe  |End wall Check end wgll sealing, gasket & harting
connectors, fix properly.
5 Underframe  jlumper cable Check Jumper cable conduit proper
sealed.
6 Underframe  |Main compressor Junction Box Qheck JLinclion .box sealmg, cab!e gland
tightness and signs of moisture ingress.
Check pneumatic sealing, tightness,
7 Underframe  |Horn Pneumatic pack harting connectors, cable routing and
proper horn operation.
8 Underframe  |L13 Valve connectors Check connectors tightness, corrosion etc.
Electrical head isolation cocks (EPIC,
9 Underframe |BIC, PBIC, ASIC, ASCO, WFLIC, Check connectors tightness, corrosion etc.
HORNIC)
10 Underframe |WFL Connector Check connectors tightness, corrosion etc.
Aux compressor junction & its Check connectors tightness, corrosion,
1 Underframe . .
connector cable routing, sealing etc.
Check box sealing gasket, drainage
12 Underframe  |Battery Box & BCCB condition of rain gutter & HVAC drain ppie
and ensure no water accumulation.
13 Exterior Wiper Blade Check bnge cond|t|qn, rubber wear and
proper wiping operation.
14 Exterior Saloon door DOL light (;heck DOL indicator light cover sealant &
tightness
15 Interior  [Cab door limit Switch o L O
tightness
16 Interior Saloon Door rubber gasket Gl 2] F:ondlt|on {OrgE00Sy IR0
prevent water ingress.

Note :- Pre- Monsoon Checksheet shall be reviewed annually, and the scope shall not be limited to the items listed below
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